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Section B - Supplies or Services and Prices
ITEM NO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0001 UNDEFINED UNDEFINED (b)(4)
CPFF
Software In-Service Support for Soldier Radio Waveform (SRW)
Technical Support in accordance with the Basic Statement of Work, Section C-
302
Period of Performance for Issuing Orders: Date of award through 60 months.
FOB: Destination
MAX COST (b)(4)
FIXED FEE (b)(4)

(b)(4)
TOTAL MAX COST + FEE
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ITEM NO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0002 UNDEFINED UNDEFINED (b)(4)
CPIF
Software In-Service Support for Soldier Radio Waveform (SRW)
Maintenance, Upgrades, and Enhancements in accordance with the Basic Statement
of Work, Section C-302
Period of Performance for Issuing Orders: Date of award through 60 months.
FOB: Destination
TARGET COST (b)(4)
TARGET FEE (b)(4)
(b)(4)
TOTAL TGT COST + FEE
MINIMUM FEE *
MAXIMUM FEE *
SHARE RATIO ABOVE TARGET *
SHARE RATIO BELOW TARGET *

*In Accordance with Clause 5252.216-9203

ITEM NO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0003 UNDEFINED UNDEFINED (b)(4)
Other Direct Costs
COST

Other Direct Costs (ODC) in accordance with the Statement of Work. ODCs

may include material, commercial software licenses, travel, and shipping related
costs that may be required during the performance of the contract. ODCs will be
non-fee bearing.

Period of Performance for Issuing Orders: Date of award through 60 months.
FOB: Destination

MAX COST (b)(4)
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

0004

UNDEFINED NSP
DD Form 1423, Contract Data

Contract Data in accordance with DD Form 1423, Exhibit A (Not Separately
Priced)

Period of Performance for Issuing Orders: Date of award through 60 months
FOB: Destination

NET AMT

TECHNICAL DATA RIGHTS

NOTE 1: TECHNICAL DATA AND COMPUTER SOFTWARE RIGHTS - The Government’s goal is to provide
greater flexibility in the use, modification, reproduction, release, performance, display, and disclosure of commercial
and non-commercial technical data, computer software, computer software documentation, thereby reducing the
burden on future developers and porting entities, promoting competition among future developers and porting
entities, and reducing procurement and sustainment costs. Therefore, the Government desires Government Purpose
Rights (GPR) pursuant to the DFARS (252.227-7013 and 252.227-7014) for non-commercial technical data,
computer software, and computer software documentation. Additionally, the Government desires GPR-equivalent
rights (i.e., the right to use, modify, reproduce, release, perform, display, or disclose outside the Government subject
to the use and non-disclosure agreement at DFARS 227.7103-7) to all 3" party or commercial computer software
integrated with the baseline SRW software.
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(b)(4)

Data Rights for Contract Data Requirements Lists (CDRLS)

(b)(4)
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(b)(4)
CLAUSES INCORPORATED BY FULL TEXT
5252.216-9200 PAYMENT OF FIXED FEE (COMPLETION TYPE) (JAN 1989)
FIXED FEE: $ * . The Government shall make payment to the Contractor when requested as work

progresses, but no more frequently than biweekly, on account of the fixed fee, equal to a maximum of 5 percent of
the amounts invoiced by the Contractor under the “Allowable Cost and Payment” clause hereof for the related
period, subject to the withholding provisions of paragraph (b) of the “Fixed Fee” clause. In the event of
discontinuance of the work in accordance with the clause of this contract entitled “Limitation of Funds” the fixed fee
shall be redetermined by mutual agreement equitably to reflect the diminution of the work performed; the amount by
which such fixed fee is less than, or exceeds payments previously made on account of fee, shall be paid, or repaid by,
the Contractor, as the case may be.

* To be determined at the Task Order level.

(End of clause)
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5252.216-9203 PAYMENT OF INCENTIVE FEE (JAN 1989)

TARGET COST (Exclusive of Fee): $_*

MINIMUM FEE: $_*

MAXIMUM FEE: $_*

SHARE RATIO: OVERRUN - 40/60, UNDERRUN - 60/40

The allowable cost and incentive fee hereunder shall be paid in accordance with the clauses of the contract entitled
“Allowable Cost and Payment” and “Incentive Fee”.

The Government shall make payment on account of the total target fee of Not to exceed (NTE) | (P)(4)
of the amounts payable under each invoice for the work performed, subject however, to the
withholding provisions of paragraph (c) of the “Incentive Fee” clause of this contract.

In the event of discontinuance of the work in accordance with the clause entitled “Limitation Funds” the fee shall be
re-determined by mutual agreement equitably to reflect the diminution of the work performed; the amount by which
such fee is less than or exceeds, payments previously made on account of fee, shall be paid to, or repaid by, the
Contractor, as the case may be.

* Amounts to Be Specified in Individual Task Order

(End of clause)

CPIF INSTRUCTIONS

INCENTIVE FEE DETERMINATION AND PAYMENT (INDEFINITE DELIVERY TYPE
CONTRACTS) VARIATION*

(@) Incentive Fee Pool.

Incentive Fee is calculated based on Cost and Schedule, as shown in Table 1 and Table 2 below. The total target fee
(b)4) | The maximum fee, upon which the incentive fee pool shall be established, | (P)(4) of the estimated cost of
the CPIF CLIN specified in Section B, as shown in Table 1 and Table 2 below. The incentive fee pool includes the
total fee that may be paid to the prime contractor and all subcontractors. SUBCONTRACTOR FEE WILL NOT BE
BILLED AS A SEPARATE DIRECT COST ON ANY VOUCHER SUBMITTED BY THE CONTRACTOR TO
THE GOVERNMENT, BUT WILL BE PAID TO THE SUBCONTRACTOR BY THE PRIME CONTRACTOR
FROM THE FEE BILLED FROM THE INCENTIVE FEE POOL. Remaining fee pool amounts do not carry over to
subsequent contract periods as contract options are exercised; the total fee paid under the contract for a period of
performance will not exceed the total incentive fee amount for the current period of performance.

Note: Final Total Fee is calculated from Table 1 and Table 2, added together.

Cost Fee - Table 1
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Base

Period
Minimum Fee (%) (b)(4)
Minimum Fee ($) (b)(4)
Target Fee (%) (b)(4
Target Fee ($) (b)(4)
Maximum Fee (%) (b)(4)
Maximum Fee ($) (b)(4)

Share Ratios: The share ratios below apply to delivery orders issued
under this contract:

Under Target: | (0)(4)
Over Target: | (0)(4)

Schedule Fee - Table 2

Base

Period
Minimum Fee (%) (b)(4)
Minimum Fee ($) (b)(4)
Target Fee (%) (b)(4)
Target Fee ($) (b)(4)
Maximum Fee (%) (b)(4)
Maximum Fee ($) (b)(4)

Schedule Factor Ratio: The Schedule Fee Adjustments below apply to
delivery orders issued under this contract:

(b)(4)
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(b)(4)

(1) A Schedule fee is not guaranteed in part or in whole. Unearned fee shall not be rolled over to any other profit/fee
arrangement under this contract. The Schedule Fee Level determination and payment is for the accomplishment of a

defined event at the defined acceptance level. Such determination and payment does not constitute inspection and/or

acceptance of products and services provided with the performance of such event and does not excuse the Contractor
from performance of obligations under this contract.

(2) Schedule Fee Criteria. To earn the aforementioned schedule fee, the vendor must meet the acceptance criteria
standards expressed below in Table 3 and must do so within the milestone schedule date set forth within the
DELIVERY ORDER as approved by the Government. Each DELIVERY ORDER will include a Product Delivery
Milestone as shown in Table 3. The fee will be based on when the Product Delivery Acceptance Criteria shown in
the Table 3 is met in relationship to the milestone schedule date set forth in the Delivery Order using the Schedule
Fee Adjustments in Table 2.

Product Delivery Acceptance Criteria - Table 3

Milestone Acceptance Criteria

Product Successful Product Delivery is achieved when all the following exit criteria have
Delivery been met.

a) Successful FQT/Regression Test conducted;

b) No Priority 1, 2, or 3 (as defined by IEEE/EIA 12207.2 Annex J) Problem
Reports Open as specified in the Delivery Order;

¢) Changed software complies with the JTRS SCA Specification, the JTRS
Standards Standardization Plan, the JTRS NED T&E Waveform Portability
Guidelines, and the JTRS Unified INFOSEC criteria (UIC);

d) Government approval of the deliverables as specified in each Delivery Order.

The Government is solely responsible for determining whether the Contractor has met the Product Delivery
Acceptance Criteria and therefore successfully achieved product delivery. The Government’s review and approval
time will not count against the Contractor’s period of performance.

(b) Modifications to the Basic Contract (CPIF CLIN).

If the contracting officer determines, for any reason, to adjust the basic contract amount, such adjustments shall be
made by contract modification. Any increase will result in an increase to the incentive fee pool.

(c) Fee on Modifications to Delivery Orders (CPIF orders).
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On any modification where the target fee is adjusted, the minimum and maximum incentive fee amounts will also
change by operation of the fee formula.

Target, minimum and maximum incentive fee amounts will be adjusted upward when: additional new work is added,
an increase in the fee base (e.g. labor costs) is negotiated as a fault of the Government, or the increase is entirely
unforeseeable and outside the reasonable control of the contractor. Examples of the latter include temporary work
stoppages due to severe weather, late or defective GFE, delayed ship arrivals, accelerated deployment schedules, etc.

In cases where delays in schedule, increases in cost, or other non-compliance with delivery order objectives are
negotiated as the fault of the contractor, the target, minimum, and maximum incentive fee amounts will not be
adjusted.

In cases involving mutual responsibility for adverse scenarios, where increased work or costs, etc. impact the fee
base, the contractor and the PCO (with assistance from the COR and any cognizant project engineers as needed) will
negotiate an increase in the target fee and incentive fee amounts. The increase in fee will be proportionate only to the
increased effort, cost (or other performance standard) not reasonably foreseeable or within control of the contractor
such that the new target and incentive fee amounts equitably reflect the distribution of responsibility.

Where fee amounts have changed, the modification will indicate the new minimum, maximum, and target fee
amounts.

(d) Computation of Fee for CPIF orders.
Each delivery order will state if it is an “incentive order” (CPIF) or “Cost Plus Fixed Fee” (CPFF) order.

Upon completion of the delivery order, the final fee amount for orders will be established based on final
cost and schedule in accordance with the acceptance criteria.

(e) Final Modification.

For CPIF orders, upon final computation of all fee amounts and deductions, if any, the PCO shall execute a
modification to the delivery order specifying the final Cost and Fee for the delivery order. As applicable, excess
funds will be deobligated or additional funds will be obligated to cover incentive fee amounts.

(f) Payment of Fee.

The Government shall pay target fee to the contractor on each delivery order at the percentage rate of target fee
established in the basic contract. The contractor shall not invoice for, and the Government shall not pay, any fee
amounts in excess of the target fee until the final incentive fee amount is established and incorporated by delivery
order modification. In accordance with the provisions of this clause, any balance of fee shall be paid to the
contractor, or any overpayment of fee shall be repaid by the contractor, at the time of final payment.

Nothing herein shall be construed to alter or waive any of the rights or obligations of either party pursuant to the
FAR 52.232-20 “Limitation of Cost” or FAR 52.232-22 “Limitation of Funds” clauses, either of which is
incorporated herein by reference, shall apply to all individual delivery orders issued under this contract.

(9) Closeout.

Delivery orders will be closed out on an individual basis, upon agreement of final indirect rates for the period of
performance of the applicable delivery order. The contractor shall forward the final voucher directly to the ACO.
The ACO will process the final voucher, including requesting a Contract Completion Statement from DCAA, if
required, for final payment and submit the final voucher to the paying office. The Government may conduct delivery
order audits at any time, which may result in adjustments to the final cost and/or fee for that delivery order.
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(End of instruction)

*This applies to the CPIF CLIN.

5252.216-9218 MINIMUM AND MAXIMUM QUANTITIES (JUL 1989)

As referred to in paragraph (b) of the “Indefinite Quantity” clause of this contract, the contract minimum quantity is a
total of $100,000 worth of orders at the contract unit price(s). The maximum quantity is the total estimated amount
of the contract. The maximum quantity is not to be exceeded without prior approval of the Procuring Contracting
Officer.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

5252.232-9210 LIMITATION OF LIABILITY--INCREMENTAL FUNDING (JAN 1992)

This task/delivery order is incrementally funded and the amount currently available for payment hereunder is limited

to * inclusive of fee. It is estimated that these funds will cover the cost of performance through
* . Subject to the provisions of the FAR 52.232-22 “Limitation of Funds” clause of this contract, no
legal liability on the part of the Government for payment in excess of * shall arise unless additional funds

are made available and are incorporated as modifications to this contract.
* To be completed at the task order level.

(End of clause)
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Section C - Descriptions and Specifications

C-302 SPECIFICATIONS/STATEMENT OF WORK/PERFORMANCE WORK
STATEMENT (APR 2009 )

The work under this contract shall be performed in accordance with the following statement of
work:

STATEMENT OF WORK
For the

Joint Tactical Radio System (JTRS)
Network Enterprise Domain (NED)

Soldier Radio Waveform (SRW)
Software In-Service Support (SwISS)

1 Scope

1.1 Purpose

The purpose of this Statement of Work (SOW) is to support the Joint Program Executive Office (JPEO) Joint
Tactical Radio System (JTRS) Network Enterprise Domain (NED) by providing Software In-Service Support
(SwISS) for the JTRS Soldier Radio Waveform (SRW) software. The intent of the in-service support is to provide
technical support, software maintenance/upgrades, and enhancements to baseline JTRS SRW software.

1.2 Background

The JTRS program consists of a series of joint acquisition activities, managed by JPEO JTRS. The objective of
JTRS is to develop, produce, integrate, and field a family of interoperable, digital, modular, software defined radios
that operate as nodes in a network to ensure wireless communications and networking for mobile and fixed forces.
Specifically, JTRS will have the ability to receive, transmit, and relay voice, data, and video. JTRS is being
developed in a joint environment, thus allowing maximum hardware and software commonality and reduced porting
efforts across service platforms. Through implementation of common waveforms, radios, software, and select
ancillary component and network management equipment, JTRS will enable enhanced interoperability, reusability,
supportability, and software portability, and will result in improved speed to capability, and more effective
implementation of incremental capability improvements.

1.3 Period of Performance

The contract will include a five year period of performance (POP). The Government anticipates issuing one delivery
order each year for technical support for a period of one year. The Government anticipates issuing separate delivery
orders for software maintenance/upgrades and enhancements when required. The period of performance for those
delivery orders will vary depending on the nature and size of the work to be performed.
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1.4 Place of Performance

The primary place of performance shall be the Contractor’s site. The Contractor also shall perform work at
Government sites when necessary and/or directed by the Government. Contractor work at Government sites may
include, but shall not be limited to short-term overnight trips as well as temporary or extended performance of work
necessary to fulfill base contract or individual delivery order requirements.

1.5 Security

The nature of this task requires access up to SECRET information. The work performed by the contractor will
include access up to SECRET data, information, and spaces. The contractor will be required to attend meetings
classified up to the SECRET level. The contractor will be required to access SIPRnet and COMSEC

material/equipment.

If foreign travel is required, all outgoing Country/Theater clearance message requests shall be submitted to the SSC
Pacific Foreign Travel Team, OTC2, Rm 1656 for action. NOTE: Anti-terrorism/force protection (AT/FP) briefings
are required for all personnel (military, DOD civilian, and contractor) per OPNAVINST f3300.53c. Contractor
employees must receive the AT/FP briefing annually. The briefing is available at https://atlevell.dtic.mil/at/, if
experiencing problems accessing this website contact ssc_pac_security_training@navy.mil. Forward a copy of the
training certificate to the previous email address or fax to 619-553-6863. A Request for Foreign Travel form shall
be submitted for each traveler, in advance of the travel, to initiate the release of a clearance message at least 40 days
in advance of departure. Each Traveler must also submit a Personal Protection Plan and have a Level 1
Antiterrorism/Force Protection briefing within one year of departure and a country specific briefing within 90 days
of departure.

Operations Security:

All work is to be performed in accordance with DoD and Navy Operations Security (OPSEC) requirements and in
accordance with the OPSEC attachment to the DD254.

2 Applicable Documents

Title Reference

Software Communications Architecture

Specification Version 2.2.2, 15 May 2006

Software Communications Architecture Extensions Version 2.2.2, 22 December 2006

SRW System Performance Specification (SPrS) Version 1.9, 08 September 2010

Network Enterprise Domain Version 1.1, 06 August 2008
Software In-Service Support (SwISS) Plan

Software Communications Architecture Networking  Version 2.2.2A.1, 28-Sep-10

AEP
JPEO JTRS Software Standards Version 1.4.3, 18 Jan 2011
JPEO JTRS Standards Standardization Plan Version 2.1 10 Jan 2011

JTRS Test and Evaluation Laboratory SCA Test and

Evaluation Plan Version 1.1, 6 January 2009
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Title

Reference

JTRS Test and Evaluation Laboratory Standard API
Verification Plan

Version 1.1, 06 January 2009

JPEO JTRS Enterprise Information Support Plan
(E-I1SP)

Version 1.1, 30 September 2008
(UNCLASSIFIED//FOR OFFICIAL USE ONLY)

JTRS NED T&E Waveform Portability Guidelines

Version 1.2.1, 28 December 2009

JTRS Unified INFOSEC Criteria

Revision 2, 02 December 2005
(SECRET//NOFORN)

Joint Tactical Radio System (JTRS) Information
Repository (IR) User Registration Guide

Version 1.7, 23 July 2009

JTRS System Engineering Plan (SEP)

Version 1.01, 16 March 2007

JTRS SEP Annex 1&2

Version 1.0, 21 August 2008

NSA Position on the Use of Isolation Methods to
Mitigate the Risk of non-UIC Compliant Software
Within the JTRS Waveform Application

March 2009

NSA Position on Cyclomatic Complexity for JTRS
Software Development Efforts

November 2008

JTRS NED IA Assessment Process

Version 1.0 May 2010

IEEE Std 12207-2008, Systems and Software
Engineering — Software Life Cycle

Std 12207-2008 Published 31 January 2008

IEEE/EIA 12207.1-1997, Standard for Information
Technology — Software life cycle processes — Life
Cycle Data

April 1998

NSA Guidance for UIC SWD Requirements Within
the Joint Tactical Radio System

March 2007

JTRS Operational Requirements Document (ORD)
(Increment 1)

Version 3.2.1, 28 August 2006

Waveform Software Security Report template

Version 1.0, 13 December 2005

JTRS Enterprise Program Protection Plan (ePPP)

Version 1.0, 28 April 2011

JTRS NED ePPP Annex

Version 1.5, 22 April 2011
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3 SwISS Requirements

3.1 General

3.1.1 Overview

The Contractor shall provide technical support, software maintenance/upgrades, and enhancements for the JTRS
SRW software. The Contractor shall execute structured software engineering and program management processes
that facilitate effective and high-quality software development. The Contractor shall ensure that all changes,
upgrades, and enhancements to baseline versions of the JTRS SRW software adhere to the applicable JTRS
Application Programming Interfaces (APIs), JTRS Unified Information Security (INFOSEC) Criteria (UIC), JTRS
NED Waveform Portability Guidelines, JTRS Software Standards, JTRS Software Communications Architecture
(SCA) compliance, SRW Software Performance Specification (SPS), and conformity to interoperability certification
requirements. The SRW SwiSS contractor may be required to work with other JTRS product and SwiISS
contractors, such as assisting another contractor with porting the SRW to a platform (e.g., Joint Enterprise Network
Manager (JENM) SwISS contractor; Handheld, Manpack, and Small Form Fit (HMS) contractor; etc.). In addition,
the SRW SwISS contractor may be required to work with other agencies and/or organizations (e.g., SPAWAR
System Centers (SSC), National Security Agency (NSA), Assistant Secretary of Defense Research and Engineering
(ASD,R&E), Army Test and Evaluation Command (ATEC), Massachusetts Institute of Technology (MIT) Lincoln
Labs, etc.). The contractor shall follow the ASN (RDA) Memorandum dated July 13, 2007 with subject: “Software
Process Improvement Initiative (SPI1) Guidance for Use of Software Process Improvement Contract Language” to
optimize the quality and the use of the resulting software products. The Contractor shall use standard development
procedures equivalent to those articulated by the Capability Maturity Model Integration for Systems Engineering and
Software Engineering (CMMI SE/SW) maturity level 3.

3.1.2 Acceptance Criteria

The Contractor shall ensure that all Contractor-delivered products meet the following criteria for Government
acceptance of software corrective changes, upgrades, and enhancements:

a) Successful conduct of Formal Qualification Test (FQT) and Regression/ Unit Test with
government witnesses wherever applicable.

b) No priority one, two, or three (as defined in Figure 1 below) problem reports open as specified
per delivery order.

c) SRW waveform software is compliant with the JTRS SCA, the JTRS Standards Standardization
Plan, the JTRS Software Standards, the JTRS NED T&E Waveform Portability Guidelines, and
the JTRS UIC.

d) SRW waveform software is compliant with the NSA documents, “NSA Position on Cyclomatic
Complexity for JTRS Software Development Efforts” and “NSA Guidance for UIC SWD
Requirements Within the Joint Tactical Radio System.”

e) Government approval under individual delivery orders of the deliverables, to include
documentation required.
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Priority Applies if a problem could
1 a) Prevent the accomplishment of an essential capability
b) Jeopardize safety, security, or other requirement designated “critical”
2 a)  Adversely affect the accomplishment of an essential capability and no work-around

solution is known
b)  Adversely affect technical, cost, or schedule risks to the project or to life cycle
support of the system, and no work-around solution is known

3 a) Adversely affect the accomplishment of an essential capability but a work-around
solution is known

b) Adversely affect technical, cost, or schedule risks to the project or to life cycle
support of the system, but a work-around solution is known

4 a) Result in user/operator inconvenience or annoyance but does not affect a required
operational or mission-essential capability

b) Result in inconvenience or annoyance for development or maintenance personnel
but does not prevent the accomplishment of the responsibilities of those personnel

5 Any other effect

Figure 1 Problem Report Priority Definitions

Additional specific acceptance criteria may be established on a per delivery order basis.

The Government will determine if all required acceptance criteria have been met for each deliverable and shall
document this determination in the Government Independent Assessment Report.

3.2 Specific

3.2.1 Technical Support

The Contractor shall provide technical support for problem report/change request investigation and change proposal
development, test environment support, porting support, and Independent Validation and Verification (IV&V)
support. In addition, the Contractor may be tasked to monitor technology as it progresses and make
recommendations to the Government for inclusion in the current baseline version of the software application. The
Contractor shall be thoroughly familiar with and shall participate in the SwISS process outlined in the NED SwISS
Plan. Recommendations shall include performance, schedule, and cost components, in accordance with the NED
SwiISS Plan.

3.2.1.1 Problem Report/Change Request Investigation and NED Change Proposal Development Support

The Contractor shall investigate problem reports and change requests and shall develop subsequent
recommendations for change proposals. The contractor shall be responsible for analyzing problem reports and
performing root cause analysis. The contractor shall present the problem report analysis to the government. The
contactor shall propose recommendations for solutions to problem reports and recommendations in response to new
product recommendations. The contractor shall evaluate any interoperability or other impacts to the current baseline
and provide design and implementation information, to include modeling and simulation, for all changes. The
contractor shall create cost and schedule estimates. The contractor shall present this information to the government
and provide direct support to the NED SwISS process.
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3.2.1.2  Development and Test Environment Support

The Contractor shall provide and maintain development and test environments capable of developing and testing
past, current, and future software configurations. The Contractor shall document and control the configuration of
each test environment the Contractor utilizes, to include all elements of equipment, software, and human or
automated processes present in each test environment. The contractor shall perform modeling and simulation (M&S)
to validate future enhancements before executing as specified in the delivery order(s) and provide to the Government
all technical data (B013, B027, B045, B046), computer software (B013), and computer software documentation
(B013, B027, B045, B046) related to the models.

3.2.1.3  Porting Support

The Contractor shall provide the following porting support to JTRS Product Line Program Management Offices
(PMOs) or any other entity, as defined under individual delivery orders:

. Assist in the review of documents (WDS, SRS, SDD, API, STP, STD, etc.). See Attachment 2 of the
SOW for a list of Acronym Definitions.

Support Integrated Product Team meetings/reviews (PMRs, PIWGs, SRRs, PDRs, CDRs, etc.).

Support test events (dry runs, FQT, etc.).

Assist in the identification/resolution of problem reports with regard to porting.

Provide liaison support between JTRS Product Lines and NED.

Provide Subject Matter Expert (SME) support as required.

Port the SRW waveform.

3.2.1.4  Independent Validation and Verification Support

The Government may conduct V&V on delivered Contract Data Requirements List (CDRL) products such as
software deliveries, model deliveries, documentation deliveries, etc. The Government may additionally conduct
independent testing on contractor provided software baselines. The Contractor shall provide technical Subject
Matter Expert (SME) support as required to support Government IV&YV activities. The required SME support may
include phone support for questions and answers, on-site support for configuration set up, and assistance for trouble
shooting and analysis.

3.2.2 Software Maintenance/Upgrades
The Contractor shall make corrective changes or upgrades to the software as defined in individual delivery orders in
order to:
a) Correct identified defects and deficiencies.

b) Improve performance or other attributes, or adapt the software to a modified environment (including re-porting).
The Contractor shall re-port software as required. Re-porting is defined as re-integrating baseline software
products into the JTRS radio hardware and operating environment software after software product
maintenance/upgrades have been accomplished.

¢) Incorporate new technologies, functionalities, capabilities, and security upgrades.

Upgrades are defined as software changes required to improve an existing capability or functionality.

The Contractor shall provide/update any or all of the CDRL deliveries listed in Exhibit A, as specified per the
maintenance/upgrade delivery order.
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3.2.3 Software Enhancements

The Contractor shall enhance the software to incorporate new requirements or capability on a per delivery order
basis as defined in individual delivery orders. An enhancement is defined as a new requirement or additional
capability that changes a product.

The Contractor shall support technical reviews described in JTRS System Engineering Plan and Annexes 1 and 2 as
defined in individual delivery orders.

3.2.4 Documentation

The Contractor shall provide/update any or all of the CDRL deliveries listed in Exhibit A of the SOW as specified
per the delivery orders (see Exhibit A and Attachment 1 of the SOW).

3.2.5 Software Delivery

The Contractor shall deliver any software application releases to the NED Program Office in accordance with
Contract Data Requirements List, DD Form 1423-1, Exhibit A (CDRL B012 and B013).

3.2.6  Model Delivery

The Contractor shall deliver any waveform models created as a part of waveform software upgrade or maintenance
activities covered by sections 3.2.2 and 3.2.3 of this contract to the NED Program Office in accordance with
Contract Data Requirements List, DD Form 1423-1, Exhibit A.

3.2.7 Test Bench/Vector Delivery

The Contractor shall deliver any waveform test harnesses, benches, or test vector software created as a part of
waveform software upgrade or maintenance activities covered by sections 3.2.2 and 3.2.3 of this contract to the NED
Program Office in accordance with Contract Data Requirements List, DD Form 1423-1, Exhibit A.

The Contractor shall deliver any waveform test harnesses, benches, or test vector software created as a part of
waveform software upgrade or maintenance activities covered by sections 3.2.2 and 3.2.3 of this contract to the NED
Program Office in accordance with Contract Data Requirements List, DD Form 1423-1, Exhibit A.

3.2.8 Program Management
3.2.8.1 Contract Funds Status Report (CFSR) (CDRL A001)

The Contractor shall submit a quarterly CFSR (DD Form 1586). The CFSR reporting level shall provide funding
requirements and time-phased detail at the CLIN level, broken out by delivery order, as well as the total program.
The Contractor shall reconcile the reporting elements in the CFSR with the Work Breakdown Structure (WBS)
elements in the CPR when the documents are submitted in the same month. The reconciliation shall be provided as
an addendum to the CPR submittal. All time phased data shall be prepared such that it is grouped to provide
visibility into the Government fiscal year. If the program is incrementally funded, it may be necessary for the
Contractor to provide monthly increments at the beginning of the program or when Estimate at Completion (EAC)
changes and/or contract modifications are implemented. The Contractor shall identify the elements of Termination
Liability and Open Commitments in the notes section of the CFSR.

Electronic submissions of the CFSR are to be made to the Earned Value Repository in accordance with the ANSI
X.12 Standards or XML equivalent. (American National Standards Institute, 839 Project Cost Reporting). The
delivery of the final quarterly CFSR submission to the Defense Cost and Resource Center (DCARC) shall be made
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by the Contractor by uploading the CFSR file into the DCARC Central Repository website at
https://ders.dcarc.pae.osd.mil/evm.

The Contractor shall also submit the CFSR in Microsoft (MS) Excel format for delivery to the JTRS NED Program
Manager and Finance Analyst via a mutually agreeable method to be determined.

3.2.8.2 Management Plan (CDRL A002)

The Contractor shall provide a Management Plan (CDRL A002) to ensure the work under this contract is managed
effectively and efficiently. The Management Plan shall ensure effective management of cost, schedule, and
performance. The Management Plan shall include adherence to the SwISS process as outlined in the NED SwISS
Plan. The Contractor shall ensure that the software technical support, maintenance/upgrade, and enhancement tasks
are in accordance with DoD and JTRS policies and guidelines. The Contractor shall adhere to DoD policies with
regard to test management, cost accounting, and quality assurance measures.

3.2.8.3  Contract Status Report (CSR) (CDRL A003)

The Contractor shall provide monthly CSRs. The CSR shall include at a minimum:

e  Progress/status reporting against contract deliverables.

e  Arrunning history of progress in meeting schedules, including a brief description of activities and
accomplishments during each reporting period.

e A RIisk Matrix maintained by the Contractor that identifies design, schedule, technical, resources, and other
program element risks. The Risk Matrix shall be updated with each monthly CSR.

e  The following software metrics at a miminum: (1) Software Size e.g. Source Lines of Code (SLOC) to
include at a minimum: New SLOC, Reused SLOC, Modified SLOC, and Total SLOC, (2) Organization
Staffing, (3) Cost/Schedule Percent Complete, (4) Defects.

The Contractor shall use the CSR to propose updates and changes, and document slippages to the deliverables
schedule. Government acceptance of the CSR does not indicate concurrence with the CSR content or proposed
changes to schedule(s).

3.2.8.4  Contract Performance Report (CPR) (CDRL A004)

As required by a specific delivery order, the Contractor shall submit a CPR monthly in an electronic format. The
CPR shall implement an Earned Value Management System (EVMS), using ANSI-EIA 748 as guidance to manage,
monitor, and measure cost, schedule, and performance. The CPR shall comply with the requirements of DFARS
clauses 252.234-7001 and 252.234-7002.

The Contractor shall ensure that the assumptions and content of the EAC and Budget at Completion (BAC)
contained in the CPR are consistent for each monthly submittal. The Contractor shall provide the Government with
written explanations for EAC changes as a result of comprehensive EAC updates within the Contractor’s
management system. The Contractor shall track EAC changes from the baseline BAC during the period of
performance of the program. Significant EAC changes shall be incorporated into PMR presentations or sidebar
discussions for management review.

Electronic submissions of the CPR shall be made to the Earned Value Repository in accordance with the ANSI X.12
Standards or XML equivalent (American National Institute, 839 Project Cost Reporting). Winsight is the preferred
format. The delivery of the final monthly CPR submission to DCARC shall be made by the Contractor by uploading
the CPR XML file into the DCARC Central Repository website at https://ders.dcarc.pae.osd.mil/evm. The
Contractor shall also submit an EVM backup file, containing historical EVM performance to the Repository
quarterly. Specific instructions and registration information is provided at this website.

In addition, a MS Excel submission of the CPR shall be made to the JTRS NED Program Manager and EVM
Analyst monthly via a mutually agreeable method to be determined.
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3.2.8.,5 Integrated Master Schedule (IMS) (CDRL A005)

When required by a specific delivery order the Contractor shall develop and maintain an IMS by logically
networking detailed program activities. The schedule shall contain the planned events and milestones,
accomplishments, entrance and exit criteria, Risk Mitigation plans in the Contractor’s Risk Management Plan, and
activities from delivery order award to the completion of the delivery order. The IMS shall reflect the tasks, dates
(baseline and forecast), external and internal dependences, and relationships necessary to achieve contract milestone
delivery dates. The Contractor shall quantify risk in hours, days, or weeks of delay. The Contractor shall provide
optimistic, pessimistic, and most likely duration for each IMS activity and event.

Monthly analysis is defined as an assessment of schedule progress to date, changes to schedule assumptions,
variances to the baseline schedule, causes for the variances, potential impacts, and recommended corrective
action(s). The Contractor shall submit written variance analyses with the IMS, prior to or concurrent with the CPR
Format 5 submittal (A004).

The IMS shall have the following minimum characteristics:

e Consistent with the delivery order CWBS.

o Sufficiently detailed that critical, near-critical, and high-risk efforts are identified and planned realistically
to assure executability. The IMS shall be extended and expanded to mutually agreeable levels as the
contract or agreement unfolds and/or additional insight becomes necessary (for example, rolling wave
detail planning or scope changes).

¢ Includes the efforts of all activities, including subcontractor and supplier activities.

e Presents an accurate, current, and complete integrated view of the contract or agreement, consistent with
resource plans, CPR’s and other approved documentation.

o Reflects those risks identified and documented by and/or within the Contractor’s Risk Management Plan.

3.2.8.6  Configuration Management (CDRL B021)

The Contractor shall implement Configuration Management (CM) processes and maintain an internal CM Plan. The
Contractor’s CM processes shall:

e Address how software application version differences are tracked and how changes are controlled across
related versions.

e  The version numbering scheme shall be consistent with the software naming convention as specified in
Appendix D of the Enterprise Configuration Management Plan Version 1.3 (see Attachment 3 of the SOW).

o ldentify the forms and methods that will be used to submit and process Requests for Deviations (RFDs),
Requests for Waivers (RFW), Software Version Description (SVD) (CDRL B012), Software Product
Specification (SPS) (CDRL B013) and subsequent Specification Change Notices (SCNs), and Notices of
Revision (NORs) as applicable.

e Address how the software and documentation will be controlled to ensure that the software, as maintained,
updated, and enhanced, is accurately reflected and monitored.

e Describe the tracking mechanisms used for all software licenses, and maintenance of these licenses.

4 Government Furnished Equipment

The Government will provide any inherently governmental equipment, information, or property (GFE/GFI/GFP)
necessary for completion of the effort(s) under this contract. Inherently governmental is defined as those items not
available in the commercial marketplace, specifically those items only available for procurement by Government
sources such as COMSEC, classified, or other sensitive/restricted equipment/information/property.
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The Government may provide and the Contractor shall accept any GFE/GFI/GFP items as specified in individual
delivery orders issued under this contract at the time of delivery order issuance. If the Contractor takes exception to
the roster of GFE/GFI/GFP, a revised list shall be provided by the Contractor. The revised list must be inherently
governmental items. The item list should include information such as nomenclature, description/use, model number,
part number, National Stock Number (if available), cost, and recommended source of supply (if known). In the
absence of this data, information shall be provided by the Contractor to accurately identify each item and the
required configuration of the item. If GFE/GFI/GFP is not available, the offeror will provide a mitigation plan
showing how the task will be accomplished without GFE/GFI/GFP.

The SRW software waveform version available from the Information Repository (IR) will be part of the initial list of
GFE/GFI/GFP for each delivery order.

The Contractor shall accept delivery of any inherently governmental equipment, information, or property
(GFE/GFI/GFP) from the government at a location and time that will be determined after contract award.

5 Travel and Other Direct Costs

Contractor travel and other direct costs (ODCs) may be incurred depending on program needs. The Contractor shall
propose travel and ODCs separately per delivery order.

6 Data Deliverables

a. All data delivered and data made available during this contract shall be furnished electronically in accordance with
DD Form 1423-1. Individual Delivery Orders will specify data deliverables using a subset of the items from the
Exhibit A list of CDRLS. The list of CDRLS is subject to change according to the requirements of the Delivery
Orders through the duration of the contract’s POP. Specific deliverables required and schedules will be stated in the
Delivery Order SOWs.

b. Classified data shall be handled and delivered in accordance with the Department of Defense (DoD) 5220.22-M
“National Industrial Security Program — Operating Manual”, dated February 2006.

c. All data ordered in accordance with DD Form 1423-1 shall be submitted with a Letter of Transmittal (LT) or
provide Government notification via an E-mail to the Government Contracting Officer. The LT shall indicate the
contract number, Contract Line Item Number, Sub-Line Item Number, Data Item Number, Title and Subtitle (when
applicable) of the data, SOW paragraph number reference which required the data to be prepared, and the date of
transmittal.

d. The DD Form 250s Material Receipt and Acceptance shall be submitted with final data deliveries only as
specified on the individual data item (see Exhibit A for the Contract Data Requirements List (CDRL) and applicable
Data Item Descriptions (DID)).

e. The Contractor shall provide a matrix, which states the delivery method for each CDRL deliverable (e.g. Compact
Disk — Read Only Memory, Webpage).

7 Media and File Format

The MS Office 2007 suite of applications (MS Word, MS Excel, MS PowerPoint, and MS Project) is the preferred
format for documents, reports, and information furnished under this contract, unless defined otherwise. If the
Contractor’s file format is not compatible with the formats specified, then the Contractor shall provide a compatible
format that will allow the Government to read and write to the files when necessary. Should MS issue a new MS
Office suite that the Government adopts as a new standard, the Government will notify the Contractor in writing of
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the change. Electronic signature of the DD Form 250 shall be provided through the Wide Area Work Flow

(WAWE). Other formats for the transmittal of contract documentation shall be as set forth in the delivery orders and
as agreed to by the Government and Contractor.
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Exhibit A
SRW SwISS CDRL List
The following is a list of CDRLs and DD1423s that may be required on a delivery order. When a deliver order is
established, the required CDRLS will be chosen by the government and each CDRL may be tailored to include
frequency, content, and distribution. The tailoring of CDRLs will be dependent on complexity, size, and scope of
each effort and thus can only be determined at time of Delivery Order award vice contract award.

CDRL Para CDRL Title DID DID Title

A001 3.28.1 Contract Funds Status Report | DI-MGMT-81468 Contract Funds Status Report
(CFSR) (CFSR)

A002 3.2.82 Management Plan DI-MGMT-80004A Management Plan

A003 3.2.8.3 Contract Status Report (CSR) | DI-MGMT-80227 Contractor's Progress, Status, and

Management Report

A004 3.2.84 Contract Performance Report | DI-MGMT-81466A | Contract Performance Report (CPR)
(CPR)

A005 3.2.85 Integrated Master Schedule DI-MGMT-81650 Integrated Master Schedule (IMS)
(IMS)

B002 IAW DO SOW | Project Management Plan DI-MGMT-80004A | Management Plan

B006 IAW DO SOW | Software Requirements DI-IPSC-81433A Software Requirements
Specification (SRS) Specification (SRS)

B007 IAW DO SOW | Software Design Description DI-IPSC-81435A Software Design Description (SDD)
(SDD)

B008 IAW DO SOW | Interface Design Description DI-IPSC-81436A Interface Design Description (IDD)
(IDD)

B009 IAW DO SOW | Software Test Plan (STP) DI-IPSC-81438A Software Test Plan (STP)

B010 IAW DO SOW | Software Test Description DI-IPSC-81439A Software Test Description (STD)
(STD)

B011 IAW DO SOW | Software Test Report (STR) DI-IPSC-81440A Software Test Report (STR)

B012 IAW DO SOW | Software Version Description | DI-IPSC-81442A Software Version Description (SVD)
(SVD)

B013 IAW DO SOW | Software Product DI-IPSC-81441A Software Product Specification
Specification (SPS) (SPS)

B014 IAW DO SOW | Software Development Plan DI-IPSC-81427A Software Development Plan (SDP)
(SDP)

B016 IAW DO SOW | Requirement Tracking Matrix | DI-MISC-80711A Scientific and Technical Reports
(RTM)

B017 IAW DO SOW | Configuration Audit Summary | DI-CMAN-81022C | Configuration Audit Summary
Report Report

BO18 IAW DO SOW | Contract Work Breakdown DI-MGMT-81334C | Contract Work Breakdown Structure
Structure (CWBS) (CWBS)

B019 IAW DO SOW | Quality Assurance Plan DI-QCIC-81722 Quality Program Plan (QPP)

B020 IAW DO SOW | Risk Management Plan (RMP) | DI-MGMT-80004 Management Plan
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CDRL Para CDRL Title DID DID Title
B021 IAW DO SOW | Configuration Management DI-CMAN-80858B | Contractor’s Configuration
Plan (CMP) Management Plan
B022 IAW DO SOW | Information Packages DI-MISC-80508B Technical Report - Study/Services
B023 IAW DO SOW | Record of Meeting Report DI-ADMN-81505 Report, Record of Meeting/Minutes
B024 IAW DO SOW | Presentation Material DI-MISC-80508B Technical Report - Study/Services
B025 IAW DO SOW | Technical Report — Portability | DI-MISC-80508B Technical Report - Study/Services
Exceptions
B026 IAW DO SOW | Technical Report — DI-MISC-80508B Technical Report - Study/Services
Development Environments
B027 IAW DO SOW | Report of Waveform Model DI-MISC-80048 Scientific and Technical Report
and Report of Test Vector Summary
B028 IAW DO SOW | System/Subsystem DI-IPSC-81431A System/Subsystem Specification
Specification (SSS) (SSS)
B029 IAW DO SOW | Interface Control Document DI-MISC-80711A Scientific and Technical Reports
(ICD)
B030 IAW DO SOW | Waveform Software Security DI-MISC-80711A Scientific and Technical Reports
Report (WSSR)
B035 IAW DO SOW | Waveform Design DI-MISC-80711A Scientific and Technical Reports
Specifications (WDS)
B036 IAW DO SOW | Application Program Interface | DI-IPSC-81436A Interface Design Description (IDD)
B039 IAW DO SOW | 1A Self-Assessment Report DI-MISC-80508B Technical Report — Study/Services
B040 IAW DO SOW | IA Limitations and Exceptions | DI-MISC-80508B Technical Report — Study/Services
B045 IAW DO SOW | Modeling & Simulation Plan DI-MISC-80652 Technical Information Report
B046 IAW DO SOW | Model Validation Plan (MVVP) | DI-MGMT-8004A | Management Plan
B047 IAW DO SOW | Waveform Porting Plan DI-IPSC-81427A Software Development Plan
B048 IAW DO Data Dictionary DI-IPSC-81435A Data Dictionary
SOwW
Attachment 1
Current JTRS SRW documents
Title Reference

SRW Software Requirements Specification (SRS)

6 May 2009 Rev F

SRW Software Performance Specification (SPrS)

08 September 2010 Version 1.9

SRW Software Design Description (SDD)

Rev K, Jan 2011

SRW Software Test Plan (STP) for the JTRS HMS

Rev B, Jan 2011
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SRW Software Test Description (STD) for the JTRS
HMS

Rev D, Jan 2011

SRW Software Test Description (STD)

Rev E, Jan 2011

SRW Software Product Specification (SPS)

Rev K, Jan 2011

SRW Software Version Description (SVD)

Rev N, Jan 2011

SRW Waveform Design Specification (WDS)

Rev L, Jan 2011

SRW Waveform Software Security Report (WSSR)

7 May 2010 Rev J

SRW Data Dictionary

Rev K, Jan 2011

SRW 1.0C Waveform Porting Plan (WPP)

Rev C, Jan 2011

SRW 1.0C Waveform Porting Report (WPR)

Rev B, Jan 2011

Application Programming Interface (API)
Document

Rev F, Jan 2011




ANSI
API
ATEC
BAC
BOE
CDR
CDRL
CD-ROM
CLIN
CFSR
CM
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Attachment 2

Acronym List

American National Standards Institute
Application Programming Interface
Army Test and Evaluation Command
Budget at Completion

Basis of Estimate

Critical Design Review

Contract Data Requirements List
Compact Disk — Read Only Memory
Contract Line Item Number

Contract Funds Status Report
Configuration Management

CMMI SE/SW Capability Maturity Model - Integrated for Software

CMP
CMS
COMSEC
COTS
CPR
CSR
CWBS
DAL
DCARC
DCN
DDR&E
DID
DoD
EAC
E-ISP
EVM
EVMS
FOSS
FQT
GFE
GFI
GFP
GMR
GOTS
IDD
IAW
IMS
INFOSEC

Engineering and Systems Engineering
Configuration Management Plan
Contract Master Schedule
Communication Security
Commercial Off The Shelf

Contract Performance Report
Contract Status Report

Contract Work Breakdown Structure
Data Accession List

Defense Cost and Resource Center
Document Change Notice

Director of Defense Research and Engineering
Data Item Descriptions

Department of Defense

Estimate at Completion

Enterprise Information Support Plan
Earned Value Management

Earned Value Management System
Free and Open Source Software
Formal Qualification Test
Government Furnished Equipment
Government Furnished Information
Government Furnished Property
Ground Mobile Radio

Government Off-the-Shelf

Interface Design Description

In Accordance With

Integrated Master Schedule
Information Security



IR
ITAR
V&V
JENM
JPEO
JTRS
LT
MIT
MS
NED
NOR
NSA
NSN
OPSEC
oDC
PDR
PIWG
PM
PMO
PMR
POP
QPP
RFD
RFW
SCA
SCN
SDD
SME
SOwW
SPS
SRR
SRS
SRW
SSC
SSS
STD
STP
STR
SVvD
SwISS
T&E
TDL
TDO
TOC

Information Repository

International Traffic in Arms Regulation
Independent Validation and Verification
JTRS Enterprise Network Manager
Joint Program Executive Office
Joint Tactical Radio System

Letter of Transmittal

Massachusetts Institute Technical
Microsoft

Network Enterprise Domain

Notice of Revision

National Security Agency

National Stock Number

Operations Security

Other Direct Costs

Preliminary Design Review

Platform Integration Working Group
Program Manager

Program Management Office
Program Management Review
Period of Performance

Quality Program Plan

Request for Deviation

Request for Waiver

Software Communications Architecture
Specification Change Notice
Software Design Description
Subject Matter Expert

Statement of Work

Software Product Specification
System Requirements Review
Software Requirements Specification
Soldier Networking Radio

Space and Naval Warfare Systems Center
System/Subsystem Specification
Software Test Description

Software Test Plan

Software Test Report

Software Version Description
Software In-Service Support

Test and Evaluation

Technical Direction Letter

Theory of Design and Operation
Theory of Compliance
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uIC Unified INFOSEC Criteria
WDS Waveform Design Specification
WSSR Waveform Software Security Report

XML Extensible Markup Language
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Attachment 3

Enterprise Configuration Management Plan Version 1.3 Appendix D: Software Versioning

JTRS developers shall follow the versioning convention below which originates from the convention used by the
Net-Enabled Command Capability program.

A version number shall consist of a sequence of four integers, separated by decimal points (e.g., 1.2.3.4). The
integers represent the following meanings:

e The first integer indicates a major release and a significant change in the architecture or operation of the
software capability. A major version would indicate that the specification may have changed in a non-
backward compatible way.

e The second integer indicates a minor release in which new features have been added, but the fundamental
architecture remains unchanged. A minor version would indicate that the specification has changed in a
backward compatible way.

e The third integer indicates a maintenance release number. New features may be added but the emphasis is
on optimization, feature enhancements, or modifications to improve stability and usability.

e The fourth integer indicates a bug related fix.

For configuration control of software packages, developers must use the following naming convention to identify
their software:
AAA-CCC-MMM-ST-v.v.v.v-CATID where:

e AAA s an acronym identifying JTRS mission areas. This field can have up to six alphanumeric characters.
The abbreviated mission areas are: NED, AFM, HMS, GMR, and MIDS. This field can also be used to
identify external program offices or companies.

e CCC isan acronym identifying the software package as a JTRS waveform or non-waveform capability. This
field can have up to eight alphanumeric characters. An example of an identifier for this field is SRW —
Soldier Radio Waveform. Table D-1 lists the CCCs under JTRS Increment 1.

¢ MMM is an acronym identifying the materiel solution the software package is developed for. This field is
limited to six alphanumeric characters. An example of an identifier for this field is SFFC — the rifleman
radio. Table D-2 lists the MMMs under JTRS Increment 1.

e ST isan acronym identifying the type of software contained in the software package. This field can have up
to four characters. An example of an identifier of this field is OE for Operating Environment. Table D-3
lists the STs developed for JTRS software.

e Vv.v.v.vis the version number for the CC according to the JTRS versioning scheme described above, i.e.,
1.1.0.0 or 2.0.0.0.

o CATID is the unique Information Repository (IR) catalog identifier assigned to a software package
submitted and accepted to the IR. When this field is present in the name of the software package, it
identifies the original or parent software package used to port the named software from. This field can have
up to eight alphanumeric characters.

Developers must provide detailed specifications in the Version Description Document (VDD) as to the COTS,
GOTS, FOSS, and operating systems required for the JTRS software package. Note that the versioning scheme of
COTS/GOTS/FOSS software within a JTRS software package is beyond the scope of this guidance document. Table
D-4 provides examples of software packages named using the above convention.
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Software Capability Name

Software Capability Abbreviation

Soldier Radio Waveform SRW
Wideband Networking Waveform WNW
Mobile User Objective System MUQOS
Link-16 LINK16
Enhanced Position Location Reporting System EPLRS
Single Channel Ground and Airborne Radio System SINCGARS
UHF SATCOM (184) SAT184
HF Single Side Band (SSB) with Automatic Link Establishment HFSSB
(ALE)

UHF SATCOM (DAMA) SATCOM
Range Instrumentation Waveform RIW
Joint Airborne Networking — Tactical Edge JANTE
JTRS Enterprise Network Manager JENM

Non-Waveform

NWF
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Table D-2: JTRS Increment 1 Form Factors

Form Factor

Form Factor Abbreviation

Ground Mobile Radio GMR
MIDS JTRS MIDSJ
Manpack MP
Handheld HH
Airborne, Maritime, and Fixed Station — Small Airborne AMFSA
Airborne, Maritime, and Fixed Station — Maritime/Fixed Station AMFMF
Small Form Factor (SFF) - A SFFA
SFF-B SFFB
SFF-C(1) (a.k.a. Rifleman Radio) SFFC
SFF-D SFFD
SFF-H SFFH
SFF-J SFFJ
SFF-K SFFK
Waveform Development Environment WDE
Engineering Development Model EDM
Al JTRS Inc 1 form factors ALLFF1

Table D-3: JTRS Increment 1 Software Types

Software Type Software Type Abbreviation
Waveform WF
Operating Environment OE
Network Manager NM
Waveform User Interface WuUI
Primary Display Adapter PDA
Remote/Secondary Display Adapter RDA
Model MDL
System Loader Configuration System SLCS
Network Services NS

Test Set

TS
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Table D-4: Software Capability Package Examples
Short Names Long Names
NED-SRW-WDE -WF-1.1.0.0 Network Enterprise Domain, Soldier Radio

Waveform, Rifleman Radio, Waveform 1.1.0.0
Note: Once submitted to the IR, this package was
assigned a CATID of SRWWF1

NED-SRW-WDE -NM-1.1.0.0 Network Enterprise Domain, Soldier Radio

Waveform, Rifleman Radio, Network Manager
1.1.0.0

Note: Once submitted to the IR, this package was
assigned a CATID of SRWNM1

HMS-SRW-SFFC-WF-1.0.0.0-SRWWF1 Handheld Manpack Small Form Factors, Soldier

Radio Waveform, Rifleman Radio, Waveform 1.1.0.0
, ported from software package with CATID of
SRWWF1

Note: This waveform was ported from NED-SWR-
WDE -WF-1.1.0.0

With regard to documentation for a software package, developers shall adhere to the following file naming
convention:

<Title>_<Version>_<Date as yyyymmdd>_<Status>.<extension>
Here, "Title" may contain abbreviated mission area name, the software capability and/or software type, the materiel
solution (if applicable), and the document type, separated by " ". For example, a final VDD for the Soldier Radio
Waveform (SRW) under the Network Enterprise Domain (NED) mission area is:

NED_SRW_VDD_V1.0.0.0_20081005_FINAL.DOC

GMR_OE_SFFC_VDD_1.0.0.0_20081005_FINAL.doc

5252.237-9601 KEY PERSONNEL (DEC 1999)

(a) The offeror agrees to assign to this contract those key personnel listed in paragraph (d) below. No substitutions
shall be made except in accordance with this clause.

(b) The offeror agrees that during the first 180 days of the contract performance period no personnel substitutions
will be permitted unless such substitutions are necessitated by an individual's sudden illness, death or termination of
employment. In any of these events, the contractor shall promptly notify the Contracting Officer and provide the
information required by paragraph (c) below. After the initial 180 day period, all proposed substitutions must be
submitted in writing, at least fifteen (15) days (thirty (30) days if a security clearance is to be obtained) in advance
of the proposed substitutions to the contracting officer. These substitution requests shall provide the information
required by paragraph (c) below.

(c) All requests for approval of substitutions under this contract must be in writing and provide a detailed
explanation of the circumstances necessitating the proposed substitutions. They must contain a complete resume for
the proposed substitute or addition, and any other information requested by the Contracting Officer or needed by him
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to approve or disapprove the proposed substitutions. All substitutions proposed during the duration of this contract
must have qualifications of the person being replaced. The Contracting Officer or his authorized representative will

evaluate such requests and promptly notify the contractor of his approval or disapproval thereof in writing.

(d) List of Key Personnel

NAME CONTRACT LABOR CATEGORY
|(0)(4) | Program Manager

'(b)(4) Principal System Engineer

QIO ' Senior Software Engineer

| (0)(4) Senior Network Engineer

(b)(4) Senior INFOSEC Systems Specialist

(e) If the Contracting Officer determines that suitable and timely replacement of key personnel who have been
reassigned, terminated or have otherwise become unavailable for the contract work is not reasonably forthcoming or
that the resultant reduction of productive effort would be so substantial as to impair the successful completion of the
contract or the service order, the contract may be terminated by the Contracting Officer for default or for the
convenience of the Government, as appropriate. In addition, if the Contractor is found at fault for the condition, the
Contracting Officer may elect to equitably decrease the contract price or fixed fee to compensate the Government for
any resultant delay, loss or damage.

() If the offeror wishes to add personnel to be used in a labor category he shall employ the procedures outlined in
paragraph (c) above. Adding personnel will only be permitted in the event of an indefinite quantity contract, where
the Government has issued a delivery order for labor hours that would exceed a normal forty hour week if performed
only by the number of employees originally proposed.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

5252.204-9200 SECURITY REQUIREMENTS (DEC 1999)

The work to be performed under this contract as delineated in the DD Form 254, Attachment 1, involves access to
and handling of classified material up to and including SECRET.

In addition to the requirements of the FAR 52.204-2 “Security Requirements” clause, the Contractor shall appoint a
Security Officer, who shall (1) be responsible for all security aspects of the work performed under this contract, (2)
assure compliance with the National Industry Security Program Operating Manual (DODINST 5220.22M), and (3)
assure compliance with any written instructions from the Security Officer, JPEO JTRS, 33000 NIXIE WAY, BLDG
50, SAN DIEGO, CA 92147-5110
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(End of clause)

5252.227-9211 PROCEDURES FOR CONTROLLING TECHNICAL DOCUMENTS UNDER
SPAWARSYSCEN PACIFIC CONTRACTS (NOV 2008)

The Contractor shall comply with DOD Directive 5230.25 and the information provided herein when the Government
provides the Contractor with technical data.

(a) Location of distribution statement, export warning notice, and destruction notice (classified and unclassified technical
documents).

(1) Standard written or printed material with covers and/or title pages: Statement(s) to be printed, typed, or
stamped on the front cover and title page.

(2) Technical documents without covers or title pages: Statement(s) to be typed, printed, or stamped on the first
page of the document.

(3) Deck of punched or aperture cards: Statement(s) to be typed, printed, or stamped on face of first and last
card and on top of deck.

(4) Magnetic tape, cassette, or disk: Statement(s) to be typed, stamped, or printed on a label applied to outside
of material. The first page of the resulting hard-copy report or computer printout is also marked with applicable
statement(s).

(5) Microfilm: Statement(s) to be typed, stamped, or printed on outside of jacket or canister housing the
material. The first page of the resulting hard-copy report or first frame is also marked with applicable statement(s). The
headers for microfiche must carry an abbreviated version of the statement(s).

(6) Drawings: Applicable statement(s) to be typed, stamped, or printed near the title block.

(b) Safeguarding of Unclassified, Limited-Access Documents (for classified documents see NOSCINST 5500.1A).

(1) Normal working hours: Limited-access documents and those that have not yet been reviewed cannot be left
unattended in work areas accessible to non-DoD employees.

(2) After normal working hours: Limited-access documents and those that have not yet been reviewed should
be placed in locked files, desks, or similar containers. If this is not possible, locked offices or buildings are adequate.

(3) Additional guidance for safeguarding limited-access media processed by an IT system, activity, or network
can be found in OPNAVINST 5239.1A.

(c) Destruction of Unclassified, Limited-Access Documents. Destroy by any method that will prevent disclosure of
contents or reconstruction of the material. Examples of such destruction methods follow:

(1) Printed document, deck of punched or aperture cards, computer printout, and drawings: Destroy by tearing
each copy into pieces to preclude reconstruction and placing the pieces in regular trash containers or send to the Mail
Room Branch for destruction.

(2) Magnetic tape, cassette, or disk: Destroy by erasing the magnetic storage media.
(3) Microfilm: Destroy by cutting into small pieces or send to the mailroom for destruction.

(d) Safeguarding of Classified Documents: See NOSCINST 5500.1A.
(e) Destruction of Classified Documents: See NOSCINST 5500.1A.

(End of specification)

5252.228-9201 LIABILITY INSURANCE--COST TYPE CONTRACTS (OCT 2001)
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(a) The following types of insurance are required in accordance with the FAR 52.228-7 “Insurance--Liability to
Third Persons” clause and shall be maintained in the minimum amounts shown:

(1) Workers’ compensation and employers’ liability: minimum of $100,000
(2) Comprehensive general liability: $500,000 per occurrence
(3) Automabile liability: $200,000 per person

$500,000 per occurrence

$ 20,000 per occurrence for property damage

(b) When requested by the contracting officer, the contractor shall furnish to the Contracting Officer a certificate
or written statement of insurance. The written statement of insurance must contain the following information:
policy number, policyholder, carrier, amount of coverage, dates of effectiveness (i.e., performance period), and
contract number. The contract number shall be cited on the certificate of insurance.

(End of clause)
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Section D - Packaging and Marking

To be determined at the task order level.



Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

0001 Destination
0002 Destination
0003 Destination

CLIN INSPECT AT INSPECT BY ACCEPT AT
Government Destination
Government Destination
Government Destination
Government Destination

0004 Destination

CLAUSES INCORPORATED BY REFERENCE

52.246-3
52.246-5
52.246-8

252.246-7000

Inspection Of Supplies Cost-Reimbursement
Inspection Of Services Cost-Reimbursement
Inspection Of Research And Development Cost
Reimbursement

Material Inspection And Receiving Report
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ACCEPT BY
Government
Government
Government
Government

MAY 2001
APR 1984
MAY 2001

MAR 2008



Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN

0001

0002

0003

0004

*To be determined at task order level

DELIVERY DATE

N/A

N/A

N/A

N/A

QUANTITY
N/A
N/A
N/A

N/A

SHIP TO ADDRESS

N/A

N/A

N/A

N/A

CLAUSES INCORPORATED BY REFERENCE

52.242-15
52.242-15 Alt |
52.247-34

Stop-Work Order
Stop-Work Order (Aug 1989) - Alternate |
F.O.B. Destination

AUG 1989
APR 1984
NOV 1991
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uic
N/A
N/A
N/A

N/A
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Section G - Contract Administration Data

CLAUSES INCORPORATED BY FULL TEXT

5252.201-9201 DESIGNATION OF CONTRACTING OFFICER'S REPRESENTATIVE (MAR 2006)

(a) The Contracting Officer hereby appoints the following individual as Contracting Officer’s Representative(s)
(COR) for this contract/order:

CONTRACTING OFFICER REPRESENTATIVE

Name:| (b)(6)

Code: JPEO JTRS NED
Phone Number: 619-524-5938
E-mail: | (b)(6)

(b) 1t is emphasized that only the Contracting Officer has the authority to modify the terms of the contract, therefore,
in no event will any understanding agreement, modification, change order, or other matter deviating from the terms
of the basic contract between the Contractor and any other person be effective or binding on the Government.
When/If, in the opinion of the Contractor, an effort outside the existing scope of the contract is requested, the
Contractor shall promptly notify the PCO in writing. No action shall be taken by the Contractor unless the Procuring
Contracting Officer (PCO) or the Administrative Contracting Officer (ACO) has issued a contractual change.

CLAUSES INCORPORATED BY FULL TEXT

5252.216-9210 TYPE OF CONTRACT (DEC 1999)

Thisis a Performance Based, Cost Plus Fixed Fee (CPFF)/Cost Plus Incentive Fee (CPIF)/ Cost Reimbursement,
Indefinite Delivery Indefinite Quantity (ID1Q) contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

5252.227-9213 PATENT MATTERS POINT OF CONTACT (OCT 2008)

The Point of Contact regarding Patent Matters for this contract is:

OFFICE OF PATENT COUNSEL / CODE 360012
SPAWARSYSCEN

53560 HULL STREET

SAN DIEGO, CA 92152-5001
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(619) 553-3001

Do not submit interim and final invention reports to this address. See the clause at 5252.227-9206 for the proper
address.

(End of clause)

5252.232-9208 INVOICING INSTRUCTIONS FOR SERVICES USING WIDE AREA WORK FLOW
(WAWF) (APR 2009)

(@) Invoices for services rendered under this contract shall be submitted electronically through the Wide Area Work
Flow-Receipt and Acceptance (WAWF). The contractor shall submit invoices for payment per contract terms. The
Government shall process invoices for payment per contract terms.

(b) The vendor shall have their Cage Code activated by calling 1-866-618-5988 and selecting option 2. Once
activated, the vendor shall self-register at the WAWF website at https://wawf.eb.mil. Vendor training is available on
the internet at https://wawftraining.eb.mil. WAWF Vendor “Quick Reference” Guides are located at the following
web site:

http://acquisition.navy.mil/rda/home/acquisition _one source/ebusiness/don_ebusiness solutions/wawf overview/ven
dor_information

(c) Cost back-up documentation (such as delivery receipts, labor hours & material/travel costs etc.) shall be included
and attached to the invoice in WAWEF. Attachments created with any Microsoft Office product or Adobe (.pdf files)
are attachable to the invoice in WAWEF. The total size limit for files per invoice is 5 megabytes. A separate copy
shall be sent to the COR/TOM.

(d) Contractors approved by DCAA for direct billing will not process vouchers through DCAA, but may submit
directly to DFAS. Vendors MUST still provide a copy of the invoice and any applicable cost back-up documentation
supporting payment to the Acceptor/Contracting Officer's Representative (COR) if applicable. Additionally, a copy
of the invoice(s) and attachment(s) at time of submission in WAWF shall also be provided to each point of contact
identified in section (g) of this clause by email. If the invoice and/or receiving report are delivered in the email as an
attachment it must be provided as a .PDF, Microsoft Office product or other mutually agreed upon form between the
Contracting Officer and vendor.

(e) A separate invoice will be prepared no more frequently than for every two weeks. Do not combine the payment
claims for services provided under this contract.

(f) The following information is provided for completion and routing of the invoice in WAWF:

WAWF Invoice Type Cost Voucher
Issuing Office DODAAC N66001
Admin DODAAC S3306A
Service Acceptor DODAAC N66001

or

Service Approver DODAAC (Cost VVoucher).

Acceptor Contact Information (b)(©)

COR Contact Information
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DCAA Auditor DODAAC : HAAB53
Service Approver DODAAC : N66001
PAY DODAAC HQO0337

(9) After submitting the document(s) to WAWF, click on “Send More Email Notifications” and add the
acceptor/receiver email addresses noted below in the email address blocks. The contractor shall, at a minimum,
include the COR, Receiver, and Acceptor. This additional notification to the government is necessary to ensure
that the acceptor/receiver is aware that the invoice documents have been submitted into WAWF:

Send Additional Email Notification(s) to:
Name | Email Phone Role
(b)(6) | (B)(E) ' 619-524-5938 COR
Receiver
| Acceptor

5252.237-9602 CONTRACTOR IDENTIFICATION (MAY 2004)
(a) Contractor employees must be clearly identifiable while on Government property by wearing appropriate badges.

(b) Contractor personnel and their subcontractors must identify themselves as contractors or subcontractors during
meetings, telephone conversations, in electronic messages, or correspondence related to this contract.

(c) Contractor-occupied facilities (on Department of the Navy or other Government installations) such as offices,
separate rooms, or cubicles must be clearly identified with Contractor supplied signs, name plates or other
identification, showing that these are work areas for Contractor or subcontractor personnel.

(End of clause)

ADMINISTRATIVE INSTRUCTIONS

G-1 DELIVERY/TASK ORDER PROCEDURES

Both level of effort (term) and completion type orders may be issued under this contract. Each delivery or task order
will include the order type deemed appropriate by the Government.

(a) Procedures. Each delivery/task order shall be placed in accordance with the following procedures:

(1) Upon identification of a requirement, the Contracting Officer’s Representative (COR) or originator shall
contact the Contractor for the purpose of arriving at a common understanding of the technical components which
constitute the basis for performance under this delivery/task order and identifying the elements necessary for
preparing a detailed Statement of Work (SOW) which contains sufficient definition to allow all parties to clearly
identify an end product consistent with the scope of the contract.
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(2) After both parties have reached agreement regarding the technical requirement of the SOW, and the
SOW is completed, the Contractor and the COR shall sign and date the document to signify their common
understanding of the delivery/task order requirements.

(3) Within five (5) calendar days after signing the SOW, the Contractor shall submit to the Ordering
Officer/Administrator a complete cost estimate, with a copy of the SOW attached for the delivery/task order,
sufficient to adequately describe how the Contractor will complete the requirements of the SOW. A copy of the cost
estimate shall be forwarded concurrently to the COR and/or originator. The cost estimate shall contain the following
documentation to enable the Ordering Officer/Administrator to make a determination of price reasonableness:

(i). Cost Plus Fixed/Incentive Fee (CPFF/CPIF).

(A) Direct labor, including labor categories, hours, rates and total.

(B) Indirect Rates.

(C) Other Direct Costs (ODCs).

1. Travel identified in the SOW needs only a total cost. Travel requirements not
identified in the SOW must be fully documented including destination, number of people, number of days, airfare,
per diem, car rental and other charges.

2. Material exceeding a unit price of $3,000 must be itemized. All other
materials need only a total cost.

3. Equipment must be identified as Information Technology (IT) or non-IT. All
IT equipment must be itemized. Non-IT equipment exceeding a unit price of $3,000 must be itemized. All other
equipment not identified above needs only a total cost.

4. Total miscellaneous charges under $3,000 do not need to be itemized.

(D) Subcontractors. Subcontractors need only submit total cost with labor categories and
hours to the prime contractor. Costs, with the same level of detail as submitted by the prime contractor for the
task/delivery order, shall be submitted directly to the Government by the subcontractor.

(E) Consultants. Consultants need only submit total cost with labor categories and hours
to the prime contractor. Costs, with the same level of detail as submitted by the prime contractor for the
task/delivery order, shall be submitted directly to the Government by the subcontractor.

(F) Other Information.

1. A statement that the cost estimate is based upon either a completion or level of
effort task and the anticipated duration of the delivery/task order.

2. For Small Business and 8(a) set-asides, the Contractor shall state that they are
in compliance with the FAR 52.219-14 clause.

(G) Fee as specified in basic contract (NOTE: In T&M and LH contracts, the fee is
incorporated into burdened rates).

(i) Time and Material (T&M)/Labor Hour (LH).*

(A) Sub-CLIN.

(B) Labor Category.

(C) Hourly Rate.

(D) Number of Hours.

(E) ODCs (same as CPFF/CPIF).

(F) Subcontractors. NOTE: If subcontractors are approved at the time of award of the
basic contract, their hourly rates will be established as Sub-CLINs with associated hours.

Any backup documentation not provided when you submit your cost estimate may be requested later by the Ordering
Officer.

*NOTE: If the proposal is based on a labor hour contract, no material costs will be authorized.

(4) Once the Ordering Officer/Administrator has reviewed and accepted the Contractor’s cost estimate, a
DD Form 1155 will be executed by the Contracting Officer/Ordering Officer and sent to the Contractor as notice to
begin work. The Contractor is cautioned that no work is to be started prior to receipt of a properly signed and
executed DD Form 1155, Order for Supplies/Services. If the cost estimate is insufficient or discussions are needed,
the administrator will contact the Contractor to negotiate requirements.

(5)(i) Delivery or task orders may be issued under this contract by facsimile or by electronic commerce methods.



N66001-12-D-0043
Page 45 of 84

(ii) Oral orders may be placed hereunder only in emergency circumstances. Information described above shall be
furnished to the contractor at the time of placing an oral order and shall be confirmed by issuance of a written
delivery/task order on DD Form 1155 within two working days. Oral orders placed under this contract shall not
exceed the maximum task order amount(s) identified elsewhere in this contract.

(b) Content and Effect.
(1) Each CPFF/CPIF delivery/task order shall include:

(i) Effective date of order,

(ii) Contract and delivery/task order numbers,

(iii) Type of delivery/task order (i.e., completion or term),

(iv) Estimated hours (provided for information only on completion-type orders),

(v) Estimated cost, fee or price,

(vi) Scope, including reference to applicable (contract) specifications,

(vii) Delivery or performance date,

(viii) Place of delivery or performance,

(ix) Accounting and appropriation data, and

(x) Other information as appropriate (e.g., Government Furnished Property, material, or facilities
to be made available for performance of the order; safety requirements; security requirements set forth on DD Form
254; data requirements set forth on DD Form 1423; etc.).

(2) Each T&M/LH delivery/task order shall include:

(i) Effective date of order,

(ii) Contract and delivery/task order numbers,

(iii) Place of delivery or performance,

(iv) Scope, including reference to applicable (contract) specifications,

(v) Place and manner of inspection and acceptance, if different from that specified in the basic
contract,

(vi) Government furnished property, material or facilities to be made available for performance of
the order,

(vii) An estimate of the number of hours of labor, by labor categories, with rates required to
perform the order,

(viii) A ceiling price, set forth as a “not-to-exceed” amount,

(ix) Delivery date or period of performance,

(x) Accounting and appropriation data,

(xi) Any other information deemed necessary for the performance of the order.

(c) Maintenance of Records. The Contractor shall maintain the following cost records under this contract as a
minimum:

(1) Records for each delivery/task order, indicating the number of hours of direct labor performed,
segregated to the individual employee performing the work,

(2) Records for each individual employee, identifying direct labor performed and segregated as to
delivery/task order for which performed, and

(3) Records of all direct non-labor costs, allocated to individual delivery/task order.

(4) Nothing herein shall be deemed to excuse the Contractor from maintaining records required by other
provisions of this contract.

(d) Contractor Notification. (1) The Contractor is responsible for immediately notifying the Ordering
Officer/Administrator of any difficulties in performing in accordance with the terms of the order.

(2) Each delivery or task order under a cost reimbursement contract is deemed to include the FAR 52.232-20
“Limitation of Cost” or the FAR 52.232-22 “Limitation of Funds” clause, whichever is applicable.

(3) Each delivery or task order under a time-and-material or labor-hour contract shall be treated, for purposes of
payment and expenditure ceilings, as an independent document, thus the ceiling established therein shall not be
exceeded. Accordingly, the Contractor will not be obligated to continue performance beyond the point at which the
delivery/task order funds are consumed, nor will the Government be obligated to reimburse the Contractor for any
costs allocable to a delivery/task order beyond those provided in the order. Should a task not be completed due to an
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exhaustion of available funds, the Government may elect to modify the order to provide the additional funding, or it
may direct delivery of all work in progress thereunder. Such delivery shall be effected at no additional cost to the
Government.

(End of instruction)

G-2 EXEMPTION FROM ELECTRONIC AND INFORMATION TECHNOLOGY
ACCESSIBILITY REQUIREMENTS

(a) The Government has determined that the following exemption(s) to the Electronic and Information Technology
(EIT) Accessibility Standards (36 C.F.R. § 1194) are applicable to this procurement:

The EIT to be provided under this contract has been designated as a National Security System.

(b) Notwithstanding that an exemption exists, the Contractor may furnish supplies or services provided under this
contract that comply with the EIT Accessibility Standards (36 C.F.R. § 1194).

(End of instruction)

G-3 ORGANIZATIONAL CONFLICT OF INTEREST

(a) The Contractor’s attention is directed to FAR Subpart 9.5 relating to Organizational Conflicts of
Interest (OCl).

(b) The Contractor represents that it will act in good faith and take reasonable steps to identify and disclose to the
Contracting Officer any OClIs, which exist or which may arise in the implementation of this contract, as soon as
they become known or they should have become known to the Contractor. The Contractor represents that if it
discovers an OCI or potential OCI, a prompt and full disclosure shall be made in writing to the Contracting
Officer. The disclosure shall include a description of the action the Contractor has taken or proposes to take in
order to avoid or mitigate the OCI.

(c) The Contractor agrees to abide by the provisions of FAR 9.505-4 and will implement appropriate procedures
for the proper handling and protection of third party proprietary and competition sensitive information to which
it may be given access in the implementation of this contract.

(d) By submitting a proposal in response to this solicitation, an offeror is representing that it and its proposed
subcontractors are able to perform all of the work, as described in the Statement of Work, without violating any
current contractual restraints and/or obligations regarding conflicts of interest. Current conflicts of interest
and/or contract restrictions (e.g., FAR 9.507-2) that preclude or bar an offeror from performing work as
described in the attached Statement of Work will render an offeror ineligible for award.

(e) The Contracting Officer has determined that potentially significant OCI may arise due to the nature of the work
the Contractor will perform under this contract. The potential OCI may arise out of the following work:

providing of evaluation services, access to proprietary information, and systems engineering support.

Performance of some task/delivery orders may result in potential OCI; and that OCI would preclude the

Contractor from being awarded task/delivery orders under this contract and future SPAWAR contracts unless

the Contractor submits, and the Contracting Officer approves, an acceptable OCI Mitigation Plan. However,

due to the broad scope of the tasking under this contract, it is not possible to sufficiently mitigate

all potential OCI at the basic contract level. Therefore, in the event potential OCI arise from task/delivery

order requirements, the Government intends to implement this clause in the task/delivery order and
resolve/mitigate these potential conflicts in accordance with paragraph (f) below.



N66001-12-D-0043

Page 47 of 84

(f) The request for quote (RFQ) for each task/delivery order will require the contractor to assert that the requirement
does not result in an OCI or submit an OCI Mitigation Plan with the RFQ response. At any point in the ordering
process, the Contracting Officer may also identify a potential OCI. If the offeror does not assert that the requirement
does not result in an OCI or the Contracting Officer identifies a potential OCI, then an OCI Mitigation Plan must be
submitted in accordance with the following:

(1) Government evaluation of OCI Mitigation Plans will not be part of the RFQ technical evaluation;
however, failure to provide an acceptable mitigation plan shall make the contractor ineligible for award of
the task/delivery order. The Government’s determination regarding the adequacy of the mitigation plan

or the possibility of mitigation are unilateral decisions made solely at the discretion of the Government
and are not subject to the Disputes clause of the contract. This determination may not be appealed.

(2) Before the Government determines to withhold an award based on OCI considerations, the offeror will
be notified and allowed reasonable opportunity to respond. The Government may provide feedback and
concerns to the OCI Mitigation Plan and request additional information regarding the OCI Mitigation
Plan or request changes to the OCI Mitigation Plan. A revised OCI Mitigation Plan may be submitted to
address the Government’s concerns.

(3) An OCI Mitigation Plan, if submitted, should address but not be limited to the following information:
- Identification of the organizational conflict(s) of interest;
- How the company plans on identifying additional conflicts of interest and tracking potential
conflicts of interest;
- If applicable, how source selection of proprietary information data will be physically or
electronically safeguarded (e.g., locked files, safes, etc.);
- How the individuals working on the contract will be segregated from the rest of the work force
and whether they will report through a separate chain of command;
- If applicable, data security measures, including whether computer workstations dedicated to the
contract will be in separate, secure areas and require unique passwords for access;
- How the company handles improper disclosure of sensitive information and how improper
disclosure of sensitive information is communicated to the Contracting Officer;
- How the OCI Mitigation Plan is included and enforced in all subcontracts, teaming agreements,
and other agreements calling for performance of work under the contract;
- Training of personnel in their non-disclosure and procurement integrity responsibilities, and the
penalties the company may impose if sensitive information is disclosed;
- If applicable, how the company obtains Non-Disclosure Agreements between it and
Subcontractors as well as those signed by company employees;
- If applicable, how the company plans on protecting proprietary information of other companies
(i.e., Company to Company agreements);
- If restrictions are required to avoid OCI issues, state the period of that restriction.

(4) Provided that an OCI Mitigation Plan is acceptable to the Government, the Contractor’s parent
corporation, subsidiaries, or other physically separate profit and loss centers may not be precluded from
acting as a prime, Subcontractor or Consultant on future task/delivery orders or SPAWAR contracts.

The Government may terminate the contract for default if the Contractor fails to implement and follow

the procedures contained in any approved mitigation plan.

(5) If the mitigation plan is approved, the Contractor shall implement the mitigation plan, and the mitigation
plan shall be an attachment to the task/delivery order.

(g) If the Contractor was aware of OCI issues prior to award of the basic contract and/or individual task/delivery
order or discovered OCI after award of the basic contract and/or task/delivery order, and the contractor fails to
disclose them or misrepresents relevant information to the Contracting Officer, the Government may terminate
the basic contract and/or the task/delivery order for default, seek to debar the Contractor from Government
contracts, or pursue other remedies permitted by law or this contract.
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(h) Unless the Contractor includes an acceptable Subcontractor provision in its mitigation plans, the Contractor
shall apply this clause to any subcontract or consultant agreement. If Subcontractors or Consultants under this
contract submit an OCI Mitigation Plan that is acceptable to the Government, the Subcontractor’s parent
corporation, subsidiaries, or other physically separate profit and loss centers may not be precluded from acting
as a prime, Subcontractor, or Consultant on future SPAWAR contracts.

(End of instruction)

G-4 INCORPORATION OF REPRESENTATIONS AND CERTIFICATIONS BY REFERENCE

All representations and certifications and other written statements made by the contractor in response to Section K
of the solicitation or at the request of the contracting officer which are incident to the award of the contract or
modification of this contract, are hereby incorporated by reference with the same force and effect as if they were
given in full text.

(End of instruction)

G-5 JOINT TACTICAL RADIO SYSTEM (JTRS) INFORMATION REPOSITORY (IR)
ACCESS

The contractor is required to obtain and maintain access to the JTRS Information Repository (IR) website, http://ir-
public.jpeojtrs.mil/ throughout the period of performance of this contract. To obtain authorization, the
contractor/sub-contractor shall complete the form therein for SRW SwISS contract access and sigh a SRW SwiISS
Non-Disclosure Agreement. The contractor shall work with the JTRS NED Acquisition office to obtain access to the
PR portal.

(End of instruction)

G-1000 CONTRACTOR SUPPORT SERVICES QUARTERLY STATUS REPORT
(@) The contractor shall prepare and submit a Contractor Support Services (CSS) Quarterly Status Report (QSR) in
accordance with the terms of this clause.

(b) Frequency and reporting period. The CSS QSR shall be submitted on a quarterly basis each fiscal year
throughout the contract period of performance as follows:

Reporting Period CSS QSR Due Date
1 October — 31 December 10 January

1 January — 31 March 10 April

1 April — 30 June 10 July

1 July — 30 September 10 October
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For indefinite delivery type contracts, the CSS QSR shall address all delivery/task orders active during the reporting

period.

(c) Content. The CSS QSR shall consist of two parts.

(1) The first part of the CSS QSR shall be provided in the Microsoft Excel spreadsheet format of
“Quarterly Status Report (QSR) Template” available at the SPAWAR e-commerce web site:

http://www.public.navy.mil/spawar/Pacific/22000/Documents/Contractor Support_Services Quarterly Status Repo

rt Template.xIs

(2) The second part of the CSS QSR shall be provided in Microsoft Word format and consist of a narrative
addressing the following elements. For indefinite delivery type contracts, the narrative shall separately
address the elements for each delivery/task order active during the reporting period.

(i)

(i)

(iii)

(iv)

v)

Performance Status — indicate significant accomplishments of technical progress made
during the affected reporting period and significant challenges or risks encountered that
impact the successful delivery of required services.

Schedule Status — indicate if efforts are on schedule. If not, indicate the reason for the
delay and the projected completion or delivery date, as applicable.

Cost Status — indicate whether the cost of services provided during the affected reporting
period is commensurate with the available funding and anticipated burn rate. This
description does not waive the requirement for formal Limitation of Funds/Cost
notifications, when warranted.

Personnel Status — indicate the total number of “direct-charge” employees working on this
contract/order. Additionally, indicate the average number of full-time equivalents (FTES)
that were performing during this reporting period.

Travel/ODC Status — indicate any travel accomplished during this period with sufficient
detail to support costs listed in the QSR Template. Additionally, if material purchases
were made this period, provide a detailed description.

(d) Distribution. The CSS QSR shall be submitted electronically via e-mail to the following recipients:

Recipient E-mail Address

SSC Pacific Contract Administrator (b)(6)

Contracting Officer’s Representative

SSC Pacific Manpower Management Office SSC_PAC_CDRL @navy.mil

(End of clause)
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Section H - Special Contract Requirements

(b)(4)

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

5252.209-9206 EMPLOYMENT OF NAVY PERSONNEL RESTRICTED (DEC 1999)

In performing this contract, the Contractor will not use as a consultant or employ (on either a full or part-time basis)
any active duty Navy personnel (civilian or military) without the prior approval of the Contracting Officer. Such
approval may be given only in circumstances where it is clear that no law and no DOD or Navy instructions,
regulations, or policies might possibly be contravened and no appearance of a conflict of interest will result.

(End of clause)



N66001-12-D-0043

Page 51 of 84

5252.216-9213 TYPES OF TASK OR DELIVERY ORDERS (DEC 1999)
The following types of task or delivery orders may be issued under this contract:

A cost-plus-fixed-fee (CPFF) level of effort (LOE) task order will be issued when the scope of work is defined in
general terms requiring only that the contractor devote a specified LOE for a stated time period.

A cost-plus-fixed-fee (CPFF) completion task order will be issued when the scope of work defines a definite goal or
target which leads to an end product deliverable (e.g., a final report of research accomplishing the goal or target).

A cost-plus-incentive-fee (CPIF) completion task order will be issued when the scope of work defines a definite goal
or target which leads to an end product deliverable (e.g., a final report of research accomplishing the goal or target).

(End of clause)

5252.216-9216 PROCEDURES FOR ISSUING ORDERS (JUN 2009)

(a) Ordering. This is a CPIF/CPFF IDIQ contract for SRW SwiISS to the JPEO JTRS. Ordering for any other
customer is prohibited without authority of the Contracting Officer or his/her representative. Supplies or services to
be furnished under this contract shall be furnished by the issuance of delivery or task orders on DD Form 1155.
Orders shall be placed by any warranted SSC Pacific Contracting Officer. Delivery or task orders shall contain the
information in paragraph (b) below:

(b) Ordering Procedures. (1) Delivery or task orders issued shall include, but not be limited to, the following
information:

(a) Date of Order

(b) Contract, order number and requisition number

(c) Appropriation and accounting data

(d) Description of the services to be performed

(e) Description of end item(s) to be delivered

(f) DD Form 254 (Contract Security Classification Specification), if applicable

(g) DD Form 1423 (Contract Data Requirements List), if data to be delivered under the order is not listed
on the DD Form 1423 included in this contract

(h) Exact place of pickup and delivery

(i) The inspecting and accepting codes (as applicable)

(j) Period of time in which the services are to be performed

(k) For each applicable labor category, estimated number of labor hours required to perform the order
(I) The estimated cost plus fixed fee or ceiling price for the order

(m) List of Government-furnished material and the estimated value thereof, if applicable

(n) Delivery date

(2)(a) Pursuant to the clause at 52.216-18, Ordering, incorporated into this contract in Section I, the Government
may issue orders orally, by facsimile, or by electronic commerce methods including, but not limited to, sending the
orders by e-mail to the contractor.

(b) Oral orders may be placed hereunder only in emergency circumstances. Information described above
shall be furnished to the contractor at the time of placing an oral order and shall be confirmed by issuance of a
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written delivery/task order on DD Form 1155 within two working days. Oral orders placed under this contract shall
not exceed the contract ceiling.

(c) Modification of Delivery/Task Orders. Delivery/Task orders may be modified by the ordering officer.
Modifications to delivery/task orders shall include the information set forth in paragraph (b) above, as applicable.
Delivery or task orders may be modified orally by the ordering officers in emergency circumstances. Oral
modifications shall be confirmed by issuance of a written modification within two working days from the time of the
oral communication modifying the order. The Contractor shall acknowledge receipt of any delivery or task order
within one working day after receipt thereof.

(d) Ceiling Price. The cost plus fixed fee or ceiling amount for each delivery/task order will be the ceiling price
stated therein and may not be increased except when authorized by a modification to the delivery/task order.

(e) Unilateral Orders. Delivery or task orders under this contract will ordinarily be issued after both parties agree on
all terms. If the parties fail to agree, the Ordering Officer may require the contractor to perform and any
disagreement shall be deemed a dispute within the meaning of the “Disputes” clause.

(End of clause)

5252.219-9201 SMALL BUSINESS SUBCONTRACTING PLAN (OCT 2003)

Pursuant to Public Law 95-507, the Contractor’s Subcontracting Plan for small business, HUBZone small business,
small disadvantaged business, women-owned small business, veteran-owned small business, and service-disabled
veteran-owned small business concerns is hereby approved and attached hereto as Attachment 2 and is made a part
of this contract.

(End of clause)

5252.227-9206 SUBMISSION OF INTERIM AND FINAL INVENTION REPORTS AND
NOTIFICATION OF ALL SUBCONTRACTS FOR EXPERIMENTAL, DEVELOPMENTAL,
OR RESEARCH WORK (OCT 2008)

(a) This contract contains either FAR 52.227-11 “Patent Rights--Ownership by the Contractor” clause and DFARS
252.227-7039 “Patents--Reporting of Subject Inventions” or DFARS 252.227-7038 “Patent Rights--Ownership by
the Contractor (Large Business)” clause, or FAR 52.227-13 “Patent Rights--Ownership by the Government” clause.

(b) Under these clauses, the Contractor is required to submit interim and final invention reports and notification to
the Government of all subcontracts for experimental, developmental, or research work. The interim and final
invention reports and notification of all subcontracts for experimental, developmental, or research work may be
submitted on DD Form 882 “Report of Inventions and Subcontracts.”

(c) The Contractor shall submit interim and final invention reports and notification of all subcontracts for
experimental, developmental, or research work, including negative reports, to:

Contract Closeout / Code 23100
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SPAWARSYSCEN PACIFIC
53560 Hull Street
San Diego, CA 92152-5001

(d) The SPAWARSYSCEN Pacific Office of Patent Counsel, Code 36000 will represent the Contracting Officer
with regard to invention reporting matters arising under the contract.

(End of clause)

5252.227-9207 LIMITED RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS
INFORMATION (APRIL 2010)

(a) Definition.

“Confidential Business Information,” (Information) as used in this clause, is defined as all forms and types of
financial, business, economic or other types of information other than technical data or computer software/computer
software documentation, whether tangible or intangible, and whether or how stored, compiled, or memorialized
physically, electronically, graphically, photographically, or in writing if -- (1) the owner thereof has taken reasonable
measures to keep such Information secret, and (2) the Information derives independent economic value, actual or
potential from not being generally known to, and not being readily ascertainable through proper means by, the
public. Information does not include technical data, as that term is defined in DFARS 252.227-7013(a)(14),
252.227-7015(a)(4), and 252.227-7018(a)(19). Similarly, Information does not include computer software/computer
software documentation, as those terms are defined in DFARS 252.227-7014(a)(4) and 252.227-7018(a)(4).

(b) The Space and Naval Warfare Systems Command (SPAWAR) may release to individuals employed by
SPAWAR support contractors and their subcontractors Information submitted by the contractor or its
subcontractors pursuant to the provisions of this contract. Information that would ordinarily be entitled to
confidential treatment may be included in the Information released to these individuals. Accordingly, by submission
of a proposal or execution of this contract, the offeror or contractor and its subcontractors consent to a limited
release of its Information, but only for purposes as described in paragraph (c) of this clause.

(c) Circumstances where SPAWAR may release the contractor’s or subcontractors’ Information include the
following:

(1) To other SPAWAR contractors and subcontractors, and their employees tasked with assisting SPAWAR in
handling and processing Information and documents in the administration of SPAWAR contracts, such as file room
management and contract closeout; and,

(2) To SPAWAR contractors and subcontractors, and their employees tasked with assisting SPAWAR in accounting
support services, including access to cost-reimbursement vouchers.

(d) SPAWAR recognizes its obligation to protect the contractor and its subcontractors from competitive harm that
could result from the release of such Information. SPAWAR will permit the limited release of Information under
paragraphs (c)(1) and (c)(2) only under the following conditions:

(1) SPAWAR determines that access is required by other SPAWAR contractors and their subcontractors to perform
the tasks described in paragraphs (c)(1) and (c)(2);

(2) Access to Information is restricted to individuals with a bona fide need to possess;

(3) Contractors and their subcontractors having access to Information have agreed under their contract or a separate
corporate non-disclosure agreement to provide the same level of protection to the Information that would be
provided by SPAWAR employees. Such contract terms or separate corporate non-disclosure agreement shall require
the contractors and subcontractors to train their employees on how to properly handle the Information to which they
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will have access, and to have their employees sign company non disclosure agreements certifying that they
understand the sensitive nature of the Information and that unauthorized use of the Information could expose their
company to significant liability. Copies of such employee non disclosure agreements shall be provided to the
Government;

(4) SPAWAR contractors and their subcontractors performing the tasks described in paragraphs (c)(1) or (c)(2) have
agreed under their contract or a separate non-disclosure agreement to not use the Information for any purpose other
than performing the tasks described in paragraphs (c)(1) and (c)(2); and,

(5) Before releasing the Information to a non-Government person to perform the tasks described in paragraphs (c)(1)
and (c)(2), SPAWAR shall provide the contractor a list of the company names to which access is being granted,
along with a Point of Contact for those entities.

(e) SPAWAR'’s responsibilities under the Freedom of Information Act are not affected by this clause.

(f) The contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier that requires
the furnishing of Information.

(End of clause)

5252.231-9200 REIMBURSEMENT OF TRAVEL COSTS (JAN 2006) ALTERNATE I (SEP 2001)
VARIATION

(a) Contractor Request and Government Approval of Travel

Any travel under this contract must be specifically requested in writing, by the contractor prior to incurring any
travel costs. If this contract is a definite or indefinite delivery contract, then the written Government authorization
will be by task/delivery orders issued by the Ordering Officer or by a modification to an issued task/delivery order.
If this contract is not a definite or indefinite delivery contract, then the written Government authorization will be by
written notice of approval from the Contracting Officer’s Representative (COR). The request shall include as a
minimum, the following:

(1) Contract number

(2) Date, time, and place of proposed travel

(3) Purpose of travel and how it relates to the contract

(4) Contractor’s estimated cost of travel

(5) Name(s) of individual(s) traveling and;

(6) A breakdown of estimated travel and per diem charges.

(b) General

(1) The costs for travel, subsistence, and lodging shall be reimbursed to the contractor only to the extent that
it is necessary and authorized for performance of the work under this contract. The costs for travel, subsistence, and
lodging shall be reimbursed to the contractor in accordance with the Federal Acquisition Regulation (FAR) 31.205-
46, which is incorporated by reference into this contract. As specified in FAR 31.205-46(a) (2), reimbursement for
the costs incurred for lodging, meals and incidental expenses (as defined in the travel regulations cited subparagraphs
(b)(1)(i) through (b)(1)(iii) below) shall be considered to be reasonable and allowable only to the extent that they do
not exceed on a daily basis the maximum per diem rates in effect at the time of travel as set forth in the following:

(i) Federal Travel Regulation prescribed by the General Services Administration for travel in the
contiguous 48 United States;
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(i) Joint Travel Regulation, Volume 2, DoD Civilian Personnel, Appendix A, prescribed by the
Department of Defense for travel in Alaska, Hawaii, The Commonwealth of Puerto Rico, and the territories and
possessions of the United States; or

(iii) Standardized Regulations, (Government Civilians, Foreign Areas), Section 925, “Maximum
Travel Per Diem Allowances in Foreign Areas” prescribed by the Department of State, for travel in areas not
covered in the travel regulations cited in subparagraphs (b)(1)(i) and (b)(1)(ii) above.

(2) Personnel in travel status from and to the contractor’s place of business and designated work site or vice
versa, shall be considered to be performing work under the contract, and contractor shall bill such travel time at the
straight (regular) time rate; however, such billing shall not exceed eight hours per person for any one person while in
travel status during one calendar day.

(c) Per Diem

(1) The contractor shall not be paid per diem for contractor personnel who reside in the metropolitan area in
which the tasks are being performed. Per diem shall not be paid on services performed at contractor’s home facility
and at any facility required by the contract, or at any location within a radius of 50 miles from the contractor’s home
facility and any facility required by this contract.

(2) Costs for subsistence and lodging shall be paid to the contractor only to the extent that overnight stay is
necessary and authorized in writing by the Government for performance of the work under this contract per
paragraph (a). When authorized, per diem shall be paid by the contractor to its employees at a rate not to exceed the
rate specified in the travel regulations cited in FAR 31.205-46(a)(2) and authorized in writing by the Government.
The authorized per diem rate shall be the same as the prevailing locality per diem rate.

(3) Reimbursement to the contractor for per diem shall be limited to payments to employees not to exceed
the authorized per diem and as authorized in writing by the Government per paragraph (a). Fractional parts of a day
shall be payable on a prorated basis for purposes of billing for per diem charges attributed to subsistence on days of
travel. The departure day from the Permanent Duty Station (PDS) and return day to the PDS shall be 75% of the
applicable per diem rate. The contractor shall retain supporting documentation for per diem paid to employees as
evidence of actual payments, as required by the FAR 52.216-7 “Allowable Cost and Payment” clause of the contract.

(d) Transportation

(1) The contractor shall be paid on the basis of actual amounts paid to the extent that such transportation is
necessary for the performance of work under the contract and is authorized in writing by the Government per
paragraph (a).

(2) The contractor agrees, in the performance of necessary travel, to use the lowest cost mode
commensurate with the requirements of the mission and in accordance with good traffic management principles.
When it is necessary to use air or rail travel, the contractor agrees to use coach, tourist class or similar
accommodations to the extent consistent with the successful and economical accomplishment of the mission for
which the travel is being performed. Documentation must be provided to substantiate non-availability of coach or
tourist if business or first class is proposed to accomplish travel requirements.

(3) When transportation by privately owned conveyance (POC) is authorized, the contractor shall be paid
on a mileage basis not to exceed the applicable Government transportation rate specified in the travel regulations
cited in FAR 31.205-46(a)(2) and is authorized in writing by the Government per paragraph (a).

(4) When transportation by privately owned (motor) vehicle (POV) is authorized, required travel of contractor
personnel, that is not commuting travel, may be paid to the extent that it exceeds the normal commuting mileage of
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such employee. When an employee’s POV is used for travel between an employee’s residence or the Permanent
Duty Station and one or more alternate work sites within the local area, the employee shall be paid mileage for the
distance that exceeds the employee’s commuting distance.

(5) When transportation by a rental automobile, other special conveyance or public conveyance is
authorized, the contractor shall be paid the rental and/or hiring charge and operating expenses incurred on official
business (if not included in the rental or hiring charge). When the operating expenses are included in the rental or
hiring charge, there should be a record of those expenses available to submit with the receipt. Examples of such
operating expenses include: hiring charge (bus, streetcar or subway fares), gasoline and oil, parking, and tunnel tolls.

(6) Definitions:

(i) “Permanent Duty Station” (PDS) is the location of the employee’s permanent work assignment (i.e., the
building or other place where the employee regularly reports for work.

(ii) “Privately Owned Conveyance” (POC) is any transportation mode used for the movement of
persons from place to place, other than a Government conveyance or common carrier, including a
conveyance loaned for a charge to, or rented at personal expense by, an employee for transportation while
on travel when such rental conveyance has not been authorized/approved as a Special Conveyance.

(iii) “Privately Owned (Motor) Vehicle (POV)” is any motor vehicle (including an automobile,
light truck, van or pickup truck) owned by, or on a long-term lease (12 or more months) to, an employee or
that employee’s dependent for the primary purpose of providing personal transportation, that:

(@) is self-propelled and licensed to travel on the public highways;
(b) is designed to carry passengers or goods; and
(c) has four or more wheels or is a motorcycle or moped.

(iv) “Special Conveyance” is commercially rented or hired vehicles other than a POC and other
than those owned or under contract to an agency.

(v) “Public Conveyance” is local public transportation (e.g., bus, streetcar, subway, etc) or
taxicab.

(iv) “Residence” is the fixed or permanent domicile of a person that can be reasonably justified as
a bona fide residence.

EXAMPLE 1: Employee’s one way commuting distance to regular place of work is 7 miles. Employee drives from
residence to an alternate work site, a distance of 18 miles. Upon completion of work, employee returns to residence,
a distance of 18 miles.

In this case, the employee is entitled to be reimbursed for the distance that exceeds the normal round trip
commuting distance (14 miles). The employee is reimbursed for 22 miles (18 + 18 - 14 = 22).

EXAMPLE 2: Employee’s one way commuting distance to regular place of work is 15 miles. Employee drives from
residence to an alternate work site, a distance of 5 miles. Upon completion of work, employee returns to residence, a
distance of 5 miles.

In this case, the employee is not entitled to be reimbursed for the travel performed (10 miles), since the
distance traveled is less than the commuting distance (30 miles) to the regular place of work.
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EXAMPLE 3: Employee’s one way commuting distance to regular place of work is 15 miles. Employee drives to
regular place of work. Employee is required to travel to an alternate work site, a distance of 30 miles. Upon
completion of work, employee returns to residence, a distance of 15 miles.

In this case, the employee is entitled to be reimbursed for the distance that exceeds the normal round trip
commuting distance (30 miles). The employee is reimbursed for 30 miles (15 + 30 + 15 - 30 = 30).

EXAMPLE 4: Employee’s one way commuting distance to regular place of work is 12 miles. In the morning the
employee drives to an alternate work site (45 miles). In the afternoon the employee returns to the regular place of
work (67 miles). After completion of work, employee returns to residence, a distance of 12 miles.

In this case, the employee is entitled to be reimbursed for the distance that exceeds the normal round trip
commuting distance (24 miles). The employee is reimbursed for 100 miles (45 + 67 + 12 - 24 = 100).

EXAMPLE 5: Employee’s one way commuting distance to regular place of work is 35 miles. Employee drives to
the regular place of work (35 miles). Later, the employee drives to alternate work site #1 (50 miles) and then to
alternate work site #2 (25 miles). Employee then drives to residence (10 miles).

In this case, the employee is entitled to be reimbursed for the distance that exceeds the normal commuting
distance (70 miles). The employee is reimbursed for 50 miles (35 + 50 + 25 + 10 - 70 = 50).

EXAMPLE 6: Employee’s one way commuting distance to regular place of work is 20 miles. Employee drives to
the regular place of work (20 miles). Later, the employee drives to alternate work site #1 (10 miles) and then to
alternate work site #2 (5 miles). Employee then drives to residence (2 miles).

In this case, the employee is not entitled to be reimbursed for the travel performed (37 miles), since the
distance traveled is less than the commuting distance (40 miles) to the regular place of work.

5252.232-9206 SEGREGATION OF COSTS (DEC 2003)

(a) The Contractor agrees to segregate costs incurred under this contract at the lowest level of performance, either
task or subtask, rather than on a total contract basis, and to submit invoices reflecting costs incurred at that level.
Invoices shall contain summaries of work charged during the period covered, as well as overall cumulative
summaries by labor category for all work invoiced to date, by line item, task or subtask.

(b) Where multiple lines of accounting are present, the ACRN preceding the accounting citation will be found in
Section B and/or Section G of the contract or in the task or delivery order that authorizes work. Payment of
Contractor invoices shall be accomplished only by charging the ACRN that corresponds to the work invoiced.

(c) Except when payment requests are submitted electronically as specified in the clause at DFARS 252.232-7003,
Electronic Submission of Payment Requests, one copy of each invoice or voucher will be provided, at the time of
submission to DCAA:

(1) to the Contracting Officer’s Representative or the Technical Representative of the Contracting Officer, and

(2) to the Procuring Contracting Officer.
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(End of clause)

5252.243-9600 AUTHORIZED CHANGES ONLY BY THE CONTRACTING OFFICER (JAN 1992)

(a) Except as specified in paragraph (b) below, no order, statement, or conduct of Government personnel who visit
the Contractor’s facilities or in any other manner communicates with Contractor personnel during the performance of
this contract shall constitute a change under the Changes clause of this contract.

(b) The Contractor shall not comply with any order, direction or request of Government personnel unless it is issued
in writing and signed by the Contracting Officer, or is pursuant to specific authority otherwise included as a part of
this contract.

(c) The Contracting Officer is the only person authorized to approve changes in any of the requirements of this
contract and notwithstanding provisions contained elsewhere in this contract, the said authority remains solely the
Contracting Officer’s. In the event the contractor effects any change at the direction of any person other than the
Contracting Officer, the change will be considered to have been made without authority and no adjustment will be
made in the contract price to cover any increase in charges incurred as a result thereof. The address and telephone
number of the Contracting Officer is:

Any Warranted Contracting Officer

Space and Naval Warfare Systems Center, Pacific
53560 Hull Street

San Diego, CA 92152-5001

(End of clause)
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CLAUSES INCORPORATED BY REFERENCE

52.202-1 Definitions JUL 2004

52.203-3 Gratuities APR 1984

52.203-5 Covenant Against Contingent Fees APR 1984

52.203-6 Restrictions On Subcontractor Sales To The Government SEP 2006

52.203-7 Anti-Kickback Procedures OCT 2010

52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or JAN 1997
Improper Activity

52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997

52.203-12 Limitation On Payments To Influence Certain Federal OCT 2010
Transactions

52.203-13 Contractor Code of Business Ethics and Conduct APR 2010

52.204-2 Security Requirements AUG 1996

52.204-4 Printed or Copied Double-Sided on Postconsumer Fiber MAY 2011
Content Paper

52.204-7 Central Contractor Registration APR 2008

52.204-9 Personal Identity Verification of Contractor Personnel JAN 2011

52.209-6 Protecting the Government's Interest When Subcontracting  DEC 2010
With Contractors Debarred, Suspended, or Proposed for
Debarment

52.209-9 Updates of Publicly Available Information Regarding JAN 2011
Responsibility Matters

52.215-2 Audit and Records--Negotiation OCT 2010

52.215-8 Order of Precedence--Uniform Contract Format OCT 1997

52.215-11 Price Reduction for Defective Certified Cost or Pricing Data-- OCT 2010
Modifications

52.215-13 Subcontractor Certified Cost or Pricing Data--Modifications OCT 2010

52.215-14 Integrity of Unit Prices OCT 2010

52.215-15 Pension Adjustments and Asset Reversions OCT 2010

52.215-16 Facilities Capital Cost of Money JUN 2003

52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits JUL 2005
(PRB) Other than Pensions

52.215-19 Notification of Ownership Changes OCT 1997

52.215-21 Requirements for Certified Cost or Pricing Data or OCT 2010

Information Other Than Certified Cost or Pricing Data--
Modifications

52.215-23 Limitations on Pass-Through Charges OCT 2009
52.216-7 Allowable Cost And Payment JUN 2011
52.216-8 Fixed Fee JUN 2011
52.219-4 Notice of Price Evaluation Preference for HUBZone Small  JAN 2011
Business Concerns
52.219-8 Utilization of Small Business Concerns JAN 2011
52.219-9 Small Business Subcontracting Plan JAN 2011
52.219-9 Alt Il Small Business Subcontracting Plan (JAN 2011) Alternate Il OCT 2001
52.219-16 Liquidated Damages-Subcontracting Plan JAN 1999
52.219-28 Post-Award Small Business Program Rerepresentation APR 2009
52.222-3 Convict Labor JUN 2003
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity MAR 2007

52.222-35 Equal Opportunity for Veterans SEP 2010



52.222-36
52.222-37
52.222-40

52.222-50
52.222-54
52.223-5

52.223-6

52.223-14
52.223-18
52.223-18

52.227-1
52.227-2

52.227-3
52.227-10
52.227-11
52.227-14
52.228-7
52.230-2
52.230-6
52.232-9
52.232-17
52.232-20
52.232-22
52.232-23
52.232-23 Alt |
52.232-25
52.232-25 Alt |
52.232-33

52.233-1
52.233-1 Alt |
52.233-3
52.233-3 Alt |
52.233-4
52.242-1
52.242-3
52.242-4
52.242-13
52.243-2
52.243-2 Alt |
52.244-5
52.244-6
52.245-1
52.245-9
52.246-25
52.248-1
52.249-6
52.249-14
52.251-1
52.253-1
252.201-7000

Affirmative Action For Workers With Disabilities
Employment Reports on Veterans

Notification of Employee Rights Under the National Labor
Relations Act

Combating Trafficking in Persons

Employment Eligibility Verification

Pollution Prevention and Right-to-Know Information
Drug-Free Workplace

Toxic Chemical Release Reporting

Contractor Policy to Ban Text Messaging While Driving
Encouraging Contractor Policies To Ban Text Messaging
While Driving

Authorization and Consent

Notice And Assistance Regarding Patent And Copyright
Infringement

Patent Indemnity

Filing Of Patent Applications--Classified Subject Matter
Patent Rights--Ownership By The Contractor

Rights in Data--General

Insurance--Liability To Third Persons

Cost Accounting Standards

Administration of Cost Accounting Standards
Limitation On Withholding Of Payments

Interest

Limitation Of Cost

Limitation Of Funds

Assignment Of Claims

Assignment of Claims (Jan 1986) - Alternate |

Prompt Payment

Prompt Payment (Oct 2008) Alternate |

Payment by Electronic Funds Transfer--Central Contractor
Registration

Disputes

Disputes (Jul 2002) - Alternate |

Protest After Award

Protest After Award (Aug 1996) - Alternate |
Applicable Law for Breach of Contract Claim

Notice of Intent to Disallow Costs

Penalties for Unallowable Costs

Certification of Final Indirect Costs

Bankruptcy

Changes--Cost-Reimbursement
Changes--Cost-Reimbursement (Aug 1987) - Alternate |
Competition In Subcontracting

Subcontracts for Commercial Items

Government Property

Use And Charges

Limitation Of Liability--Services

Value Engineering

Termination (Cost Reimbursement)

Excusable Delays

Government Supply Sources

Computer Generated Forms

Contracting Officer's Representative

OCT 2010
SEP 2010
DEC 2010

FEB 2009
JAN 2009
MAY 2011
MAY 2001
AUG 2003
SEP 2010
AUG 2011

DEC 2007
DEC 2007

APR 1984
DEC 2007
DEC 2007
DEC 2007
MAR 1996
OCT 2010
JUN 2010
APR 1984
OCT 2010
APR 1984
APR 1984
JAN 1986
APR 1984
OCT 2008
FEB 2002
OCT 2003

JUL 2002
DEC 1991
AUG 1996
JUN 1985
OCT 2004
APR 1984
MAY 2001
JAN 1997
JUL 1995
AUG 1987
APR 1984
DEC 1996
DEC 2010
AUG 2010
AUG 2010
FEB 1997
OCT 2010
MAY 2004
APR 1984
AUG 2010
JAN 1991
DEC 1991
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252.203-7000

252.203-7001

252.203-7002

Requirements Relating to Compensation of Former DoD SEP 2011
Officials

Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2008
Contract-Related Felonies

Requirement to Inform Employees of Whistleblower Rights  JAN 2009

252.203-7003 Agency Office of the Inspector General SEP 2010
252.204-7000 Disclosure Of Information DEC 1991
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A SEP 2007
252.204-7005 Oral Attestation of Security Responsibilities NOV 2001

252.205-7000
252.209-7004

252.215-7000
252.219-7003
252.222-7006
252.223-7004
252.223-7006

252.225-7001
252.225-7002
252.225-7004

252.225-7006

252.225-7012
252.226-7001

252.227-7013
252.227-7014

252.227-7015
252.227-7016
252.227-7019
252.227-7025

252.227-7027
252.227-7030
252.227-7037
252.227-7038
252.227-7039
252.231-7000
252.232-7010
252.242-7004
252.242-7005
252.242-7006
252.243-7002
252.244-7000

252.244-7001

252.245-7001

Provision Of Information To Cooperative Agreement Holders DEC 1991
Subcontracting With Firms That Are Owned or Controlled By DEC 2006
The Government of a Terrorist Country

Pricing Adjustments DEC 1991
Small Business Subcontracting Plan (DOD Contracts) OCT 2010
Restrictions on the Use of Mandatory Arbitration Agreements DEC 2010

Drug Free Work Force SEP 1988
Prohibition On Storage And Disposal Of Toxic And APR 1993
Hazardous Materials

Buy American Act And Balance Of Payments Program OCT 2011
Qualifying Country Sources As Subcontractors APR 2003

Report of Intended Performance Outside the United States andOCT 2010
Canada--Submission after Award

Quarterly Reporting of Actual Contract Performance Outside OCT 2010
the United States

Preference For Certain Domestic Commodities JUN 2010
Utilization of Indian Organizations and Indian-Owned SEP 2004
Economic Enterprises, and Native Hawaiian Small Business

Concerns

Rights in Technical Data--Noncommercial Items FEB 2012
Rights in Noncommercial Computer Software and FEB 2012
Noncommercial Computer Software Documentation

Technical Data--Commercial Items DEC 2011
Rights in Bid or Proposal Information JAN 2011
Validation of Asserted Restrictions--Computer Software SEP 2011
Limitations on the Use or Disclosure of Government- MAR 2011

Furnished Information Marked with Restrictive Legends

Deferred Ordering Of Technical Data Or Computer Software APR 1988
Technical Data--Withholding Of Payment MAR 2000
Validation of Restrictive Markings on Technical Data SEP 1999
Patent Rights--Ownership by the Contractor (Large Business) DEC 2007

Patents--Reporting Of Subject Inventions APR 1990
Supplemental Cost Principles DEC 1991
Levies on Contract Payments DEC 2006
Material Management And Accounting System MAY 2011
CONTRACTOR BUSINESS SYSTEMS MAY 2011
ACCOUNTING SYSTEM ADMINISTRATION MAY 2011
Requests for Equitable Adjustment MAR 1998
Subcontracts for Commercial Items and Commercial SEP 2011
Components (DoD Contracts)

CONTRACTOR PURCHASING SYSTEM MAY 2011
ADMINISTRATION

Tagging, Labeling, and Marking of Government-Furnished  FEB 2011

Property
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252.245-7002 Reporting Loss of Government Property FEB 2011

252.245-7003 CONTRACTOR PROPERTY MANAGEMENT SYSTEM MAY 2011
ADMINISTRATION

252.246-7001 Warranty Of Data DEC 1991

252.251-7000 Ordering From Government Supply Sources NOV 2004

CLAUSES INCORPORATED BY FULL TEXT

52.203-14 DISPLAY OF HOTLINE POSTER(S) (DEC 2007)

(a) Definition.

United States, as used in this clause, means the 50 States, the District of Columbia, and outlying areas.
(b) Display of fraud hotline poster(s). Except as provided in paragraph (c)--

(1) During contract performance in the United States, the Contractor shall prominently display in common work
areas within business segments performing work under this contract and at contract work sites--

(i) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud hotline poster identified in
paragraph (b)(3) of this clause; and

(if) Any DHS fraud hotline poster subsequently identified by the Contracting Officer.

(2) Additionally, if the Contractor maintains a company website as a method of providing information to employees,
the Contractor shall display an electronic version of the poster(s) at the website.

(3) Any required posters may be obtained as follows:

Poster(s) Obtain from

DoD Inspector General ATTN: Defense Hotline, 400 Army Navy Druve, Arlington, VA 22202-4704

(i) Appropriate agency name(s) and/or title of applicable Department of Homeland Security fraud hotline poster);
and

(i) The website(s) or other contact information for obtaining the poster(s).)

(c) If the Contractor has implemented a business ethics and conduct awareness program, including a reporting
mechanism, such as a hotline poster, then the Contractor need not display any agency fraud hotline posters as

required in paragraph (b) of this clause, other than any required DHS posters.

(d) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (d), in all
subcontracts that exceed $5,000,000, except when the subcontract--

(1) Is for the acquisition of a commercial item; or
(2) Is performed entirely outside the United States.

(End of clause)
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52.216-10 INCENTIVE FEE (MAR 1997)

(a) General. The Government shall pay the Contractor for performing this contract a fee determined as provided in
this contract.

(b) Target cost and target fee. The target cost and target fee specified in the Schedule are subject to adjustment if the
contract is modified in accordance with paragraph (d) below.

(1) "Target cost," as used in this contract, means the estimated cost of this contract as initially negotiated, adjusted in
accordance with paragraph (d) below.

(2) "Target fee," as used in this contract, means the fee initially negotiated on the assumption that this contract would
be performed for a cost equal to the estimated cost initially negotiated, adjusted in accordance with paragraph (d)
below.

(c) Withholding of payment. Normally, the Government shall pay the fee to the Contractor as specified in the
Schedule. However, when the Contracting Officer considers that performance or cost indicates that the Contractor
will not achieve target, the Government shall pay on the basis of an appropriate lesser fee. When the Contractor
demonstrates that performance or cost clearly indicates that the Contractor will earn a fee significantly above the
target fee, the Government may, at the sole discretion of the Contracting Officer, pay on the basis of an appropriate
higher fee. After payment of 85 percent of the applicable fee, the Contracting Officer may withhold further payment
of fee until a reserve is set aside in an amount that the Contracting Officer considers necessary to protect the
Government's interest. This reserve shall not exceed 15 percent of the applicable fee or $100,000, whichever is less.
The Contracting Officer shall release 75 percent of all fee withholds under this contract after receipt of the certified
final indirect cost rate proposal covering the year of physical completion of this contract, provided the Contractor has
satisfied all other contract terms and conditions, including the submission of the final patent and royalty reports, and
is not delinquent in submitting final vouchers on prior years' settlements. The Contracting Officer may release up to
90 percent of the fee withholds under this contract based on the Contractor's past performance related to the
submission and settlement of final indirect cost rate proposals.

(d) Equitable adjustments. When the work under this contract is increased or decreased by a modification to this
contract or when any equitable adjustment in the target cost is authorized under any other clause, equitable
adjustments in the target cost, target fee, minimum fee, and maximum fee, as appropriate, shall be stated in a
supplemental agreement to this contract.

(e) Fee payable. (1) The fee payable under this contract shall be the target fee increased by See Section B cents for
every dollar that the total allowable cost is less than the target cost or decreased by See Section B cents for every
dollar that the total allowable cost exceeds the target cost. In no event shall the fee be greater than See Section B
percent or less than See Section B percent of the target cost.

(2) The fee shall be subject to adjustment, to the extent provided in paragraph (d) above, and within the minimum
and maximum fee limitations in subparagraph (1) above, when the total allowable cost is increased or decreased as a
consequence of (i) payments made under assignments or (ii) claims excepted from the release as required by
paragraph (h)(2) of the Allowable Cost and Payment clause.

(3) If this contract is terminated in its entirety, the portion of the target fee payable shall not be subject to an increase
or decrease as provided in this paragraph. The termination shall be accomplished in accordance with other applicable
clauses of this contract.

(4) For the purpose of fee adjustment, "total allowable cost" shall not include allowable costs arising out of--
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(i) Any of the causes covered by the Excusable Delays clause to the extent that they are beyond the control and
without the fault or negligence of the Contractor or any subcontractor;

(ii) The taking effect, after negotiating the target cost, of a statute, court decision, written ruling, or regulation that
results in the Contractor's being required to pay or bear the burden of any tax or duty or rate increase in a tax or duty;

(iii) Any direct cost attributed to the Contractor's involvement in litigation as required by the Contracting Officer
pursuant to a clause of this contract, including furnishing evidence and information requested pursuant to the Notice
and Assistance Regarding Patent and Copyright Infringement clause;

(iv) The purchase and maintenance of additional insurance not in the target cost and required by the Contracting
Officer, or claims for reimbursement for liabilities to third persons pursuant to the Insurance Liability to Third
Persons clause;

(v) Any claim, loss, or damage resulting from a risk for which the Contractor has been relieved of liability by the
Government Property clause; or

(vi) Any claim, loss, or damage resulting from a risk defined in the contract as unusually hazardous or as a nuclear
risk and against which the Government has expressly agreed to indemnify the Contractor.

(5) All other allowable costs are included in "total allowable cost" for fee adjustment in accordance with this
paragraph (e), unless otherwise specifically provided in this contract.

(f) Contract modification. The total allowable cost and the adjusted fee determined as provided in this clause shall be
evidenced by a modification to this contract signed by the Contractor and Contracting Officer.

(9) Inconsistencies. In the event of any language inconsistencies between this clause and provisioning documents or
Government options under this contract, compensation for spare parts or other supplies and services ordered under
such documents shall be determined in accordance with this clause.

(End of clause)

52.216-18 ORDERING. (OCT 1995)
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from the date of

award through the completion of the Base period.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the
Schedule.

(End of clause)

52.216-19 ORDER LIMITATIONS. (OCT 1995)
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(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than $3000 the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor:
(1) Any order for a single item in excess of 50% of the contract value;
(2) Any order for a combination of items in excess of 50% of the contract value; or

(3) A series of orders from the same ordering office within five (5) business days that together call for quantities
exceeding the limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FARY)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within two (2)
business days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called
for and the reasons. Upon receiving this notice, the Government may acquire the supplies or services from another
source.

(End of clause)

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum®". The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum".

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the
number of orders that may be issued. The Government may issue orders requiring delivery to multiple destinations
or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after 180 days following the end of the ordering period.

(End of clause)

52.222-2  PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)
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(a) The use of overtime is authorized under this contract if the overtime premium cost does not exceed $0 or the
overtime premium is paid for work --

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of
production equipment, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor employees such as those performing duties in connection with administration, protection,
transportation, maintenance, standby plant protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation
conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or
completed otherwise; or

(4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated
overtime for contract completion and shall--

(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with
present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate
the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;

(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with
other Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing
additional personnel.

(End of clause)

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUN 2008)

(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the Treasury, the
Contractor shall not acquire, for use in the performance of this contract, any supplies or services if any proclamation,
Executive order, or statute administered by OFAC, or if OFAC's implementing regulations at 31 CFR chapter V,
would prohibit such a transaction by a person subject to the jurisdiction of the United States.

(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, and Sudan are prohibited, as are most
imports from Burma or North Korea, into the United States or its outlying areas. Lists of entities and individuals
subject to economic sanctions are included in OFAC's List of Specially Designated Nationals and Blocked Persons at
TerListl.html. More information about these restrictions, as well as updates, is available in the OFAC's regulations at
31 CFR chapter V and/or on OFAC's Web site at http://www.treas.gov/offices/enforcement/ofac/.

(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts.

(End of clause)
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52.244-2  SUBCONTRACTS (OCT 2010)
(a) Definitions. As used in this clause--

Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR).

Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular
subcontract.

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders,
and changes and modifications to purchase orders.

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance
with paragraph (c) or (d) of this clause.

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subcontract that—

(2) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Is fixed-price and exceeds—

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the

contract; or

(i) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting

Officer’s written consent before placing the following subcontracts:

At the discretion of the Contracting Officer any direct labor services required by this contract to be performed by any
subcontractor not listed in Paragraph (j).

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or
modification thereof for which consent is required under paragraph (b), (c), or (d) of this clause, including the
following information:

(i) A description of the supplies or services to be subcontracted.

(ii) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.
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(v) The subcontractor’s current, complete, and accurate certified cost or pricing data and Certificate of Current Cost
or Pricing Data, if required by other contract provisions.

(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting—

(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or revised prices;
(C) The reason certified cost or pricing data were or were not required;

(D) The extent, if any, to which the Contractor did not rely on the subcontractor’s certified cost or pricing data in
determining the price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor’s certified cost or pricing data
were not accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of
any such defective data on the total price negotiated;

(F) The reasons for any significant difference between the Contractor’s price objective and the price negotiated; and
(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall
identify each critical performance element, management decisions used to quantify each incentive element, reasons
for the incentives, and a summary of all trade-off possibilities considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for
which consent is not required under paragraph (c), (d), or (e) of this clause.

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor’s purchasing system shall constitute a determination—

(1) Of the acceptability of any subcontract terms or conditions;

(2) Of the allowability of any cost under this contract; or

(3) To relieve the Contractor of any responsibility for performing this contract.

(9) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee
limitations in FAR 15.404-4(c)(4)(i).

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be
entitled to reimbursement from the Government.

(i) The Government reserves the right to review the Contractor’s purchasing system as set forth in FAR Subpart 44.3.

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during
negotiations;

(b)(4)
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(End of clause)

(b)(4)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may

be accessed electronically at this/these address(es):

http://farsite.hill.af.mil/

(End of clause)

252.204-7006 BILLING INSTRUCTIONS (OCT 2005)

When submitting a request for payment, the Contractor shall--

(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and
(b) Separately identify a payment amount for each contract line item included in the payment request.

(End of clause)

252.204-7008 EXPORT-CONTROLLED ITEMS (APR 2010)

(a) Definition. Export-controlled items, as used in this clause, means items subject to the Export Administration
Regulations (EAR) (15 CFR parts 730-774) or the International Traffic in Arms Regulations (ITAR) (22 CFR parts
120-130). The term includes:

(1) Defense items, defined in the Arms Export Control Act, 22 U.S.C. 2778(j)(4)(A), as defense articles, defense
services, and related technical data, and further defined in the ITAR, 22 CFR part 120.

(2) Items, defined in the EAR as “commaodities, software, and technology," terms that are also defined in the EAR,
15CFR 772.1.

(b) The Contractor shall comply with all applicable laws and regulations regarding export-controlled items,
including, but not limited to, the requirement for Contractors to register with the Department of State in accordance
with the ITAR. The Contractor shall consult with the Department of State regarding any questions relating to
compliance with the ITAR and shall consult with the Department of Commerce regarding any questions relating to
compliance with the EAR.

(c) The Contractor's responsibility to comply with all applicable laws and regulations regarding export-controlled
items exists independent of, and is not established or limited by, the information provided by this clause.
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(d) Nothing in the terms of this contract adds to, changes, supersedes, or waives any of the requirements of
applicable Federal laws, Executive orders, and regulations, including but not limited to--

(1) The Export Administration Act of 1979, as amended (50 U.S.C. App. 2401, et seq.);

(2) The Arms Export Control Act (22 U.S.C. 2751, et seq.);

(3) The International Emergency Economic Powers Act (50 U.S.C. 1701, et seq.);

(4) The Export Administration Regulations (15 CFR parts 730-774);

(5) The International Traffic in Arms Regulations (22 CFR parts 120-130); and

(6) Executive Order 13222, as extended.

(e) The Contractor shall include the substance of this clause, including this paragraph (e), in all subcontracts.

(End of clause)

252.211-7003 ITEM IDENTIFICATION AND VALUATION (SEP 2010)
(a) Definitions. As used in this clause'

Automatic identification device means a device, such as a reader or interrogator, used to retrieve data encoded on
machine-readable media.

Concatenated unique item identifier means--

(1) For items that are serialized within the enterprise identifier, the linking together of the unique identifier data
elements in order of the issuing agency code, enterprise identifier, and unique serial number within the enterprise
identifier; or

(2) For items that are serialized within the original part, lot, or batch number, the linking together of the unique
identifier data elements in order of the issuing agency code; enterprise identifier; original part, lot, or batch number;
and serial number within the original part, lot, or batch number.

Data qualifier means a specified character (or string of characters) that immediately precedes a data field that defines
the general category or intended use of the data that follows.

DoD recognized unique identification equivalent” means a unique identification method that is in commercial use
and has been recognized by DoD. All DoD recognized unique identification equivalents are listed at
http://www.acq.osd.mil/dpap/pdi/uid/iuid_equivalents.html.

DoD unique item identification means a system of marking items delivered to DoD with unique item identifiers that
have machine-readable data elements to distinguish an item from all other like and unlike items. For items that are
serialized within the enterprise identifier, the unique item identifier shall include the data elements of the enterprise
identifier and a unique serial number. For items that are serialized within the part, lot, or batch number within the
enterprise identifier, the unique item identifier shall include the data elements of the enterprise identifier; the original
part, lot, or batch number; and the serial number.
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Enterprise means the entity (e.g., a manufacturer or vendor) responsible for assigning unique item identifiers to
items.

Enterprise identifier means a code that is uniquely assigned to an enterprise by an issuing agency.
Government's unit acquisition cost means--

(1) For fixed-price type line, subline, or exhibit line items, the unit price identified in the contract at the time of
delivery;

(2) For cost-type or undefinitized line, subline, or exhibit line items, the Contractor's estimated fully burdened unit
cost to the Government at the time of delivery; and

(3) For items produced under a time-and-materials contract, the Contractor's estimated fully burdened unit cost to the
Government at the time of delivery.

Issuing agency means an organization responsible for assigning a non-repeatable identifier to an enterprise (i.e., Dun
& Bradstreet's Data Universal Numbering System (DUNS) Number, GS1 Company Prefix, or Defense Logistics
Information System (DLIS) Commercial and Government Entity (CAGE) Code).

Issuing agency code means a code that designates the registration (or controlling) authority for the enterprise
identifier.

Item means a single hardware article or a single unit formed by a grouping of subassemblies, components, or
constituent parts.

Lot or batch number means an identifying number assigned by the enterprise to a designated group of items, usually
referred to as either a lot or a batch, all of which were manufactured under identical conditions.

Machine-readable means an automatic identification technology media, such as bar codes, contact memory buttons,
radio frequency identification, or optical memory cards.

Original part number means a combination of numbers or letters assigned by the enterprise at item creation to a class
of items with the same form, fit, function, and interface.

Parent item means the item assembly, intermediate component, or subassembly that has an embedded item with a
unique item identifier or DoD recognized unique identification equivalent.

Serial number within the enterprise identifier means a combination of numbers, letters, or symbols assigned by the
enterprise to an item that provides for the differentiation of that item from any other like and unlike item and is never
used again within the enterprise.

Serial number within the part, lot, or batch number means a combination of numbers or letters assigned by the
enterprise to an item that provides for the differentiation of that item from any other like item within a part, lot, or
batch number assignment.

Serialization within the enterprise identifier means each item produced is assigned a serial number that is unique
among all the tangible items produced by the enterprise and is never used again. The enterprise is responsible for
ensuring unique serialization within the enterprise identifier.

Serialization within the part, lot, or batch number means each item of a particular part, lot, or batch number is
assigned a unique serial number within that part, lot, or batch number assignment. The enterprise is responsible for
ensuring unique serialization within the part, lot, or batch number within the enterprise identifier.
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Unique item identifier means a set of data elements marked on items that is globally unique and unambiguous. The
term includes a concatenated unique item identifier or a DoD recognized unique identification equivalent.

Unique item identifier type means a designator to indicate which method of uniquely identifying a part has been
used. The current list of accepted unique item identifier types is maintained at
http://www.acq.osd.mil/dpap/pdi/uid/uii_types.html.

(b) The Contractor shall deliver all items under a contract line, subline, or exhibit line item.

(c) Unique item identifier.

(1) The Contractor shall provide a unique item identifier for the following:

(i) All delivered items for which the Government's unit acquisition cost is $5,000 or more.

(ii) The following items for which the Government's unit acquisition cost is less than $5,000:

Contract line, subline, or exhibit line
item No. Item description

N/A
(iii) Subassemblies, components, and parts embedded within delivered items as specified in Attachment Number ----

(2) The unique item identifier and the component data elements of the DoD unique item identification shall not
change over the life of the item.

(3) Data syntax and semantics of unique item identifiers. The Contractor shall ensure that--

(i) The encoded data elements (except issuing agency code) of the unique item identifier are marked on the item
using one of the following three types of data qualifiers, as determined by the Contractor:

(A) Application Identifiers (Als) (Format Indicator 05 of ISO/IEC International Standard 15434), in accordance with
ISO/IEC International Standard 15418, Information Technology--EAN/UCC Application Identifiers and Fact Data
Identifiers and Maintenance and ANSI MH 10.8.2 Data Identifier and Application Identifier Standard.

(B) Data Identifiers (Dls) (Format Indicator 06 of ISO/IEC International Standard 15434), in accordance with
ISO/IEC International Standard 15418, Information Technology--EAN/UCC Application Identifiers and Fact Data
Identifiers and Maintenance and ANSI MH 10.8.2 Data Identifier and Application Identifier Standard.

(C) Text Element Identifiers (TEIs) (Format Indicator 12 of ISO/IEC International Standard 15434), in accordance
with the Air Transport Association Common Support Data Dictionary; and

(ii) The encoded data elements of the unique item identifier conform to the transfer structure, syntax, and coding of
messages and data formats specified for Format Indicators 05, 06, and 12 in ISO/IEC International Standard 15434,
Information Technology--Transfer Syntax for High Capacity Automatic Data Capture Media.

(4) Unique item identifier.

(i) The Contractor shall--

(A) Determine whether to--
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(1) Serialize within the enterprise identifier;
(2) Serialize within the part, lot, or batch number; or
(3) Use a DoD recognized unique identification equivalent; and
(B) Place the data elements of the unique item identifier (enterprise identifier; serial number; DoD recognized unique
identification equivalent; and for serialization within the part, lot, or batch number only: original part, lot, or batch
number) on items requiring marking by paragraph (c)(1) of this clause, based on the criteria provided in the version
of MIL-STD-130, Identification Marking of U.S. Military Property, cited in the contract Schedule.
(ii) The issuing agency code--
(A) Shall not be placed on the item; and
(B) Shall be derived from the data qualifier for the enterprise identifier.
(d) For each item that requires unique item identification under paragraph (c)(1)(i) or (ii) of this clause, in addition to
the information provided as part of the Material Inspection and Receiving Report specified elsewhere in this
contract, the Contractor shall report at the time of delivery, either as part of, or associated with, the Material
Inspection and Receiving Report, the following information:
(1) Unique item identifier.
(2) Unique item identifier type.
(3) Issuing agency code (if concatenated unique item identifier is used).
(4) Enterprise identifier (if concatenated unique item identifier is used).
(5) Original part number (if there is serialization within the original part number).
(6) Lot or batch number (if there is serialization within the lot or batch number).
(7) Current part number (optional and only if not the same as the original part number).
(8) Current part number effective date (optional and only if current part number is used).
(9) Serial number (if concatenated unique item identifier is used).
(10) Government's unit acquisition cost.
(11) Unit of measure.
(e) For embedded subassemblies, components, and parts that require DoD unique item identification under paragraph
(c)(2)(iii) of this clause, the Contractor shall report as part of, or associated with, the Material Inspection and

Receiving Report specified elsewhere in this contract, the following information:

(1) Unique item identifier of the parent item under paragraph (c)(1) of this clause that contains the embedded
subassembly, component, or part.

(2) Unique item identifier of the embedded subassembly, component, or part.

(3) Unique item identifier type.**
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(4) Issuing agency code (if concatenated unique item identifier is used).**

(5) Enterprise identifier (if concatenated unique item identifier is used).**

(6) Original part number (if there is serialization within the original part number).**

(7) Lot or batch number (if there is serialization within the lot or batch number).**

(8) Current part number (optional and only if not the same as the original part number).**

(9) Current part number effective date (optional and only if current part number is used).**

(20) Serial number (if concatenated unique item identifier is used).**

(11) Description.

** Once per item.

(f) The Contractor shall submit the information required by paragraphs (d) and (e) of this clause in accordance with
the data submission procedures at http://www.acq.osd.mil/dpap/pdi/uid/data_

submission_information.html.

(9) Subcontracts. If the Contractor acquires by subcontract, any item(s) for which unique item identification is
required in accordance with paragraph (c)(1) of this clause, the Contractor shall include this clause, including this

paragraph (g), in the applicable subcontract(s).

(End of clause)

252.211-7007 REPORTING OF GOVERNMENT-FURNISHED EQUIPMENT IN THE DOD ITEM UNIQUE
IDENTIFICATION (IUID) REGISTRY (NOV 2008)

(a) Definitions. As used in this clause--

2D data matrix symbol means the 2-dimensional Data Matrix ECC 200 as specified by International Standards
Organization/International Electrotechnical Commission (ISO/IEC) Standard 16022: Information Technology--
International Symbology Specification--Data Matrix.

Acquisition cost, for Government-furnished equipment, means the amount identified in the contract, or in the
absence of such identification, the item's fair market value.

Concatenated unique item identifier means--

(1) For items that are serialized within the enterprise identifier, the linking together of the unique identifier data
elements in order of the issuing agency code, enterprise identifier, and unique serial number within the enterprise
identifier; e.g., the enterprise identifier along with the contractor's property internal identification, i.e., tag number is
recognized as the serial number; or

(2) For items that are serialized within the original part, lot, or batch number, the linking together of the unique
identifier data elements in order of the issuing agency code; enterprise identifier; original part, lot, or batch number;
and serial number within the original part, lot, or batch number.
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Equipment means a tangible item that is functionally complete for its intended purpose, durable, nonexpendable, and
needed for the performance of a contract. Equipment is not intended for sale, and does not ordinarily lose its identity
or become a component part of another article when put into use.

Government-furnished equipment means an item of special tooling, special test equipment, or equipment, in the
possession of, or directly acquired by, the Government and subsequently furnished to the Contractor (including
subcontractors and alternate locations) for the performance of a contract.

Item means equipment, special tooling, or special test equipment, to include such equipment, special tooling, or
special test equipment that is designated as serially managed, mission essential, sensitive, or controlled inventory (if
previously identified as such in accordance with the terms and conditions of the contract).

Item unique identification (IUID) means a system of assigning, reporting, and marking DoD property with unique
item identifiers that have machine-readable data elements to distinguish an item from all other like and unlike items.

IUID Registry means the DoD data repository that receives input from both industry and Government sources and
provides storage of, and access to, data that identifies and describes tangible Government personal property.

Material means property that may be consumed or expended during the performance of a contract, component parts
of a higher assembly, or items that lose their individual identity through incorporation into an end item. Material
does not include equipment, special tooling, or special test equipment.

Reparable means an item, typically in unserviceable condition, furnished to the Contractor for maintenance, repair,
modification, or overhaul.

Sensitive item means an item potentially dangerous to public safety or security if stolen, lost, or misplaced, or that
shall be subject to exceptional physical security, protection, control, and accountability. Examples include weapons,
ammunition, explosives, controlled substances, radioactive materials, hazardous materials or wastes, or precious
metals.

Serially managed item means an item designated by DoD to be uniquely tracked, controlled, or managed in
maintenance, repair, and/or supply systems by means of its serial number.

Special test equipment means either single or multipurpose integrated test units engineered, designed, fabricated, or
modified to accomplish special purpose testing in performing a contract. It consists of items or assemblies of
equipment including foundations and similar improvements necessary for installing special test equipment, and
standard or general purpose items or components that are interconnected and interdependent so as to become a new
functional entity for special testing purposes. Special test equipment does not include material, special tooling, real
property, or equipment items used for general testing purposes, or property that with relatively minor expense can be
made suitable for general purpose use.

Special tooling means jigs, dies, fixtures, molds, patterns, taps, gauges, and all components of these items, including
foundations and similar improvements necessary for installing special tooling, and which are of such a specialized
nature that without substantial modification or alteration their use is limited to the development or production of
particular supplies or parts thereof or to the performance of particular services. Special tooling does not include
material, special test equipment, real property, equipment, machine tools, or similar capital items.

Unique item identifier (UIl) means a set of data elements permanently marked on an item that is globally unique and
unambiguous and never changes, in order to provide traceability of the item throughout its total life cycle. The term
includes a concatenated UlI or a DoD recognized unique identification equivalent.
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Virtual Ul means the UlI data elements assigned to an item that is not marked with a DoD compliant 2D data matrix
symbol, e.g., enterprise identifier, part number, and serial number; or the enterprise identifier along with the

Contractor's property internal identification, i.e., tag number.

(b) Requirement for item unique identification of Government-furnished equipment. Except as provided in paragraph
(c) of this clause--

(1) Contractor accountability and management of Government-furnished equipment shall be performed at the item
level; and

(2) Unless provided by the Government, the Contractor shall establish a virtual Ull or a DoD recognized unique
identification for items that are--

(i) Valued at $5,000 or more in unit acquisition cost; or

(ii) Valued at less than $5,000 in unit acquisition cost and are serially managed, mission essential, sensitive, or
controlled inventory, as identified in accordance with the terms and conditions of the contract.

(c) Exceptions. Paragraph (b) of this clause does not apply to--
(1) Government-furnished material;

(2) Reparables;

(3) Contractor-acquired property;

(4) Property under any statutory leasing authority;

(5) Property to which the Government has acquired a lien or title solely because of partial, advance, progress, or
performance-based payments;

(6) Intellectual property or software; or

(7) Real property.

(d) Procedures for establishing Ulls. To permit reporting of virtual Ulls to the DoD IUID Registry, the Contractor's
property management system shall enable the following data elements in addition to those required by paragraph
(F(1)(iii) of the Government Property clause of this contract (FAR 52.245-1):

(1) Parent UII.

(2) Concatenated UII.

(3) Received/Sent (shipped) date.

(4) Status code.

(5) Current part number (if different from the original part number).

(6) Current part number effective date.

(7) Category code (""E" for equipment).

(8) Contract number.
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(9) Commercial and Government Entity (CAGE) code.

(10) Mark record.

(i) Bagged or tagged code (for items too small to individually tag or mark).

(ii) Contents (the type of information recorded on the item, e.g., item internal control number).
(iii) Effective date (date the mark is applied).

(iv) Added or removed code/flag.

(v) Marker code (designates which code is used in the marker identifier, e.g., D=CAGE, UN=DUNS,
LD=DODAAC).

(vi) Marker identifier, e.g., Contractor's CAGE code or DUNS number.

(vii) Medium code; how the data is recorded, e.g., barcode, contact memory button.

(viii) Value, e.g., actual text or data string that is recorded in its human readable form.

(ix) Set (used to group marks when multiple sets exist); for the purpose of this clause, this defaults to ““one (1)".

(e) Procedures for updating the DoD IUID Registry. The Contractor shall update the DoD IUID Registry at
https://www.bpn.gov/iuid for changes in status, mark, custody, or disposition of items--

(1) Delivered or shipped from the Contractor's plant, under Government instructions, except when shipment is to a
subcontractor or other location of the Contractor;

(2) Consumed or expended, reasonably and properly, or otherwise accounted for, in the performance of the contract
as determined by the Government property administrator, including reasonable inventory adjustments;

(3) Disposed of; or
(4) Transferred to a follow-on or other contract.

(End of clause)

252.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS
(MAR 2008)

(a) Definitions. As used in this clause--

(1) Contract financing payment and invoice payment have the meanings given in section 32.001 of the Federal
Acquisition Regulation.

(2) Electronic form means any automated system that transmits information electronically from the initiating system
to all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms for submission
of payment requests. However, scanned documents are acceptable when they are part of a submission of a payment
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request made using Wide Area WorkFlow (WAWF) or another electronic form authorized by the Contracting
Officer.

(3) Payment request means any request for contract financing payment or invoice payment submitted by the
Contractor under this contract.

(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests and receiving
reports using WAWF, in one of the following electronic formats that WAWF accepts: Electronic Data Interchange,
Secure File Transfer Protocol, or World Wide Web input. Information regarding WAWF is available on the Internet
at https://wawf.eb.mil/.

(c) The Contractor may submit a payment request and receiving report using other than WAWF only when--

(1) The Contracting Officer authorizes use of another electronic form. With such an authorization, the Contractor
and the Contracting Officer shall agree to a plan, which shall include a timeline, specifying when the Contractor will
transfer to WAWF;

(2) DoD is unable to receive a payment request or provide acceptance in electronic form;

(3) The Contracting Officer administering the contract for payment has determined, in writing, that electronic
submission would be unduly burdensome to the Contractor. In such cases, the Contractor shall include a copy of the
Contracting Officer's determination with each request for payment; or

(4) DoD makes payment for commercial transportation services provided under a Government rate tender or a
contract for transportation services using a DoD-approved electronic third party payment system or other exempted
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and
Billing System).

(d) The Contractor shall submit any non-electronic payment requests using the method or methods specified in
Section G of the contract.

(e) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate
payment clauses in this contract when submitting payments requests.

(End of clause)

252.234-7002 EARNED VALUE MANAGEMENT SYSTEM (APR 2008)
(@) In the performance of this contract, the Contractor shall use--

(1) An Earned Value Management System (EVMS) that complies with the EVMS guidelines in the American
National Standards Institute/Electronic Industries Alliance Standard 748, Earned Value Management Systems
(ANSI/EIA-748); and

(2) Management procedures that provide for generation of timely, reliable, and verifiable information for the
Contract Performance Report (CPR) and the Integrated Master Schedule (IMS) required by the CPR and IMS data
items of this contract.

(b) If this contract has a value of $50,000,000 or more, the Contractor shall use an EVMS that has been determined
by the Cognizant Federal Agency (CFA) to be in compliance with the EVMS guidelines as stated in paragraph (a)(1)
of this clause. If, at the time of award, the Contractor's EVMS has not been determined by the CFA to be in
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compliance with the EVMS guidelines as stated in paragraph (a)(1) of this clause, the Contractor shall apply its
current system to the contract and shall take necessary actions to meet the milestones in the Contractor's EVMS plan.

(c) If this contract has a value of less than $50,000,000, the Government will not make a formal determination that
the Contractor's EVMS complies with the EVMS guidelines in ANSI/EIA-748 with respect to the contract. The use
of the Contractor's EVMS for this contract does not imply a Government determination of the Contractor's
compliance with the EVMS guidelines in ANSI/EIA-748 for application to future contracts. The Government will
allow the use of a Contractor's EVMS that has been formally reviewed and determined by the CFA to be in
compliance with the EVMS guidelines in ANSI/EIA-748.

(d) The Contractor shall submit notification of any proposed substantive changes to the EVMS procedures and the
impact of those changes to the CFA. If this contract has a value of $50,000,000 or more, unless a waiver is granted
by the CFA, any EVMS changes proposed by the Contractor require approval of the CFA prior to implementation.
The CFA will advise the Contractor of the acceptability of such changes as soon as practicable (generally within 30
calendar days) after receipt of the Contractor's notice of proposed changes. If the CFA waives the advance approval
requirements, the Contractor shall disclose EVMS changes to the CFA at least 14 calendar days prior to the effective
date of implementation.

(e) The Government will schedule integrated baseline reviews as early as practicable, and the review process will be
conducted not later than 180 calendar days after (1) contract award, (2) the exercise of significant contract options,
and (3) the incorporation of major modifications. During such reviews, the Government and the Contractor will
jointly assess the Contractor's baseline to be used for performance measurement to ensure complete coverage of the
statement of work, logical scheduling of the work activities, adequate resourcing, and identification of inherent risks.

(f) The Contractor shall provide access to all pertinent records and data requested by the Contracting Officer or duly
authorized representative as necessary to permit Government surveillance to ensure that the EVMS complies, and
continues to comply, with the performance criteria referenced in paragraph (a) of this clause.

(9) When indicated by contract performance, the Contractor shall submit a request for approval to initiate an over-
target baseline or over-target schedule to the Contracting Officer. The request shall include a top-level projection of
cost and/or schedule growth, a determination of whether or not performance variances will be retained, and a
schedule of implementation for the rebaselining. The Government will acknowledge receipt of the request in a timely
manner (generally within 30 calendar days).

(h) The Contractor shall require its subcontractors to comply with EVMS requirements as follows:

(1) For subcontracts valued at $50,000,000 or more, the following subcontractors shall comply with the requirements
of this clause:

N/A

(2) For subcontracts valued at less than $50,000,000, the following subcontractors shall comply with the
requirements of this clause, excluding the requirements of paragraph (b) of this clause:

N/A

(End of clause)

252.247-7023  Transportation of Supplies by Sea (MAY 2002)

(a) Definitions. As used in this clause --
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(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of
manufacture, fabrication, or assembly by the Contractor or any subcontractor.
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies.
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel.

(4) "Ocean transportation™" means any transportation aboard a ship, vessel, boat, barge, or ferry through international
waters.

(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is
performing any part of the work or other requirement of the prime contract.

(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or
owned by the DoD at the time of transportation by sea.

(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a
reference to a DoD contract number or a military destination.

(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel
registered or having national status under the laws of the United States.

(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if--

(i) This contract is a construction contract; or

(ii) The supplies being transported are--

(A) Noncommercial items; or

(B) Commercial items that--

(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor
does not add value to items that it contracts for f.0.b. destination shipment);

(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag
vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that --

(1) U.S.-flag vessels are not available for timely shipment;
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(2) The freight charges are inordinately excessive or unreasonable; or
(3) Freight charges are higher than charges to private persons for transportation of like goods.
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules. The Contracting Officer
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure to
grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or any
other clause of this contract. Requests shall contain at a minimum --
(1) Type, weight, and cube of cargo;
(2) Required shipping date;
(3) Special handling and discharge requirements;
(4) Loading and discharge points;
(5) Name of shipper and consignee;
(6) Prime contract number; and
(7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names
and telephone numbers) with at least two U.S.-flag carriers contacted. Copies of telephone notes, telegraphic and
facsimile message or letters will be sufficient for this purpose.
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh
Street SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading,
which shall contain the following information:
(1) Prime contract number;
(2) Name of vessel;
(3) Vessel flag of registry;
(4) Date of loading;
(5) Port of loading;
(6) Port of final discharge;
(7) Description of commodity;
(8) Gross weight in pounds and cubic feet if available;
(9) Total ocean freight in U.S. dollars; and

(10) Name of the steamship company.

(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its
knowledge and belief--
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(1) No ocean transportation was used in the performance of this contract;
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;

(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or

(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the
written consent of the Contracting Officer. The Contractor shall describe these shipments in the following format:

ITEM CONTRACT QUANTITY
DESCRIPTION LINE ITEMS
TOTAL

(9) If the final invoice does not include the required representation, the Government will reject and return it to the
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract. In the event there
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is
entitled to equitably adjust the contract, based on the unauthorized use.

(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor
shall flow down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

(End of clause)

252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000)

(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of
Transportation by Sea, that it did not anticipate transporting by sea any supplies. If, however, after the award of this
contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this
contract, will be transported by sea, the Contractor --

(1) Shall notify the Contracting Officer of that fact; and

(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of this
contract.

(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the
relationship of the contracting parties--

(2) In all subcontracts under this contract, if this contract is a construction contract; or



N66001-12-D-0043
Page 83 of 84
(2) If this contract is not a construction contract, in all subcontracts under this contract that are for--
(i) Noncommercial items; or
(if) Commercial items that--

(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor
does not add value to items that it subcontracts for f.0.b. destination shipment);

(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(End of clause)



Section J - List of Documents, Exhibits and Other Attachments

Exhibit/Attachment Table of Contents

DOCUMENT DESCRIPTION

Exhibit A Contract Data Requirements List (DD-1423)

Attachment 1 Contract Security Classification Specification
(DD-254)

Attachment 2 Comprehensive Small Business Subcontracting

Plan

PAGES

42
17

(b)(4)

N66001-12-D-0043

Page 84 of 84

DATE

23-APR-2012
24-APR-2012

02-JUL-2011



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _MGMT

D. SYSTEM/ITEM
SRW SwISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
A001

2. TITLE OF DATA ITEM
CONTRACT FUNDS STATUS REPORT (CFSR)

3. SUBTITLE
Contract Funds Status Report (CFSR)

17. PRICE
GROUP

5. CONTRACT REFERENCE
SOW PARA 3.2.8.1

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-81468

6. REQUIRING OFFICE

JTRS NETWORK ENTERPRISE DOMAIN PO

18. ESTIMATED
TOTAL PRICE

7. DD 250 REQ
LT

9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
REQUIRED QRTLY SUBMISSION
D SEE BLOCK 16

14. DISTRIBUTION

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

SEE BLOCK 16

a. ADDRESSEE

b.COPIES

Final

Draft Reg Repro

16. REMARKS

Block 4: Paragraph 7.3.1: The CFSR reporting level will provide funding requirements and time phased detail
at the CLIN level for programs with multiple funding elements. When there is more than one CLIN, a total
program roll-up is also required.

The Contractor shall reconcile the reporting elements in the CFSR with the WBS elements in the CPR when the
documents are submitted in the same month. The reconciliation will be provided as an addendum to the CPR
submittal.

All time phased data will be prepared such that it is grouped to provide visibility for each Government fiscal
year applicable to the period of performance.

If the program is incrementally funded, it may be necessary for the Contractor to provide monthly increments at
the beginning of the program or when EAC changes and/or contract modifications are implemented.

The Contractor will identify the components of Termination Liability and Open Commitments in the notes
section of the CFSR.

The Contract Funds Status Report for ALL task orders (TOs) for contract N66001-12-D-0043 shall be delivered
under the Technical Support TO vice separate submittals under each task order. The CFSR requirements for
each TO shall be met in this single submission, as all information for each TO shall be included in CDRL A001.
The CFSR requirements shall be broken out by TO, as well as rolled up at the contract level.

BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be referred
to JTRS Network Enterprise Domain PO.

Block 12: First submission shall be NLT 12 working days after the first accounting month subsequent to the
Authorization to Proceed. If the baseline changes as a result of IBR planning, a revision to the first submission
will be made commensurate with the close of the IBR.

Block 13: Subsequent submissions will be quarterly, NLT 25 working days after the close of the contractor's
accounting quarter for March, June, September, and December.

DCARC

UVTRS NED PO

15. TOTAL

0 2 0

G. PREPARED BY
(b)(6)

H. DATE
23-APR-2012

I. APPROVED BY
(b)(6)

J. DATE
23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 2 Pages




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TDP _ TM ____  OTHER _MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION

16. REMARKS (Continued)

Block 14: Delivery of the CFSR is in accordance with the SOW. Electronic submissions of the CFSR are to be made to the Earned Value Repository in accordance with
the ANSI X12 Standards or XML equivalent. (American National Institute, 839 Project Cost Reporting). The delivery of the final quarterly CFSR submission to DCARC
shall be made by the Contractor by uploading the CFSR file into the DCARC Central Repository website at https://ders.dcarc.pae.osd.mil/evm. The Contractor shall also
submit an Excel file for delivery to the Joint Tactical Radio System (JTRS) Network Enterprise Domain (NED) Program Manager via a mutually agreeable method to be
determined prior to the IBR.

DD FORM 1423-1, FEB 2001 Page 2 of 2 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT
A

C. CATEGORY
TP TM ____

OTHER _MGMT

D. SYSTEM/ITEM
SRW SwISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
A002

2. TITLE OF DATA ITEM
Managment Plan

3. SUBTITLE
MANAGEMENT PLAN

17. PRICE
GROUP

4. AUTHORITY (Data

Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18. ESTIMATED

TOTAL PRICE

DI-MGMT-80004A SOW PARA 3.2.8.2 JTRS NETWORK ENTERPRISE DOMAIN PO
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
LT REQUIRED ONE/R SUBMISSION
D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Prepare in agreed upon format with content described in the DO SOW and DID. JTRS NED PO 1 1 0
BLOCK 12: Shall be submitted NLT 22-business days after contract award.
BLOCK 13: Updated MP shall be submitted NLT 11 business days after Government comments.
Government has 11-business days to review and approve. Additional updates shall be submitted as
required.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1] 0]
G, PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT
A

C. CATEGORY

TDP ™

OTHER _MGMT

D. SYSTEM/ITEM
SRW SwISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
A003

2. TITLE OF DATA ITEM
Contractor's Progress, Status and Management Report (CSR)

3. SUBTITLE
CONTRACT STATUS REPORT (CSR)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-80227

5. CONTRACT REFERENCE
SOW PARA 3.2.8.3

6. REQUIRING OFFICE

JTRS NETWORK ENTERPRISE DOMAIN PO

18. ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
LT REQUIRED MNTHLY SUBMISSION
D BLOCK 16

14. DISTRIBUTION

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

BLOCK 16

a. ADDRESSEE

b.COPIES

Final

Draft Reg Repro

16. REMARKS
BLOCK 4: Delete preparation requirements of DID and prepare in agreed upon format to include the
requirements of the DO SOW.

The Contract Status Report for ALL task orders (TOs) for contract N66001-12-D-0043 shall be delivered under
the Technical Support TO vice separate submittals under each task order. The CSR requirements for each TO
shall be met in this single submission, as all information for each TO shall be included in CDRL A003. The
CSR requirements shall be broken out by TO, as well as rolled up at the contract level.

BLOCK 12: 1st report shall be submitted NLT the 20th day of the first calendar month following contract
award.

BLOCK 13: Subsequent submissions shall be NLT the 25th day of each calendar month thereafter.
Submit narrative CSR in MS Word file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD

contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.

JTRS NED PO

15. TOTAL

0 1 0

G. PREPARED BY
(b)(6)

H. DATE
23-APR-2012

I APPROVED BY
(b)(6)

J. DATE
23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _MGMT

D. SYSTEM/ITEM
SRW SwISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATAITEM NO. 2. TITLE OF DATA ITEM

3. SUBTITLE
CONTRACT PERFORMANCE REPORT

17. PRICE
GROUP

A004 CONTRACT PERFORMANCE REPORT (CPR)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MGMT-81466A SOW PARA 3.2.8.4

6. REQUIRING OFFICE
JTRS NETWORK ENTERPRISE DOMAIN
PO

18. ESTIMATED
TOTAL PRICE

7.DD 250 REQ
LT

9. DIST STATEMENT
REQUIRED
D

10. FREQUENCY
MNTHLY

12. DATE OF FIRST SUBMISSION
BLOCK 16

14. DISTRIBUTION

b.COPIES

8. APP CODE
A

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

BLOCK 16

a. ADDRESSEE Final

Draft Reg Repro

16. REMARKS
BLOCK 4: Prepare in agreed upon format with content described in the DID and DO SOW.

Paragraph 2.1.6: Change to read, "All costs shall be reported in "dollars in thousands"

Paragraph 2.2.4.3: "G&A/Overhead costs shall be included at the CWBS level block in 8a. Corresponding non-
additive G&A/Overhead entries will also be made in Block 8c."

Paragraph 2.6.1: "Format 5 is to include a Program Management Overview assessment of EVMS performance to
date as well as a predictive narrative of overall program health. This is to include a forward-looking, proactive
Program Management view of the expected progress to be made, and problems anticipated to be encountered for at
least the three next reporting periods; 2. MR changes and usage; 3. UB contents and changes; 4. Differences
and rational for the Best, Worst Case, and Most Likely Management EAC's; 5. Changes to the time phasing of the
baseline information in Format 3; 6. Changes to the staffing information in Format 4, identifying staffing issues
(attrition, shortfalls, etc.,) where they exist; 7. Performance measurement milestones that are not consistent with
contractual milestones (OTS); 8. Formal reprogramming (OTB) implementation details, and any other topic
relevant to cost, schedule or technical performance."”

Block 12: Initial CPR is due NLT than 12 working days after the end of the first full accounting month following
the Authorization to Proceed.

JTRS NED PO

15. TOTAL 0

G. PREPARED BY
(b)(6)

H. DATE
23-APR-2012

I. APPROVED BY
(b)(6)

J. DATE
23-APR-2012

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.

Page 1 of 2 Pages




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TOP _ TM ___ OTHER _MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION

16. REMARKS (Continued)

Block 13: Subsequent CPR submissions are to be made NLT than 12 working days after the end of the contractor's accounting period for the period of performance of the
program.

General Instructions:

1. All costs shall be reported in "dollars in thousands"

2. The "as of" date will follow the contractor's accounting period and the contractor will submit accounting calendar for the period of performance of the contract for
planning purposes at the IBR.

3. All subcontractor CPR's shall be incorporated into the Prime CPR in accordance with the SOW and submitted along with the Prime's monthly CPR submittal.
Subcontractor data shall not lag in performance periods.

4. CPR reporting levels will be discussed and mutually agreed to at the Post Award Conference.5. Variance Analysis:

5a. Current Month variances are to be explained separately from Cumulative variances, and cost variances are to be explained separately from schedule variances.
Variance at Completion analysis is to be included in the Format 5.

5b. Periodically the Government and the Contractor will jointly review and mutually agree if adjustment to Format 1 reporting levels and Format 5 variance analysis
threshold levels are required to ensure the CPR continue to provide appropriate management visibility through the period of performance of the program. Initial Format 5
thresholds will be negotiated at the PAC and revised as necessary at the conclusion of the IBR.

5¢. Variance explanations for each WBS element breaking the thresholds shall address the technical cause, the near-term impact to the program, and the corrective action
plan established to adjudicate the issue. The corrective action plans are to be updated in each submittal.

5d. Schedule variance narratives shall also identify the significant missed milestones, impact to major milestones, and expected recover dates.

6. Estimate at Completion (EAC) changes will be reported in Format 1 and consistent with the SOW. The Contractor shall ensure that the assumptions and content of the
Estimate at Completion (EAC) and Budget at Completion (BAC) contained in the CPR are consistent for each monthly submittal so that the VAC reported in the CPR is
timely, accurate, and valid.

Block 14: CPR deliveries shall be made in accordance with the SOW. The contractor shall delivery the final electronic submission of the CPR to the Earned Value
Repository in accordance with the ANSI X12 Standards or XML equivalent. (American National Institute, 839 Project Cost Reporting). Winsight is the preferred format.
The delivery of the final monthly CPR submission to DCARC shall be made by the Contractor by uploading the CPR XML file into the DCARC Central Repository
website at https://ders.dcarc.pae.osd.mil/evm. The Contractor will also submit an EVM backup file, containing historical EVM performance to the Repository quarterly.
Specific instructions and registration information is provided at this website. An Excel submission of the CPR shall to be made to the Joint Tactical Radio System (JTRS)
Network Enterprise Domain (NED) Program Manager monthly via a mutually agreeable method to be determined prior to the IBR.

BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD contractors only. Reason: To protect technical/operational data or
information. Other requests shall be referred to JTRS Network Enterprise Domain PO.

DD FORM 1423-1, FEB 2001 Page 2 of 2 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0004

B. EXHIBIT
A

C. CATEGORY
TP

™

OTHER _MGMT

D. SYSTEM/ITEM
SRW SwISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
A005

2. TITLE OF DATA ITEM

INTEGRATED MASTER SCHEDULE (IMS)

3. SUBTITLE
INTEGRATED MASTER SCHEDULE (IMS)

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-81650

5. CONTRACT REFERENCE
SOW PARA 3.2.8.5

6. REQUIRING OFFICE

JTRS NETWORK ENTERPRISE DOMAIN
PO

17. PRICE
GROUP

18. ESTIMATED
TOTAL PRICE

7. DD 250 REQ
LT

9. DIST STATEMENT
REQUIRED
D

10. FREQUENCY
MNTHLY

12. DATE OF FIRST SUBMISSION
BLOCK 16

14. DISTRIBUTION

b.COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

BLOCK 16

a. ADDRESSEE Final

Draft Reg Repro

16. REMARKS

BLOCK 4: Prepare in agreed upon format with content described in the DID and DO SOW.

- Modify Paragraph 2.4 to state "LOE activities are not to be included in the IMS and should be tracked within the
contractor's EVMS"

- Modify Paragraph 2.4.1.15 to state "Near-critical path reporting will be negotiated prior to IBR"

- Modify Paragraph 2.4.1.21 to state "External dependencies shall be also included in the IMS, with unique
coding/structure so they may be analyzed separately. All external dependencies shall be determined and
documented no later than the conclusion of the IBR. Changes after IBR which impact the external dependency
list shall be reflected in the Monthly IMS assessment report (see Paragraph 2.5) and incorporated no later than 30
days after the modification approval date.

- Modify Paragraph 2.4.1.23 Schedule Risk Assessment (SRA) shall be performed prior to the IBR and submitted
with the IBR document package. Subsequent SRA's will be performed and results presented in PMR's. SRA's
will be included as an addendum to the IMS submittal for the month in which they are performed.

- Modify Paragraph 2.5 to include: "Variances of more than 10 days to the baseline schedule shall be included in
the contractor's monthly schedule assessment. Cause, Impact, and corrective actions for all schedule variances
exceeding 10 days shall be included. Critical and near-Critical path analysis shall also be included.

JTRS NED PO

15. TOTAL 1

G. PREPARED BY H. DATE
(b)(6) 23-APR-2012

I APPROVED BY
(b)(6)

J. DATE
23-APR-2012

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.

Page 1 of 2 Pages




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TDP _ TM ____  OTHER _MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION

16. REMARKS (Continued)
Variance assessment may be provided in Excel as a supplement to the native project software file provided.

The Prime contractor shall ensure the program IMS includes adequate planning and statusing for any/all subcontracted effort, regardless of contract value and/or contract

type.
Subcontract schedules shall be made available to the government on an as-required basis for verifying status in the Prime IMS.

Block 12: First submission is due within 12 working days after the end of the first full accounting period following Authorization to Proceed.
Block 13: Subsequent submittals are due 12 calendar days after the close of the contractor's accounting month end.

Block 14: Data will be provided in the Contractor's approved scheduling system in its original format to the EVM Repository. The delivery of the submission to DCARC
shall be made by the Contractor by uploading the final, statused IMS to the DCARC Central Repository website at https://ders.dcarc.pae.osd.mil/evm. Specific instructions
and registration information are provided at this website. If Microsoft Project is not the application used in the Contractor's EVMS, the Contractor shall convert the
monthly submittal of the IMS to Microsoft Project for delivery to the Joint Tactical Radio System (JTRS) Network Enterprise Domain (NED) Program Manager via a
mutually agreeable method to be determined prior to the IBR.

BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD contractors only. Reason: To protect technical/operational data or
information. Other requests shall be referred to JTRS Network Enterprise Domain PO.

DD FORM 1423-1, FEB 2001 Page 2 of 2 Pages




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT
A

C. CATEGORY

TDP ™

OTHER _MGMT

D. SYSTEM/ITEM
SRW SwISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE 17. PRICE

B002 Management Plan PROJECT MANAGEMENT PLAN GROUP
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-80004A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO

18. ESTIMATED

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION TOTAL PRICE

DD REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Prepare in agreed upon format with content described in the DO SOW and DID. JTRS NED PO 1 1 0
BLOCK 12: Shall be submitted NLT 22-business days prior to Integrated Baseline Review (IBR).
BLOCK 13: Updated PMP incorporating IBR accepted comments shall be submitted NLT 11-business days
after IBR. Government has 11-business days to review and approve. Additional updates shall be submitted
as required.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1] 0]

G.PREPARED BY H. DATE I. APPROVED BY J. DATE

(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TDP __ TM ___ OTHER _IPSC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B006 Software Requirements Specification (SRS) SOFTWARE REQUIREMENTS SPECIFICATION
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81433A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix. JTRS NED PO 1 1 0
BLOCK 4: Prepare in agreed upon format with content described in the DO SOW and DID.
BLOCK 12: NLT 22-business days prior to Software Requirement Review (SRR). Government has 15
business days to review.
BLOCK 13: Updated SRS incorporating SRR accepted comments shall be submitted NLT 11-business after
SRR. Updated SRS incorporating CDR accepted comments shall be submitted NLT 11-business days after
CDR. Final SRS shall be submitted NLT 22-business days prior to TRR. Government has 22-business days
to review and approve.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1] 0|

G. PREPARED BY H. DATE . APPROVED BY J. DATE

(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LI
0004

NE ITEM NO.

B. EXHIBIT
A

C. CATEGORY
TDP

™ __

OTHER _IPSC

D. SYSTEM/ITEM
SRW SwISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
B007

2. TITLE OF DATA ITEM

Software Design Description (SDD)

3. SUBTITLE
SOFTWARE DESIGN DESCRIPTION

17. PRICE
GROUP

4. AUTHORITY (Data

Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18. ESTIMATED
TOTAL PRICE

DI-IPSC-81435A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix. JTRS NED 1 1 0
BLOCK 4: Prepare in agreed upon format with content described in the DO SOW and DID.
BLOCK 12: Draft SDD shall be submitted NLT 15-business days prior to PDR. Government has 15-
business days to review and comment.
BLOCK 13: Updated SDD shall be submitted NLT 22-business days before CDR. Government has 22-
business days to review and comment. Updated SDD incorporating CDR accepted comments shall be
submitted NLT 11-business days after CDR. Final SDD shall be submitted as part of Final Software Product
Specification (SPS).
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/ operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1] 1] 0|

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TOP ___ TM___ OTHER _IPSC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B008 Interface Design Description (IDD) INTERFACE DESIGN DESCRIPTION (IDD)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81436A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Delete preparation requirements of DI-IPSC-81436A and prepare in the format and content of JTRS NED PO 1 1 0
the SCA.
BLOCK 12: IDD (updated APIs) shall be submitted NLT 22-business days prior to CDR.
BLOCK 13: Updated IDD (updated APIs) incorporating CDR accepted comments shall be submitted NLT
11-business days after CDR. Government has 22-business days to review and comment. Final IDD shall be
submitted with Final Software Product Specification (SPS).
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _IPSC

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO. 2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B009 Software Test Plan (STP) SOFTWARE TEST PLAN
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81438A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Classified and Sensitive information shall be provided in a separate Appendix. JTRS NED PO 1 1 0
BLOCK 4: Prepare in agreed upon format with content described in the DID and DO SOW with following
exception:
Add paragraph 1.6 - Test Assumptions and Limitations.
BLOCK 12: Draft STP shall be submitted NLT 22-business days prior to CDR. Government has 15-
business days to review and comment.
BLOCK 13: Final STP shall be submitted NLT 33-business days prior to Test Readiness Review (TRR).
Government has 10-business days to review and approve.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1] 0|

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _IPSC

D. SYSTEM/ITEM
SRW SwISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATAITEM NO. 2. TITLE OF DATA ITEM

3. SUBTITLE

17. PRICE
GROUP

18. ESTIMATED
TOTAL PRICE

B010 Software Test Description (STD) SOFTWARE TEST DESCRIPTION
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81439A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Classified and Sensitive information shall be provided in a separate Appendix. JTRS NED PO 1 1 0
BLOCK 4: Prepare in agreed upon format with content described in the DID and DO SOW with following
exception:
Add paragraph 1.6 - Test Assumptions and Limitations.
BLOCK 12: Draft STP shall be submitted NLT 22-business days prior to CDR. Government has 15-
business days to review and comment.
BLOCK 13: Final STP shall be submitted NLT 33-business days prior to Test Readiness Review (TRR).
Government has 10-business days to review and approve.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1] 0|

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does

not display a currently valid OMB control number. Please do not return your form to the above organization. Send
Contracting Officer for the Contract/PR No. listed in Block E.

completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TOP ___ TM___ OTHER _IPSC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

BO11 Software Test Report (STR) SOFTWARE TEST REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81440A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Security relevant information shall be provided in a separate Appendix JTRS NED PO 0 1 0
BLOCK 4: Prepare in agreed upon format with content described in the DID and DO SOW.
BLOCK 12: STR shall be submitted NLT 22-business days after FQT. Government has 22-business days to
review and approve.
BLOCK 13: N/A
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 0] 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _IPSC

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B012 Software Version Description (SVD) SOFTWARE VERSION DESCRIPTION
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81442A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Security relevant information shall be provided in a separate Appendix. JTRS NED PO 0 1 0
BLOCK 4: Prepare in agreed upon format with content described in the DO SOW and DID.
BLOCK 12: Draft SVD shall be submitted with each formal software delivery and before FQT.
BLOCK 13: Final SVD shall be submitted NLT 22-business days after FQT. Government has 22-business
days to review and approve.
Submit in digital format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
Indicate in the SVD for each SRW release the files and Software modules that were modified and/or
added as part of the given maintenance/enhancement effort.
15. TOTAL 0] 1] 0|

G.PREPARED BY H. DATE I. APPROVED BY J. DATE

(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

17. PRICE
GROUP

18. ESTIMATED
TOTAL PRICE

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TDP _ TM ___ OTHER _IPSC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

B013 Software Product Specification (SPS) SOFTWARE PRODUCT SPECIFICATION
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81441A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN

PO

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION

DD REQUIRED ONE/R BLOCK 16

D b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft | Reg | Repro
16. REMARKS
Classified or Sensitive information in the SPS shall be delivered in a separate Appendix in accordance with JTRS NED PO 1 1 0
section 6 of the Basic SOW. Classified software files shall be delivered separately on CD ROM or data DVD.
MS Word documents shall use the MS Word 2007 format.
BLOCK 4: Prepare the SPS in agreed upon format as described in the DO SOW and DID. All source code and
related files necessary to generate executable files shall be delivered. All executable files and any related files
necessary to install or load the executables on to the target system shall also be delivered. File formats shall be
compatible with the development environment and target system mutually agreed upon by the contractor and the
Government.
BLOCK 12: Draft SPS (including SDD, IDD, and code) shall be submitted NLT 5-business days prior to TRR.
BLOCK 13: Final SPS (including SDD, IDD, and code) shall be submitted NLT 22-business days after the
completion of FQT. Government has 22-business days to review and approve. DD250 shall be submitted with
Final SPS.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be referred
to JTRS Network Enterprise Domain PO.
15. TOTAL 1] 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _IPSC

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B014 Software Development Plan (SDP) SOFTWARE DEVELOPMENT PLAN
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81427A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix. JTRS NED PO 1 1 0
The security relevant information shall be identified within the document.
BLOCK 4: Prepare in agreed upon format with content described in the DO SOW and DID.
BLOCK 12: NLT 22-business days prior to PDR. Government has 22-business days to review and approve.
BLOCK 13: Updated SDP shall be submitted as required. Government has 22-business days to review and
approve.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1] 0|
G.PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _MISC

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B016 Scientific and Technical Reports REQUIREMENT TRACEABILITY MATRIX
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80711A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
16. REMARKS JTRS NED PO 1 1 0
BLOCK 4: Delete Block 10 of DID and prepare in agreed upon format with content described in the DO
SOW.
BLOCK 12: Draft RTM shall be submitted NLT 15-business days prior to CDR. Government has 15-
business days to review and comment.
BLOCK 13: Updated RTM incorporating CDR accepted comments shall be submitted NLT 11-business
days after CDR. Updated Final RTM shall be submitted NLT 22-business days prior to TRR. Government
has 11-business days to review and approve.
Submit as electronic export from DOORS.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1] 0|
G, PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TP TM ___  OTHER _CMAN
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B017 CONFIGURATION AUDIT SUMMARY REPORT CONFIGURATION AUDIT SUMMARY REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-CMAN-81022C IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Prepare in agreed upon format with content described in the DO SOW and DID. JTRS NED PO 1 1 0
BLOCK 12: Report shall be submitted NLT 22-business days after completion of Functional Qualification
Test. Government has 15-business days to review and approve.
BLOCK 13: N/A
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED. Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT
A

C. CATEGORY

TDP

™ __

OTHER _MGMT

D. SYSTEM/ITEM
SRW SwISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
B018

2. TITLE OF DATA ITEM

Contract Work Breakdown Structure (CWBS)

3. SUBTITLE

CONTRACT WORK BREAKDOWN STRUCTURE

17. PRICE
GROUP

4. AUTHORITY (Data

DI-MGMT-81334C

Acquisition Document No.)

5. CONTRACT REFERENCE
IAW DO SOW

6. REQUIRING OFFICE

JTRS NETWORK ENTERPRISE DOMAIN PO

18. ESTIMATED
TOTAL PRICE

7. DD 250 REQ
LT

8. APP CODE

9. DIST STATEMENT
REQUIRED
D

10. FREQUENCY
ONE/R

12. DATE OF FIRST
SUBMISSION
BLOCK 16

14.

DISTRIBUTION

11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION
BLOCK 16

a. ADDRESSEE

b.COPIES

Final

Draft Reg Repro

16. REMARKS

BLOCK 4: Prepare in agreed upon format with content described in the DID and DO SOW. The CWBS
shall comply with MIL-HDBK-881A, Appendix B.

The CWBS and Dictionary must be electronically forwarded to the DCARC Web site at

http://dcarc.pae.osd.mil. Prime contractors are responsible for flowing down CSDR requirements contained in

their prime contracts to all their subcontractors who meet the reporting thresholds. This responsibility
includes requiring subcontractors to electronically report directly to the DCARC

BLOCK 12: CWBS shall be submitted (with a Data Element Dictionary) NLT 22-business days prior to
Integrated Baseline Review (IBR). Government has 15-business days to review and comment.

BLOCK 13: An updated CWBS shall be submitted at Integrated Baseline Review (IBR). Government has

22-business days to review and approve.

Proposed changes to CWBS shall be submitted to the Government as required thereafter. Government
requires 22-business days to review and approve.

Submit in MS Project 2007 file format.

BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.

JTRS NED PO

DCARC

15. TOTAL

0 2 0

G. PREPARED BY
(b)(6)

H. DATE
23-APR-2012

I. APPROVED BY
(b)(6)

J. DATE
23-APR-2012

DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TOP __ TM ___  OTHER _QCIC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B019 Quality Program Plan (QPP) QUALITY ASSURANCE PLAN
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-QCIC-81722 IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18. ESTIMATED

TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro

16. REMARKS
BLOCK 4: Prepare in agreed upon format with content described in the DO SOW and DID. JTRS NED PO 1 1 0
BLOCK 12: QA Plan shall be submitted NLT 22-business days prior to Integrated Baseline Review (IBR).

Government has 22-business days to review and comment.
BLOCK 13: Final QA Plan incorporating IBR accepted comments shall be submitted NLT 15-business days
after IBR. Government has 22-business days to review and approve.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.

15. TOTAL 1 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B020 Management Plan RISK MANAGEMENT PLAN (RMP)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-80004A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Delete preparation requirements of DID and prepare in agreed upon format to include the JTRS NED PO 1 1 0
requirements of the DO SOW.
BLOCK 12: Draft RMP shall be submitted NLT 22-business days prior to Integrated Baseline Review
(IBR). Government has 22-business days to review and comment.
BLOCK 13: Final RMP incorporating IBR accepted comments shall be submitted NLT 15-business days
after IBR. Government has 22-business days to review and approve.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TOP ___ TM___ OTHER _CMAN
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B021 Contractor's Configuration Management Plan CONFIGURATION MANAGEMENT (CM) PLAN
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-CMAN-80858B IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro

16. REMARKS
BLOCK 4: Prepare in agreed upon format with content described in the DO SOW and DID. JTRS NED PO 1 1 0
BLOCK 12: CMP shall be submitted NLT 22-business days prior to Integrated Baseline Review (IBR).

Government has 22-business days to review and comment.
BLOCK 13: Final CMP incorporating IBR accepted comments shall be submitted NLT 15-business days
after IBR. Government has 22-business days to review and approve.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.

15. TOTAL 1 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED. Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TOP __ TM ___ OTHER _MISC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B022 Technical Report Study/Services INFORMATION PACKAGES
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80508B IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Prepare in agreed upon format with content described in the DID and DO SOW. JTRS DO SOW 0 1 0
BLOCK 12: When required, Information Package shall be provided to each attendee NLT 1-business day
prior to the start of each meeting, program review, and conference hosted by the Contractor, unless
otherwise directed in writing by the COR or ACOR.
BLOCK 13: Updated Information Packages concurrent with meeting shall be submitted as required or in
accordance with written COR or ACOR direction.
Submit in MS Office 2007 file formats.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 0] 1 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

A

B. EXHIBIT

C. CATEGORY
TDP

™ __

OTHER _ADMN

D. SYSTEM/ITEM
SRW SwISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
B023

2. TITLE OF DATA ITEM
Base - Report, Record Of Meeti

ing Minutes

3. SUBTITLE
RECORD OF MEETING REPORT

17. PRICE
GROUP

18. ESTIMATED
TOTAL PRICE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMN-81505 IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
LT REQUIRED ASREQ SUBMISSION
D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Prepare in agreed upon format with content described in the DID and DO SOW. JTRS NED PO 0 1 0
BLOCK 12: Meeting minutes/action items as agreed to during the meeting/review shall be submitted NLT
5-business days after conclusion of each meeting.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
BLOCK 10: Meeting Minutes shall be submitted for formal meetings and as required per written direction
by the COR or ACOR.
15. TOTAL 0] 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TOP __ TM ___ OTHER _MISC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B024 Technical Report Study/Services PRESENTATION MATERIAL
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80508B IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

N/A SUBMISSION

BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Prepare in agreed upon format with content described in the DID and DO SOW. JTRS NED PO 1 1 0
BLOCK 10: Presentation Material shall be submitted for formal meetings and as required per written
direction by the COR or ACOR.
BLOCK 12: Presentation Material shall be provided to each attendee NLT 1-business day prior to the start
of each meeting, program review, and conference hosted by the Contractor.
BLOCK 13: Updated Presentation Material concurrent with meeting shall be submitted as required or in
accordance with written COR or ACOR direction. .
Submit in MS PowerPoint 2003 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT
A

C. CATEGORY
TDP

™ __

OTHER _MISC

D. SYSTEM/ITEM
SRW SwISS

N66001-12-D-0043

E. CONTRACT/PR NO.

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
B025

2. TITLE OF DATA ITEM

Technical Report Study/Services

3. SUBTITLE
PORTABILITY EXCEPTIONS

17. PRICE
GROUP

4. AUTHORITY (Data

Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18. ESTIMATED
TOTAL PRICE

DI-MISC-80508B IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
Draft Reg Repro
16. REMARKS
BLOCK 4: Prepare in agreed upon format with content described in the DID and DO SOW. JTRS NED PO 0 1 0
BLOCK 12: If required, NLT 22-business days prior to CDR.
BLOCK 13: If required, an updated Technical Report shall be submitted NLT 33-business days prior to
TRR.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 0] 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT
A

C. CATEGORY
TDP

™ __

OTHER _MISC

D. SYSTEM/ITEM
SRW SwISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
B026

2. TITLE OF DATA ITEM

Technical Report Study/Services

3. SUBTITLE
DEVELOPMENT ENVIRONMENTS

17. PRICE
GROUP

4. AUTHORITY (Data

Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18. ESTIMATED
TOTAL PRICE

DI-MISC-80508B IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Prepare in agreed upon format with content described in the DID and DO SOW. JTRS NED PO 0 1 0
BLOCK 12: NLT 22-business days prior to PDR.
BLOCK 13: If required, an updated Technical Report shall be submitted NLT 33-business days prior to
TRR.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 0] 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY

0004

A

TDP

™ __

OTHER _MISC

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwISS N66001-12-D-0043 HARRIS CORPORATION

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE léRngIJ%E

B027 Scientific and Technical Reports Summary Report of Waveform Model and Report of Test Vector
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80048 IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO (| 18 ESTIMATED

TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro

16. REMARKS
The contractor shall provide any waveform models that were developed during the course of the contractual JTRS NED PO 1 1 0
work. Additionally, if a task order to update, upgrade or enhance a baseline waveform product has associated
model(s) in the IR, then the contractor shall deliver the updated model as required, such that the model
continues to emulate the contractor-modified software product.
The deliverables of block 1 shall include:
- Source code (inputs to the model)
- Intermediate code/ files
- Output files (from the model)
- Generated reports
- Documentation on how to setup the development/ modeling environment, how to build and how to execute

the model (including equations, flowcharts, etc)
- Revisions to all modeling documentation in the IR (as required)
- Development tools, along with add-ons, extensions, setup files, profiles, etc. Note: 3rd party tools that

require licenses shall not be required. In those cases documentation shall be provided that notes the vendor,
product, and version number of the required tool(s)
- Any other elements (e.g. deployed simulators) that are required to comprehend, build and run the model
- Explanations, documented incompatibilities, and alternative actions for any issues of obsolescence,
evolution, and/or deviations
The contractor shall provide any waveform test foundations and/or test vectors that were developed/ modified/
utilized during the course of the contract work (in agreed upon format).

15. TOTAL 1 1 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 2 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
A TDP __ TM ___ OTHER _MISC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION

16. REMARKS (Continued)

Documentation shall be included that

describes:

- The nature and purpose of the deliverables

- How to configure/ build/ utilize the deliverables

- The expected results when utilizing the deliverables

BLOCK 12: First submission shall be as defined by specific delivery order.

BLOCK 13: Subsequent submissions shall be as defined by specific delivery order.

BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD contractors only. Reason: To protect technical/operational data or
information. Other requests shall be referred to JTRS Network Enterprise Domain PO.

Block 14 a. The delivery of the final submission shall be made by the Contractor to the JTRS NED program office via the IR.

DD FORM 1423-1, FEB 2001 Page 2 of 2 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT C
A

. CATEGORY

TDP

™

OTHER _IPSC

D. SYSTEM/ITEM
SRW SwISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE

B028 System/Subsystem Specification (SSS) SYSTEM SUBSYSTEM SPECIFICATION (SSS) GROUP
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81431A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO

18. ESTIMATED

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION TOTAL PRICE

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix. JTRS NED PO 1 1 0
BLOCK 4: Prepare in agreed upon format with content described in the DO SOW and DID.
BLOCK 12: Draft SSS shall be submitted NLT 15-business days prior to PDR. Government has 15-
business days to review and comment.
BLOCK 13: Updated SSS shall be submitted NLT 22-business days before CDR. Government has 22-
business days to review and comment. Updated SSS incorporating CDR accepted comments shall be
submitted NLT 11-business days after CDR. Final SSS shall be submitted as part of Final Software Product
Specification (SPS).
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/ operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1] 0]
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _MISC

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B029 Scientific and Technical Reports INTERFACE CONTROL DOCUMENTS (ICD)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80711A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Delete Block 10 of DID and prepare in agreed upon format with content described in the DO JTRS NED PO 1 1 0
SOW.
BLOCK 12: Draft ICD shall be submitted NLT 15-business days prior to PDR. Government has 15-
business days to review and comment.
BLOCK 13: Updated ICD shall be submitted NLT 22-business days before CDR. Government has 22-
business days to review and comment. Updated ICD incorporating CDR accepted comments shall be
submitted NLT 11-business days after CDR. Final ICD shall be submitted as part of Final Software Product
Specification (SPS).
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/ operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _MISC

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B030 Scientific and Technical Reports WAVEFORM SOFTWARE SECURITY REPORT (WSSR)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80711A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Security relevant information shall be provided in a separate Appendix. JTRS NED PO 1 1 0
BLOCK 4: Prepare in accordance with the current version of the Waveform Software Security Report
template.
BLOCK 12: The Contractor shall submit draft WSSR not later than 45 days after delivery order award.
BLOCK 13: The Contractor shall submit an updated draft WSSR not later than 30 days prior to CDR. The
Contractor shall submit drafts as required with Waveform interim builds. Government requires 45 days to
review and comment.
The Contractor shall submit an updated WSSR not later than 30 days prior to FQT. Government requires 30
days to review and comment. The contractor shall submit a final WSSR 30 days after receipt of Government
comments.
Submit in MS Word 2007.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _MISC

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B035 Scientific and Technical Reports Waveform Design Specification (WDS)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80711A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix. JTRS NED PO 1 1 0
BLOCK 4: Prepare in agreed upon format with content described in the DO SOW and DID.
BLOCK 12: NLT 22-business days prior to Software Requirements Review (SRR). Government has 15
business days to review.
BLOCK 13: Updated WDS incorporating SRR accepted comments shall be submitted NLT 11-business
after SRR. Updated WDS incorporating CDR accepted comments shall be submitted NLT 11-business days
after CDR. Final WDS shall be submitted NLT 22-business days prior to TRR. Government has 22-
business days to review and approve.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TOP ___ TM___ OTHER _IPSC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B036 Interface Design Description (IDD) Application Program Interface
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81436A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix. JTRS NED PO 1 1 0
BLOCK 4: Prepare in agreed upon format with content described in the DO SOW and DID.
BLOCK 12: NLT 22-business days prior to Software Requirements Review (SRR). Government has 15
business days to review.
BLOCK 13: Updated SRS incorporating SRR accepted comments shall be submitted NLT 11-business after
SRR. Updated SRS incorporating CDR accepted comments shall be submitted NLT 11-business days after
CDR. Final SRS shall be submitted NLT 22-business days prior to TRR. Government has 22-business days
to review and approve.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TOP __ TM ___ OTHER _MISC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B039 Scientific and Technical Reports IA SELF-ASSESSMENT REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80711A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Prepare in agreed upon format with content described in NED-ENG-MP-0011 - JTRS NED IA JTRS NED PO 0 1 0
Assessment Process and DO SOW.
BLOCK 5: Section 4.3.2, Support to NSA IA Assessment, via Lean Six Sigma Process.
BLOCK 12: The final report will be delivered NLT 22- business days prior to the 1A Assessment Readiness
Review.
BLOCK 13: Upon request by NED PMO.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 0] 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TDP _ TM ____  OTHER _MISC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B040 Scientific and Technical Reports IA LIMITATIONS AND EXCEPTIONS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80711A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A SUBMISSION

BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Prepare in agreed upon format with content described in NED-ENG-MP-0011 - JTRS NED IA JTRS NED PO 0 1 0
Assessment Process and DO SOW.
BLOCK 5: Section 4.3.2, Support to NSA IA Assessment, via Lean Six Sigma Process.
BLOCK 12: The expectation is that the IA Limitations and Exceptions report will be maintained throughout
the development process, being populated with information gleaned or learned from code reviews. NED
PMO may request access to the report at any time during development, and the final report will be delivered
NLT 22 business days prior to TRR.
BLOCK 13: Upon request by NED PMO.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 0] 1 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0004

B. EXHIBIT
A

C. CATEGORY
TDP ™

OTHER _MISC

D. SYSTEM/ITEM
SRW SwISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATAITEM NO. 2. TITLE OF DATA ITEM

B045 Scientific and Technical Reports

3. SUBTITLE
Modeling & Simulation Plan

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18. ESTIMATED
TOTAL PRICE

DI-MISC-80652 IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix. JTRS NED 0 1 0
Classified data shall be handled and delivered IAW section 6 of the Basic SOW.
BLOCK 4: Prepare in agreed upon format with content described in the DID.
* Update shall be submitted 30 days after Task Award. Government has 30 days to review and approve.
Submit MS Office 2007 format .
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Other requests shall be referred to JTRS Network Enterprise Domain PO.
15. TOTAL 0 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED. Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TDP _ TM ___ OTHER _MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B046 Management Plan Model Validation Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-80004A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS:'LMF5;T| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14, DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D SEE BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
R/ASR Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix IAW section 6 of the Basic JTRS NED 1 1 0
SOW.
BLOCK 4: Prepare in agreed upon format with content described in the DID.
BLOCK 12: Model Validation Plan shall be submitted 6 months after task order award. Government has 45
days to review and comment.
Submit MS Office 2007 format .
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Other requests shall be referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1] 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LI
0004

NE ITEM NO.

B. EXHIBIT

A

C. CATEGORY
TDP

™ __

OTHER _IPSC

D. SYSTEM/ITEM
SRW SwISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
B047

2. TITLE OF DATA ITEM

Software Development Plan (SDP)

3. SUBTITLE
Waveform Porting Plan

17. PRICE
GROUP

18. ESTIMATED
TOTAL PRICE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-IPSC-81427A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
LT REQUIRED ONE/R SUBMISSION
D SEE BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
SEE BLOCK 16 Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix IAW section 6 of Basic SOW. JTRS NED 0 1 0
BLOCK 4: Prepare in agreed upon format with content described in the DID.
BLOCK 12: Draft due 60 days prior to TRR. Government has 45 days to review and comment.
BLOCK 13:
Final WPP shall be submitted NLT 30 days after completion of FQT.
Submit MS Office 2007 format .
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Other requests shall be referred to JTRS Network Enterprise Domain PO.
15. TOTAL 0 1] 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of

this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive

Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

Services and Communications Directorate(0704-0188).

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY

TDP ™

.

OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B048 Data Dictionary (DD) Data Dictionary
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

N/A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18. ESTIMATED

TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D SEE BLOCK 16 b.COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A SUBMISSION

N/A Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix. JTRS NED PO 1 1 0
Classified data shall be handled and delivered IAW section 6 of the Basic SOW.
BLOCK 4: Prepare in agreed upon format with content described in the DID.
BLOCK 12: Final DD shall be submitted as part of the Final Software Product Specification (SPS). DD
250 shall be submitted with the Final SPS. Government has 15 days to review and comment. Updated DD,
incorporating Government comments shall be submitted NLT 30 days after receiving Government
comments.
Submit in MS Word Office 2007 file format .
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or informaton. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
(b)(6) 23-APR-2012 (b)(6) 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.
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DEPARTMENT OF DEFENSE
CONTRACT SECURITY CLASSIFICATION SPECIFICATION SECRET
(The requirements of the DoD Industrial Security Manual apply

to all security aspects of this effort.)

1. CLEARANCE AND SAFEGUARDING

a. FACILITY CLEARANCE REQUIRED

b. LEVEL OF SAFEGUARDING REQUIRED
SECRET

2, THIS SPECIFICATION IS FOR: (X and complete as applicable)

3. THIS SPECIFICATION IS: (X and complete as applicable)

a. PRIME CONTRACT NUMBER
X
N66001-12-D-0043

X

DATE (YYYYMMDD)

a. ORIGINAL (Complete date in all cases) 20120424

b. SUBCONTRACT NUMBER

b. REVISED REVISION NO. DATE (YYYYMMDD)
(Supersedes all
previous specs)

N66001-11-R-0043

c. SOLICITATION OR OTHER NUMBER | DUE DATE (YYYYMMDD)
20111031

DATE (YYYYMMDD)
c. FINAL (Complete Item 5 in all cases)

4. IS THIS A FOLLOW-ON CONTRACT? YES

Classified material received or generated under

[ ) ¢ ]NO. If Yes, complete the following:

(Preceding Contract Number) is transferred to this follow-on contract.

5. IS THIS A FINAL DD FORM 2547 YES

In response to the contractor's request dated

[ )( lNO‘ If Yes, complete the following:

, retention of the classified material is authorized for the period of

6. CONTRACTOR (include Commercial and Government Entity (CAGE) Code)

a. NAME, ADDRESS, AND ZIP CODE

HARRIS CORPORATION

RF COMMUNICATIONS DIVISION
1680 UNIVERSITY AVE
ROCHESTER, NY 14610-1887

14304

b. CAGE CODE | c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

DEFENSE SECURITY SERVICE (DSS) (IOFNN)
1600 STEWART AVE, SUITE 205
WESTBURY, NY 11590

7. SUBCONTRACTOR

a. NAME, ADDRESS, AND ZIP CODE

b. CAGE CODE | c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

8. ACTUAL PERFORMANCE

a. LOCATION

b. CAGE CODE | c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

9. GENERAL IDENTIFICATION OF THIS PROCUREMENT
PROVIDE SOFTWARE IN-SERVICE SUPPORT (MAINTENANCE/UPGRADES AND ENHANCEMENTS) FOR THE JOINT TACTICAL
RADIO SYSTEM (JTRS), NETWORK ENTERPIRSE DOMAIN, AND SOLDIER RADIO WAVEFORM SOFTWARE.

10. CONTRACTOR WILL REQUIRE ACCESS TO: YES| NO }11. IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL: YES| NO
a. COMMUNICATIONS SECURITY (COMSEC) INFORMATION X 3 HAVE ACCESS TO CLASSIFIED INCORMATION ONLY AT SNOTHER X
b. RESTRICTED DATA | b. RECEIVE CLASSIFIED DOCUMENTS ONLY X
c. CRITICAL NUCLEAR WEAPON DESIGN INFORMATION X | < RECEIVE AND GENERATE CLASSIFIED MATERIAL X
d. FORMERLY RESTRICTED DATA S 1 d. FABRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE X
e. INTELLIGENCE INFORMATION | e PERFORM SERVICES ONLY X

() St Comparmared iomaton 501 X | S P S N RO SREE Us: X
@yonsc X | B O o T SHREs SR e EEg I PORATON |
f. SPECIAL ACCESS INFORMATION | h. REQUIRE A COMSEC ACCOUNT X
g. NATO INFORMATION X i, HAVE TEMPEST REQUIREMENTS X
h. FOREIGN GOVERNMENT INFORMATION M | i HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS X
i. LIMITED DISSEMINATION INFORMATION | k. BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE X
j. FOR OFFICIAL USE ONLY INFORMATION X . OTHER (Specify) X
k. OTHER (Specify) X | SEE BLOCK 13 ELECTRONIC MEDIA REQUIREMENTS.

DD FORM 254, DEC 1999

PREVIOUS EDITION IS OBSOLETE.

Adobe Professional 7.0




12. PUBLIC RELEASE. Any information (classified or unclassified) pertaining to this contract shall not be released for public dissemination except as provided
by the Industrial Security Manual or unless it has been approved for public release by appropriate U.S. Government authority. Proposed public releases shall
be submitted for approval prior to release l l Direct | e l Through (Specify)

JOINT PROGRAM EXECUTIVEDFFICE, JOINT TACTICAL RADIO SYSTEM, 33000 NIXIE WAY, BLDG 50, SAN DIEGO, CA

92147-5110. (JPEO JTRS PAO 2 619-524-4560)
RELEASE OF COMSEC AND NATO INFORMATION IS NOT AUTHORIZED

to the Directorate for Freedom of Information and Security Review, Office of the Assistant Secretary of Defense (Public Affairs)* for review.
*In the case of non-DoD User Agencies, requests for disclosure shall be submitted to that agency.

13. SECURITY GUIDANCE. The security classification guidance needed for this classified effort is identified below. If any difficulty is encountered in applying this
guidance or if any other contributing factor indicates a need for changes in this guidance, the contractor is authorized and encouraged to provide recommended
changes; to challenge the guidance or the classification assigned to any information or material furnished or generated under this contract; and to submit any
questions for interpretation of this guidance to the official identified below. Pending final decision, the information invoived shall be handied and protected at the
highest level of classification assigned or recommended. (Fill in as appropriate for the classified effort. Attach, or forward under separate correspondence, any
documents/quides/extracts referenced herein. Add additional pages as needed to provide complete guidance.)

ECD: 20161031 SOLICITATION / CONTRACT NUMBER: N66001-11-R-0043 / N66001-12-D-0043

CLASSIFICATION GUIDE: OPNAVINST 5513.6D, ENCL: (1) ID 06-04; JTRS SECURITY CLASSIFICATION GUIDE,
VERSION 1.0, 20120215 (UNCLASSIFIED/FOUO)

ACCESS REQUIREMENTS: (CONTINUED ON PAGE 3)

—~

©o
$HE TECHNICAL POINT OF CONTACT (TPOC) IS/ JTRS NED-W, 443-910-3782,

(b)

©
THE CONTRAETING OFFICER’S REPRESENTATIVE (COR) IS 5 JTRS NED-W,
619-524-5843,|2

©
FHE CONTRACTING SPECIALIST (KO)IS[E SSC-PAC, CODE 22550, 619-553-3327,

(b)

PRIME CONTRACTOR'S ARE REQUIRED TO SEND COPIES OF ALL SUBCONTRACT DD254S TO THE DISTRIBUTION
LIST IN BLOCK 17; JPEO JTRS CODES (SEE ABOVE), AND SECURITY, =

14. ADDITIONAL SECURITY REQUIREMENTS. Requirements, in addition to ISM requirements, are established for this contract. [ X I Yes ‘ l No
(If Yes, identify the pertinent contractual clauses in the contract document itself, or provide an appropniate statement which identifies the additional
requirements. Provide a copy of the requirements to the cognizant security office. Use ltem 13 if additional space is needed.)

INFORMATION TECHNOLOGY (IT) SYSTEMS PERSONNEL SECURITY PROGRAM REQUIREMENTS ARE ATTACHED AND MUST
BE PASSED TO SUBCONTRACTORS. (CONTINUED ON PAGE 3)

15. INSPECTIONS. Elements of this contract are outside the inspection responsibility of the cognizant security office. Yes | X | No
(If Yes, explain and identify specific areas or elements carved out and the activity responsible for inspections. Use ltem 13 if additional space is needed.)

16. CERTIFICATION AND SIGNATURE. Security requirements stated herein are complete and adequate for safeguarding the classified
information to be released or generated under this classified effort. All questions shall be referred to the official named below.

_a. TYPED NAME OF CERTIFYING OFFICIAL b. TITLE ¢. TELEPHONE (Include Area Code)

O

) SECURITY’S (COR) 619-524-6236
d. ADDRESS (Include Zip Code) 17. REQUIRED DISTRIBUTION ‘

JPEO JTRS X | a. CONTRACTOR

33000 NIXIE WAY, BLDG 50 b. SUBCONTRACTOR

SAN DIEGO, CA 92147-5110 X | c. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR
e. SIGNATURE n_ 17 d. U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINISTRATION
= ’ X | e. ADMINISTRATIVE CONTRACTING OFFICER
o

2 L0 %’?/ X | . OTHERS AS NECESSARY

DD FORM 254 (BACK), DEC 1999



SOLICITATION / CONTRACT NUMBER: N66001-11-R-0043 / N66001-12-D-0043
BLOCK 13 CONTINUATION: PAGE 3 of 4

10.A FURTHER DISCLOSURE, TO INCLUDE SUBCONTRACTING, OF COMSEC INFORMATION BY A CONTRACTOR
REQUIRES PRIOR APPROVAL OF THE JPEO JTRS TECHNICAL CODE. ACCESS TO ANY COMSEC INFORMATION
REQUIRES SPECIAL BRIEFINGS AT THE CONTRACTOR FACILITY. ACCESS TO CLASSIFIED COMSEC INFORMATION
REQUIRES A FINAL U.S. GOVERNMENT CLEARANCE AT THE APPROPRIATE LEVEL. USE OF COMSEC INFORMATION
IS GOVERNED BY THE NSA INDUSTRIAL COMSEC MANUAL, NSA/CSS POLICY MANUAL 3-16. CONTRACTORS THAT
WILL BE DESIGNATED AS A CMS USER MUST ATTEND AN INITIAL CMS USER TRAINING CLASS GIVEN BY THE CMS
OFFICE, IF YOU HAVE QUESTIONS CALL 619-553-5065. (ACCESS IS FOR COMSEC EQUIPMENT/MATERIAL.)

10.G CONTRACTOR IS REQUIRED TO BE NATO BRIEFED FOR THE SOLE PURPOSE OF ACCESSING SIPRNET. THE
SPECIAL BRIEFING IS PROVIDED BY THE CONTRACTING COMPANY'S FACILITY SECURITY OFFICER. NOTE: THERE
{S NO REQUIREMENT FOR THE CONTRACTOR TO HAVE ACCESS TO NATO MATERIAL ON THIS CONTRACT PER CNO
LTR 5510 SER NO9N2/11U213075 DTD 9 SEP 11. THIS INFORMATION IS NOT TO BE ENTERED INTO JPAS.

10.J SEE ATTACHED ADDENDUM PAGES FOR OFFICIAL USE ONLY (FOUO) GUIDANCE.

11.C ALL CLASSIFIED MATERIAL MUST BE MARKED IN ACCORDANCE WITH EXECUTIVE ORDER 13526 DTD 5
JANUARY 2010 AND CNO LTR N0SN2/8U223000 DTD 7 JAN 08. NOTE: EXEMPTION CATEGORIES X1 THROUGH X8
DECLASSIFICATION MARKINGS ARE NO LONGER USED.

11.D APPROXIMATELY (1) 5 DRAWER CONTAINER OF APPROVED GSA STORAGE WILL BE REQUIRED ON THIS
CONTRACT.

11.G  THE CONTRACTOR IS AUTHORIZED THE USE OF DTIC REGARDING SPECIFIC CONTRACT RELATED
INFORMATION AND WILL PREPARE AND PROCESS DD FORM 1540 IN ACCORDANCE WITH THE NISPOM, CHAPTER 11,
SECTION 2. THE COR/TPOC WILL CERTIFY NEED-TO-KNOW TO DTIC.

11.H CONTRACTOR IS REQUIRED TO HAVE A COMSEC ACCOUNT AT CONTRACTOR'S FACILITY.
11.J SEE ATTACHED ADDENDUM PAGES FOR OPERATIONS SECURITY (OPSEC) GUIDANCE.

11.L THE USE OF PERSONAL ELECTRONIC MEDIA (COMPUTER LAPTOPS, FLASH (THUMB), OR OTHER REMOVABLE
DRIVES) IS PROHIBITED IN COMSPAWARSYSCOM SPACES EXCEPT WHERE EXPLICITLY PERMITTED BY THE
COMSPAWARSYSCOM DIRECTOR OF SECURITY, (858) 537-8898. ALL REMOVABLE ELECTRONIC MEDIA MUST BE
LABELED (UNCLASSIFIED, ETC.) TO THE HIGHEST CLASSIFICATION OF DATA STORED, AND/OR FOR THE
CLASSIFICATION OF THE SYSTEM IN WHICH IT IS USED. IF CLASSIFIED, ANY REMOVABLE ELECTRONIC MEDIA
MUST BE TRACKED AND STORED APPROPRIATE TO THAT LEVEL OF CLASSIFICATION.

ANTI-TERRORISM/FORCE PROTECTION (AT/FP) BRIEFINGS ARE REQUIRED FOR ALL PERSONNEL (MILITARY, DOD
CIVILIAN, AND CONTRACTOR) PER OPNAVINST F3300.53C. CONTRACTOR EMPLOYEES MUST RECEIVE THE AT/FP
BRIEFING ANNUALLY. THE BRIEFING IS AVAILABLE AT HTTPS://ATLEVEL1.DTIC.MIL/AT/, IF EXPERIENCING
PROBLEMS ACCESSING THIS WEBSITE CONTACT SSC_PAC SECURITY TRAINING@NAVY.MIL. FORWARD A COPY
OF TRAINING CERTIFICATE TO THE PREVIOUS EMAIL ADDRESS OR FAX TO 619-553-6863.

THE CONTRACTING OFFICER'S REPRESENTATIVE (COR) OR TECHNICAL POINT OF CONTACT (TPOC) WILL SPECIFY
WHICH POSITIONS REQUIRE CLEARANCE.

BLOCK 14 CONTINUATION:
SPECIFIC ON-SITE SECURITY REQUIREMENTS ARE ATTACHED. FOR AUTHORIZED VISITS TO OTHER U.S.

GOVERNMENT ACTIVITIES, THE CONTRACTOR MUST COMPLY WITH ALL ONSITE SECURITY REQUIREMENTS OF THE
HOST COMMAND.



SOLICITATION / CONTRACT NUMBER: N66001-11-R-0043 / N66001-12-D-0043
BLOCK 14 CONTINUATION: PAGE 4 of 4
FOR OFFICIAL USE ONLY (FOUO) GUIDANCE ATTACHED.
OPERATIONS SECURITY REQUIREMENTS ATTACHED.

NO FURTHER ENTRIES ON THIS PAGE




INFORMATION TECHNOLOGY (IT) SYSTEMS PERSONNEL SECURITY PROGRAM REQUIREMENTS

The U.S. Government conducts trustworthiness investigations of personnel who are assigned to positions that directly or indirectly
affect the operation of unclassified IT resources and systems that process Department of Defense (DoD) information, to include For
Official Use Only (FOUO) and other controlled unclassified information.

The United States Office of Personnel Management (OPM), Federal Investigations Processing Center (FIPC) process all requests for
U.S. Government trustworthiness investigations. Requirements for these investigations are outlined in paragraph C3.6.15 and
Appendix 10 of DoD 5200.2-R, available at http:/www.dtic.mil/whs/directives/corres/dir.html. Personnel occupying an IT Position shall
be designated as filling one of the IT Position Categories listed below. The contractor shall include all of these requirements in any
subcontracts involving IT support. (Note: Terminology used in DoD 5200.2-R references “ADP” vice “IT”. For purposes of this
requirement, the terms ADP and IT are synonymous.)

The Program Manager (PM), Contracting Officer’s Representative (COR) or Technical Representative (TR) shall determine if they or
the contractor shall assign the IT Position category to contractor personnel and inform the contractor of their determination. If it is
decided the contractor shall make the assignment, the PM, COR, or TR must concur with the designation.

DoDD Directive 8500.01E, Subject: Information Assurance (1A), paragraph 4.8 states "Access to all DoD information systems shall be
based on a demonstrated need-to-know, and granted in accordance with applicable laws and DoD 5200.2-R for background
investigations, special access and IT position designations and requirements. An appropriate security clearance and non-disclosure
agreement are also required for access to classified information in accordance with DoD 5200.1-R (reference (0)).” DoD 5200.2-R and
DoDD 5200.2 require all persons assigned to sensitive positions or assigned to sensitive duties be U.S. citizens. All persons assigned
to IT-I and IT-Il positions, as well as all persons with access to controlled unclassified information (without regard to degree of IT
access) or performing other duties that are considered "sensitive" as defined in DoDD 5200.2 and DoD 5200.2-R must be U.S. citizens.
Furthermore, access by non-U.S. citizens to unclassified export controlled data will only be granted to persons pursuant to the export
control laws of the U.S. The categories of controlled unclassified information are contained in Appendix 3 of DoD 5200.1-R. These
same restrictions apply to "Representatives of a Foreign Interest" as defined by DoD 5220.22-M (National Industrial Security Program
Operating Manual, NISPOM). DoD 8570.01-M further stipulates additional training and/or certification that is required by all persons
assigned to Information Assurance functions.

Criteria For Designating Positions:

[T-| Position (Privileged)

» Responsibility or the development and administration of Government computer security programs, and including direction and
control of risk analysis an/or threat assessment.

e Significant involvement in life-critical or mission-critical systems.

 Responsibility for the preparation or approval of data for input into a system, which does not necessarily involve personal
access to the system, but with relatively high risk for effecting grave damage or realizing significant personal gain.

 Relatively high risk assignments associated with or directly involving the accounting, disbursement, or authorization for
disbursement from systems of (1) dollar amounts of $10 million per year or greater, or (2) lesser amounts if the activities of the
individual are not subject to technical review by higher authority in the IT-I category to ensure the integrity of the system.

» Positions involving major responsibility for the direction, planning, design, testing, maintenance, operation, monitoring, and/or
management of systems hardware and software.

o Other positions as designated by Space and Naval Warfare Systems Center Pacific (SSC Pacific) that involve relatively high
risk for effecting grave damage or realizing significant personal gain.

Personnel whose duties meet the criteria for [T-1 Position designation require a favorably adjudicated Single Scope Background
Investigation (SSBI) or SSBI Periodic Reinvestigation (SSBI-PR). The SSBI or SSBI-PR shall be updated every 5 years by using
the Electronic Questionnaire for Investigation Processing (eQIP) web based program (SF86 format) or the hardcopy 2010
version.

[T-1l Position (Limited Privileged)

Responsibility for systems design, operation, testing, maintenance, and/or monitoring that is carried out under technical review of
higher authority in the IT-I category, includes but is not limited to:



o Access to and/or processing of proprietary data, information requiring protection under the Privacy Act of 1974, and
Government-developed privileged information involving the award of contracts;

e Accounting, disbursement, or authorization for disbursement from systems of dollar amounts less than $10 million per year.
Other positions are designated by Space and Naval Warfare Systems Center Pacific (SSC Pacific) that involve a degree of
access to a system that creates a significant potential for damage or personal gain less than that in IT-l positions. Personnel
whose duties meet the criteria for an [T-II Position require a favorably adjudicated National Agency Check with Local Agency
Check and Credit Check (NACLC).

[T-1ll Position (Non-Privileged)

e Allother positions involving Federal IT activities. [ncumbent in this position has non-privileged access to one or more DoD
information systems, application, or database to which they are authorized access. Personnel whose duties meet the criteria
for an IT-Ill Position designation require a favorably adjudicated National Agency Check with Inquiries (NACI).

Qualified Cleared Personnel Do NOT Require Trustworthiness Investigations:

When background investigations supporting clearance eligibility have been submitted and/or adjudicated to support assignment to
sensitive national security positions, a separate investigation to support IT access will normally not be required. A determination that
an individual is NOT eligible for assignment to a position of trust will also result in the removal of eligibility for security clearance.
Likewise, a determination that an individual is NOT eligible for a security clearance will result in the denial of eligibility for a position of
trust.

The Facility Security Officer (FSO) must verify employee's security clearance eligibility in the Joint Personnel Adjudication System
(JPAS) before instructing the individual to complete and submit the Public Trust Position Application, Standard Form (SF) 85, 85P, or
86 for trustworthiness determination.

Procedures for submitting U.S. Government Trustworthiness Investigations:

Only hard copy SF 85, 85P, and 86 are acceptable by OPM-FIPC, preferably typed or printed.
The request package must include:

e Ahard copy of the SF85, SF85P, or SF86;
o  All pertinent signed release forms;
e SF87 Fingerprint Card or FD 258 or electronic fingerprint transmission

The FSO is responsible for completing the Agency Use Block. Below are instructions for completing the appropriate Standard Form:

For IT-1 SF86 (SSBI):
http://www.opm.gov/Forms/pdf fill/SF86.pdi

30C

R

: 1 (low risk positions), 5 (moderate risk positions), or 6 (high risk positions)
IT-1

CON

Date

. Leave Blank

. Leave Blank

Enter contracting facility's Cage Code
4219

. None

: NVOO

M: None

AECTIOMMUOEE

—



N: DOD-NAVY

0-Q: Leave Blank

R: Enter contracting facility’s Cage Code

S: Either Initial or Re-Investigation

T: Enter contracting facility's Cage Code

U: Company representatives/FSO are NOT to sign the SF86, you must leave it blank.

For IT-Il SF85P (NACLC):
http://www.opm.gov/Forms/pdf fill/SF85P.pdf

08B

R.

- 1 (low risk positions), 5 (moderate risk positions), or 6 (high risk positions);
Il

CON

Date

. Leave Blank

. Leave Blank

: Contract Number and Position Title

4219

None

- NVOO

. None

: DOD-NAVY;

. Enter contracting facility’s Cage Code

. Company representatives/FSO are NOT to sign the SF85P, you must leave this blank.

POZENASE-TOMMOOB®

For IT-1ll SF85 (NACI):
http://www.opm.gov/Forms/pdf fill/SF85.pdf

02B

R

CON

Date

. Leave Blank

Contract Number and Position Title

1 4219

NVOO

DOD-NAVY

Enter contracting facility’s Cage Code;
: Company representatives/FSO are NOT to sign the SF85, you must leave this blank.

AETITIOIIMOO®E >

The company shall review the appropriate SF for completeness and use SECNAV M-5510.30, Appendix G available at
https://doni.daps.dla.mil/secnavmanuals.aspx to determine if any adverse information is present. Additional guidance for requesting
investigations from OPM is found at http://www.opm.gov. Completed SF 85, 85P or 86 packages will be mailed “in care of” to:
Commanding Officer, Space and Naval Warfare Systems Center Pacific, Code 83310, 53560 Hull Street, San Diego, CA 92152-5001.
Note: All forms must be signed by the individual within 60 days of the date of submission. Submitted forms, which are not received
within these 60 days, will be delayed or retumed. If no change has occurred, forms must be re-dated and initialed by the
Subject/employee. If the SF85, 85P, or 86 is submitted with missing information or adverse information is found, the form(s) will be
returned to the company/FSO to revised and resubmit.

The Office of the Chief Naval Operations has provided the following guidance in their letter Ser N09N2/8U223257 dated 9 October
2008 which states in paragraph 2 that the “contractor fitness determinations made by the DON CAF will be maintained in the Joint
Personnel Adjudication System (JPAS). Favorable fithess determinations will support public trust positions only and not national

security eligibility. If no issues are discovered, according to respective guidelines a “Favorable Determination” will be populated in
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JPAS and will be reciprocal within DoN. If issues are discovered, the DoN CAF will place a “No Determination Made” in the JPAS and
forward the investigation to the submitting office for the commander's final determination.”

For Trustworthiness Investigations that have been retumed to SSC Pacific Security Office with a “No Determination Made” decision,
your company will be notified in writing. If an individual received a negative trustworthiness determination, they will be immediately
removed from their position of trust, the contractor will follow the same employee termination processing above, and they will replace
any individual who has received a negative trustworthiness determination.

If you require additional assistance with the SF85, 85P, and/or 86, you may send an email to SSC Pacific at
W_SPSC_SSC _PAC sf85p US@navy.mil.

Visit Authorization Letters (VALs) for Qualified Employees:

Contractors that have been awarded a classified contract must submit visit requests using “only” the Joint Personnel Adjudication
System (JPAS). All government activities have been directed to use JPAS when transmitting or receiving VALS. Therefore,
contractors who work on classified contracts are required to have established an account through JPAS for their facility. This database
contains all U.S. citizens who have received a clearance of Confidential, Secret, and/or Top Secret. The visit request can be submitted
for one year. When submitting a visit requests to SSC Pacific, use its Security Management Office (SMO) number (660015). This
information is provided in accordance with guidance provided to contractors via the Defense Security Service (DSS) website
https://www.dss.mil/ (DSS guidance dated 24 April 2007, subject: Procedures Governing The Use Of JPAS By Cleared
Contractors).

Employment Terminations:

The contractor shall:

Immediately notify the COR or TR of the employee’s termination.

Send email to W_SPSC_SSC PAC sf85p US@navy.mil, Code 83310 notifying them of the termination.
Fax a termination VAL to Code 83320 at (619) 553-6169.

Return any badge and decal to Code 83320.




SPECIFIC ON-SITE SECURITY REQUIREMENTS

. GENERAL.

a.

Contractor Performance. In performance of this Contract the following security services and procedures are incorporated as
an attachment to the DD 254. The Contractor will conform to the requirements of DoD 5220.22-M, Department of Defense
National Industrial Security Program, Operating Manual (NISPOM). When visiting the Joint Program Executive Office, Joint
Tactical Radio System Command (JPEO JTRS) at Old Town Campus (OTC) the Gontractor will comply with the security
directives used regarding the protection of classified and controlled unclassified information, SECNAVINST 5510.36 (series),
SECNAVINST 5510.30 (series), and NRADINST 5720.1(series). Both of the SECNAV Instructions are available online at
https:/doni.daps.dla.mil/secnavmanuals.aspx. A copy of NRADINST 5720.1 will be provided upon receipt of a written request

from the Contractor's Facility Security Officer (FSO) to the SPAWAR Systems Command Security’s Contracting Officer's
Representative (COR), Code 83310. If the Contractor establishes a cleared facility or Defense Security Service (DSS)
approved off-site location from SPAWAR SYSCOM, the security provisions of the NISPOM will be followed within this
cleared facility.

Security Supervision. Space and Naval Warfare Systems Center Pacific (SSC Pacific) will exercise security supervision
over all contractors visiting JPEO JTRS and will provide security support to the Contractor as noted below. The Contractor
will identify, in writing to Security’s COR, an on-site Paint of Contact to interface with Security’s COR.

Il HANDLING CLASSIFIED MATERIAL OR INFORMATION.

a.

Control and Safeguarding. Contractor personnel located at JPEO JTRS are responsible for the control and safeguarding of
all classified material in their possession. All contractor personnel will be briefed by their FSO on their individual
responsibilities to safeguard classified material. In addition, all contractor personnel are invited to attend SSC Pacific
conducted Security Briefings, available at this time by appointment only. In the event of possible or actual loss or
compromise of classified material, the on-site Contractor will immediately report the incident to SSC Pacific’s Code 83310,
telephone (619) 553-3005, as well as the Contractor's FSO. A Code 83310 representative will investigate the
circumstances, determine culpability where possible, and report results of the inquiry to the FSO and the Cognizant DSS
Field Office. On-site contractor personnel will promptly correct any deficient security conditions identified by a SSC Pacific
Security representative.

Storage.

1. Classified material may be stored in containers authorized by SSC Pacific's Physical Security Branch, Code 83320 for
the storage of that level of classified material. Classified material may also be stored in Contractor owned containers
brought on board JPEO JTRS with Code 83320's written permission. Areas located within cleared contractor facilities
on board JPEO JTRS will be approved by DSS.

2. The use of Open Storage areas must be pre-approved in writing by Code 83320 for the open storage, or processing, of
classified material. Specific supplemental security contrals for open storage areas, when required, will be provided by
SSC Pacific, Code 83320.

Transmission of Classified Material.

1. Ali classified material transmitted by mail for use by long term visitors will be addressed as follows:

(a) TOP SECRET, Non-Sensitive Compartmented Information (non-SCI) material using the Defense Courier Service;
SSC Pagcific: 271582-SN00, SSC Pacific.

((b) CONFIDENTIAL and SECRET material transmitted by FedEx will be addressed to COMMANDING
OFFICER, SPACE AND NAVAL WARFARE SYSTEMS CENTER PACIFIC, ATTN RECEIVING OFFICER CODE
43150, 4297 PACIFIC HIGHWAY, SAN DIEGO, CA 92110.

(c) CONFIDENTIAL and SECRET material transmitted by USPS Registered and Express mail will be
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H.

addressed to COMMANDING OFFICER, SPACE AND NAVAL WARFARE SYSTEMS CENTER PACIFIC, 53560
HULL STREET, SAN DIEGO CA 92152-5001. The inner envelope will be addressed to the attention of the Contracting
Officer's Representative (COR) or applicable Technical Representative (TR) for this contract, to include their code
number.

2. All SECRET material hand carried to JPEO JTRS by contractor personnel must be delivered to the Classified Material
Control Center (CMCC), Code 83430, building 33, room 1305, for processing.

3. All CONFIDENTIAL material hand carried to JPEO JTRS by contractor personnel that is intended to remain at JPEO
JTRS shall be provided to the designated recipient or proper cleared JPEO JTRS employee.

4. AllJPEO JTRS classified material transmitted by contractor personnel from JPEO JTRS will be sent via the JPEO
JTRS Technical COR or TR for this contract.

5. The sole exception to the above is items categorized as a Data Deliverable. All contract Data Deliverables will be sent
directly to the Technical COR or TR and a notification of deliverables without attachments will be sent to the cognizant
PCO, unless otherwise stated in the contract.

INFORMATION SYSTEMS (IS) Security. Contractors using ISs, networks, or computer resources to process classified, sensitive
unclassified and/or unclassified information will comply with the provisions of SECNAVINST 5239.3 (series) and local policies and
procedures. Contractor personnel must ensure that systems they use at JPEO JTRS have been granted a formal letter of
approval to operate by contacting their Information Assurance Office.

VISITOR CONTROL PROCEDURES.

Title 18 USC 701 provides for criminal sanctions including fine or imprisonment for anyone in possession of a badge who is not
entitled to have possession. Sec. 701. Official badges, identification cards, other insignia. Whoever manufactures, sells, or
possesses any badge, identification card, or other insignia, of the design prescribed by the head of any department or agency of
the United States for use by any officer or employee thereof, or any colorable imitation thereof, or photographs, prints, or in any
other manner makes or executes any engraving, photograph, print, or impression in the likeness of any such badge, identification
card, or other insignia, or any colorable imitation thereof, except as authorized under regulations made pursuant to law, shall be
fined under this title or imprisoned not more than six months, or both.

a.  Contractor personnel assigned to JPEO JTRS will be considered long-term visitors for the purpose of this contract.

b.  Contractors that have been awarded a classified contract must submit visit requests using “only” the Joint Personnel
Adjudication System (JPAS). All government activities have been directed to use JPAS when transmitting or receiving VALs.
Therefore, contractors who work on classified contracts are required to have established an account through JPAS for their
facility. This database contains all U.S. citizens who have received a clearance of Confidential, Secret, and/or Top Secret.
The visit request can be submitted for one year. When submitting visit requests to SPAWAR Systems Center Pacific use its
Security Management Office (SMO) number (660015). This information is provided in accordance with guidance provided to
contractors via the Defense Security Service (DSS) website https://www.dss.mil (DSS guidance dated 24 April 2007, subject:
Procedures Governing the Use of JPAS by Cleared Contractors).

c.  For visitors to receive a SPAWAR Systems Center Pacific badge their Government point of contact must approve their visit
request and the visitor must present government issued photo identification.

d.  Visit requests for long-term visitors must be received at least one week prior to the expected arrival of the visitor to ensure
necessary processing of the request.

e.  Code 83320 will issue temporary identification badges to Contractor personnel following receipt of a valid VAL from the
Contractor's FSO. The responsible SPAWARCOM COR will request issuance of picture badges to contractor personnel.
Identification badges are the property of the U.S. Government, will be wom in plain sight, and used for official business only.
Unauthorized use of an SSC Pacific badge will be reported to the DSS.

f. Prior to the termination of a Contractor employee with a SSC Pacific badge or active VAL on file the FSO must:
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V.

Vi

VI

1. Notify in writing Code 83320, the COR, Security’s COR, and the laboratory managers of any laboratories into which the
employee had been granted unescorted access of the termination and effective date. In emergencies, a facsimile may
be sent or a telephone notification may be used. The telephone notification, however, must be followed up in writing
within five working days.

2. Immediately confiscate any SSC Pacific issued identification badge, (to include Common Access Card (CAC) and OP
Form 55 card, if issued), and vehicle decals and return them to Code 83320 no later than five working days after the
effective date of the termination.

g. Common Access Card (CAC).

1. VAL must be on file, form completed and signed, approved by the contractor’s COR, and sent to the Badge
and Pass Office, Code 83320.

INSPECTIONS. Code 83310 personnel may conduct periodic inspections of the security practices of the on-site

Contractor. All contractor personnel will cooperate with Code 83351 representatives during these inspections. A report of the
inspection will be forwarded to the Contractor's employing facility, Security's COR and Technical COR. The Contractor must be
responsive to the Code 83310 representative's findings.

REPORTS. As required by the NISPOM, Chapter 1, Section 3, contractors are required to report certain events that have an
impact on the status of the facility clearance (FCL), the status of an employee's personnel clearance (PCL), the proper
safeguarding of classified information, or an indication classified information has been lost or compromised.
a. The Contractor will ensure that certain information pertaining to assigned contractor personnel or operations is reported to
Security's COR, Code 83310. If further investigation is warranted it will be conducted by Code 83310. This reporting will include
the following:

1. The denial, suspension, or revocation of security clearance of any assigned personnel;

2. Any adverse information on an assigned employee's continued suitability for continued access to classified access;

3. Any instance of loss or compromise, or suspected loss or compromise, of classified information;

4. Actual, probable or possible espionage, sabotage, or subversive information; or

5. Any other circumstances of a security nature that would effect the contractor's operation on board
JPEO JTRS.

b. Inaddition to the NISPOM reporting requirements, any conviction and/or violation of the Foreign Corrupt Practices
Act, or any other violation of the International Traffic in Arms Regulations (ITAR) shall immediately be reported to
the Designated Disclosure Authority (DDA}, COR/TR/PM and Contracting Officer.

PHYSICAL SECURITY.

a.  SSC Pacific will provide appropriate response to emergencies occurring onboard this command. The Contractor will comply
with all emergency rules and procedures established for SSC Pacific.

b. A roving Contract Security Guard patrol will be provided by SSC Pacific. Such coverage will consist of, but not be limited to,
physical checks of the window or door access points, classified containers, and improperly secured documents or spaces.
Specific questions or concerns should be addressed to Code 83320.

¢.  Allpersonnel aboard SSC Pacific property are subject to random inspections of their vehicles and personal items. Consent
to these inspections is given when personnel accept either a badge or a vehicle pass/decal permitting entrance to this
command.

d.  Information about parking restrictions may be found on the Security web site at https://dsp.spawar.navy.mil
7



VIll. COR RESPONSIBILITIES.

a.

e.

Review requests by cleared contractors for retention of classified information beyond a two-year period and advise the
contractor of disposition instructions and/or submit a Final DD 254 to Security’s COR.

In conjunction with the appropriate transportation element, coordinates a suitable method of shipment for classified material
when required.

Certify and approve Registration For Scientific and Technical Information Services requests (DD 1540) (DTIC).

Ensure timely notice of contract award is given to host commands when contractor performance is required at other
focations.

Certify need-to-know on visit requests and conference registration forms.

SPECIAL CONSIDERATIONS FOR ON-SITE CLEARED FACILITIES.

Any cleared contractor facility on board JPEO JTRS will be used strictly for official business associated with this contract. No
other work may be performed aboard this facility. Additional JPEO JTRS contracts may be performed in this cleared facility, but
only on a case-by-case basis. The COR, Security's COR, and Contracting Officer must all be in agreement that this particular
arrangement best suits the needs of the Government. At the end of this contract the on-site facility must be vacated, with proper
written notification being submitted to the DSS and Security’'s COR.

ITEMS PROHIBITED ABOARD JPEQ JTRS AND SSC PACIFIC.

The following items are prohibited within any JPEO JTRS & SSC Pacific controlled areas, with the exception of personnel
authorized to possess weapons in the performance of required duties. Also, note exceptions for alcohol possession and
consumption on board SSC Pacific property.

WEAPONS

1. Ammunition

2. Fireworks

3. Molotov Cocktail

4, Pipe Bomb

5. Black Jack

6. Slingshots

7. Billy/Sand Club

8. Nunchakus

9. Sand Bag: Partially filled with sand and swung like a mace
10. Metal (Brass) Knuckle

11. Dirk or Dagger

12. Switch Blade or Butterfly Knife

13. Knife with a blade (cutting edge) longer than 4 inches
14. Razor with Unguarded blade.

15. Pipe, Bar or Mallet to be used as a club.

16. Compressed Air or Spring Fired Pellet/BB gun

17. Tear Gas/Pepper Spray Weapon

18. Pistol, Revolver, Rifle, Shotgun or any other Firearm
19. Bows, Crossbows or Arrows

20. Bowie Style Hunting Knife

21. Any weapon prohibited by State law

22. Any object similar to the aforementioned items

23. Any offensive or defensive weapons not described above,
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but likely to cause injury (i.e., Stun Gun, Blow Gun).

24. Any abrasive, caustic, acid, chemical agent or similar substance,
with which to inflict property damage or personal injury

25. Combination Tools with Knife Blades Longer Than 4 inches (..,
Gerber, Leatherman, etc.)

Military personnel aboard JPEO JTRS and SSC Pacific controlled areas not authorized to possess a firearm, as part of
prescribed military duties will be apprehended if found in possession. Civilians in unauthorized possession of a firearm
will be detained while civilian authorities are notified.

CONTROLLED SUBSTANCES

The unauthorized possession or use of controlled substances defined as marijuana, narcotics, hallucinogens,
psychedelics, or other controlled substances included in Schedule I, 11, Il IV, or V established by Section 202 of the
Comprehensive Drug Abuse Prevention and Control Act of 1970 (84 Stat. 1236) is prohibited.

CONTRABAND

Contraband defined as all equipment, products and materials of any kind which are used, intended for use, or designed
for use in injecting, ingesting, inhaling, or otherwise introducing into the human body, marijuana or other controlled
substances, in violation of law. This includes: hypodermic syringes, needles, and other objects to inject controlled
substances in the body or objects to ingest, inhale or otherwise introduce marijuana, cocaine or hashish oil into the body
is prohibited.

ALCOHOL

All JPEO JTRS, tenant command and other government employees, as well as support contractors and authorized visitors may
bring unopened containers of alcohol on board the Center if it remains in their private vehicles except where expressly authorized
for an approved event. Alcohol beverages will be consumed only at designated facilities for which written permission by the
Commanding Officer is granted.

Personnel desiring to hold a social function and serve alcohol, should send a memo (hard copy) to the Commanding Officer, via
the appropriate division head, the Director of Security, and the Public Affairs Officer. The Public Affairs Officer will approve or
disapprove the facility use request based on availability and general use policy. If facility use is approved, the Public Affairs Officer
will forward the memo to the Commanding Officer for approval/disapproval.

COUNTERFEIT CURRENCY

Counterfeit currency defined as any copy, photo, or other likeness of any U.S. currency, either past or present, not
authorized by the U.S. Treasury Department is prohibited.

ESCORTING POLICY.

a.  All personnel within JPEO JTRS and SSC Pacific’s fenced perimeters, with the exception of emergency personnel such as
fire, ambulance, or hazardous material response personnel responding to an actual emergency, must wear an SSC Pacific
issued badge. Only U.S. citizens and U.S. Permanent Residents {former immigrant aliens) may be escorted under this
policy. ALL JPEO JTRS FOREIGN NATIONAL VISITORS MUST BE PROCESSED THROUGH THE SPAWAR FOREIGN
VISITS COORDINATOR OFFICE, 8335. Contact phone number: (858) 537-8884.

b.  All pictured badged JPEO JTRS and tenant command employees, as well as those contractors and other government
employees who have an “E” on their picture badge may escort visitors wearing a red escort-required badge.

XIl. CELLULAR PHONE USAGE.



a.  Gellular phone use is prohibited in all secure spaces, i.e. Open Storage areas, classified laboratories.

b.  Vehicle operators on DoD installations and operators of Government vehicles shall not use cellular phones, unless the
vehicle is safely parked or unless they are using a hands-free device, and are also prohibited from wearing of any other
portable headphones, earphones, or other listening devices while operating a motor vehicle.

c.  The use of cellular phones, portable headphones, earphones, or other listening devices while jogging, walking bicycling, or

skating on roads and streets on Navy installations is prohibited except for use on designated bicycle and running paths and
sidewalks.
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FOR OFFICIAL USE ONLY (FOUO) INFORMATION

1. The For Official Use Only (FOUO) marking is assigned to information at the time of its creation. It isn't authorized as a substitute
for a security classification marking but is used on official government information that may be withheld from the public under
exemptions 2 through 9 of the Freedom of Information Act (FOIA).

2. Use of FOUO markings doesn’t mean that the information can’t be released to the public, only that it must
be reviewed by Space and Naval Warfare Systems Center Pacific, San Diego, CA prior to its release to
determine whether a significant and legitimate government purpose is served by withholding the information or
portions of it.

3. An UNCLASSIFIED document containing FOUQ information will be marked “FOR OFFICIAL USE ONLY”
on the bottom face and interior pages.

4. Classified documents containing FOUO do not require any markings on the face of the document;
however, the interior pages containing only FOUO information shall be marked top and bottom center with
“FOR OFFICIAL USE ONLY.” Mark only unclassified portions containing FOUO with “(FOUO)” immediately
before the portion.

5. Any FOUQ information released to you by Space and Naval Warfare Systems Center Pacific, San Diego, CA is required to be
marked with the following statement prior to transfer:

THIS DOCUMENT CONTAINS INFORMATION EXEMPT FROM MANDATORY DISCLOSURE UNDER THE FOIA.
EXEMPTION(S) APPLY.

6. Removal of the FOUO marking can only be accomplished by the originator or other competent authority. DO NOT REMOVE ANY
FOUO MARKING WITHOUT WRITTEN AUTHORIZATION FROM SPACE AND NAVAL WARFARE SYSTEMS CENTER SAN DIEGO
PACIFIC, SAN DIEGO, CA OR THE AUTHOR. When the FOUO status is terminated you will be notified.

7. You may disseminate FOUO information to your employees and subcontractors who have a need for the information in
connection with this contract.

8. During working hours, reasonable steps should be taken to minimize risk of access by unauthorized personnel. FOUO
information shall be placed in an out-of-sight location if the work area is accessible to persons who do not have a need for the
information. During nonworking hours, the information shall be stored in locked desks, file cabinets, bookcases, locked rooms, or
similar items.

9. FOUOQ information may be transmitted via first-class mail, parcel post, fourth-class mail for bulk shipments only.

10. When no longer needed, FOUO information may be disposed by tearing each copy into little pieces to preclude anyone from
reconstructing the document, and placing it in a regular trash, or recycle, container or in the uncontrolled burn. To ensure the
document is precluded from being reconstructed it is recommended that FOUO be shredded using a crosscut shredder.

11. Unauthorized disclosure of FOUO information doesn't constitute a security violation but the releasing agency should be informed of
any unauthorized disclosure. The unauthorized disclosure of FOUO information protected by the Privacy Act may result in criminal

sanctions.

12, Electronic transmission of FOUQ information (voice, data, or facsimile) should be by approved secure communications systems
whenever practical.
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OPERATIONS SECURITY REQUIREMENTS

All work is to be performed in accordance with DoD and Navy Operations Security (OPSEC) requirements, per the following applicable
documents:

- National Security Decision Directive 298  -National Operations Security Program (NSDD) 298

- DOD 5205.02 -DOD Operations Security (OPSEC) Program
- OPNAVINST 3432.1 -DON Operations Security
- SPAWARINST 3432.1 -Operations Security Policy

The contractor will accomplish the following minimum requirements in support of Space and Naval Warfare Systems Command
(SPAWAR) Operations Security (OPSEC) Program:

The contractor will practice OPSEC and implement OPSEC countermeasures to protect DOD Critical Information. Items of
Critical Information are those facts, which individually, or in the aggregate, reveal sensitive details about SPAWAR or the
contractor's security or operations related to the support or performance of this SOW, and thus require a level of protection
from adversarial collection or exploitation not normally afforded to unclassified information.

Contractor must protect Critical Information and other sensitive unclassified information and activities, especially those
activities or information which could compromise classified information or operations, or degrade the planning and execution
of military operations performed or supported by the contractor in support of the mission. Protection of Critical Information will
include the adherence to and execution of countermeasures which the contractor is notified by or provided by SPAWAR, for
Critical Information on or related to the SOW.

Sensitive unclassified information is that information marked FOR OFFICIAL USE ONLY (or FOUO), Privacy Act of 1974,
COMPANY PROPRIETARY, and also information as identified by SPAWAR or the SPAWAR Security COR.

SPAWAR has identified the following items as Critical Information that may be related to this SOW:

e Known or probable vulnerabilities to any U.S. system and their direct support systems.

o Details of capabilities or limitations of any U.S. system that reveal or could reveal known or probable vulnerabilities
of any U.S. system and their direct support systems.

o Details of information about military operations, missions and exercises.

e Details of U.S. systems supporting combat operations (numbers of systems deployed, deployment timelines,
locations, effectiveness, unique capabilities, etc.).

e  Operational characteristics for new or modified weapon systems (Probability of Kill (Pk), Countermeasures,
Survivability, etc.).

e Required performance characteristics of U.S. systems using leading edge or greater technology (new, modified or
existing).

o  Telemetered or data-linked data or information from which operational characteristics can be inferred or derived.

e  Test or evaluation information pertaining to schedules of events during which Critical Information might be
captured. (advance greater than 3 days).

e Details of SPAWAR/SSC Pacific unique Test or Evaluation capabilities (disclosure of unique capabilities).

»  Existence and/or details of intrusions into or attacks against DoD Networks or Information Systems, including, but
not limited to, tactics, techniques and procedures used, network vulnerabilities exploited, and data targeted for
exploitation.

o Network User [D’s and Passwords.

o Counter-IED capabilities and characteristics, including success or failure rates, damage assessments,
advancements to existing or new capabilities.

e Vulnerabilities in Command processes, disclosure of which could allow someone to circumvent security, financial,
personnel safety, or operations procedures.

»  Force Protection specific capabilities or response protocols (timelines/equipment/numbers of personnel/training
received/etc.).

o  Command leadership and VIP agendas, reservations, plans/routes etc.

o Detailed facility maps or installation overhead photography (photo with annotation of Command areas or greater
resolution than commercially available).

e Details of COOP, SPAWAR/SSC Pacific emergency evacuation procedures, or emergency recall procedures.
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o  Government personnel information that would reveal force structure and readiness (such as recall rosters or
deployment lists).
o Compilations of information that directly disclose Command Critical Information.

- The above Critical Information and any that the contractor develops, regardless if in electronic or hardcopy form, must be protected
by a minimum of the following countermeasures:

All emails containing Critical Information must be DoD Public Key Infrastructure (PKI) signed and PKi encrypted when
sent.

Critical Information may not be sent via unclassified fax.

Critical Information may not be discussed via non-secure phones.

Critical Information may not be provided to individuals that do not have a need to know it in order to complete their
assigned duties.

Critical Information may not be.disposed of in recycle bins or trash containers.

Critical Information may not be left unattended in uncontrolled areas.

Critical Information in general should be treated with the same care as FOUO or proprietary information.

Critical Information must be destroyed in the same manner as FOUO.

Critical Information must be destroyed at contract termination or returned to the government at the government's
discretion.

- The contractor shall document items of Critical Information that are applicable to contractor operations involving information on or
related to the SOW. Such determinations of Critical Information will be completed using the DoD OPSEC 5 step process as
described in National Security Decision Directive (NSDD) 298, “National Operations Security Program”.

OPSEC training must be Included as part of the contractors ongoing security awareness program conducted in accordance with

Chapter 3, Section 1, of the NISPOM. NSDD 298, DoD 5205.02, “DOD Operations Security (OPSEC) Program”, and OPNAVINST
3432.1, “Operations Security” should be used to assist in creation or management of training curriculum.

If the contractor cannot resolve an issue concerning OPSEC they will contact the SPAWAR Security COR (who will consult with

the SPAWAR/SSC Pacific OPSEC Manager).
- All above requirements MUST be passed to all Sub-contractors.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TOP _ TM ___ OTHER _MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

A001 CONTRACT FUNDS STATUS REPORT (CFSR) Contract Funds Status Report (CFSR)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-81468 SOW PARA 3.2.8.1 JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS/I'LMF§| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED QRTLY SUBMISSION

D SEE BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
SEE BLOCK 16 Draft Reg Repro
16. REMARKS
Block 4: Paragraph 7.3.1: The CFSR reporting level will provide funding requirements and time phased detail DCARC 0 1 0
at the CLIN level for programs with multiple funding elements. When thereis more than one CLIN, atotal
program roll-up is also required. JTRSNED PO g 1 9
The Contractor shall reconcile the reporting elementsin the CFSR with the WBS elements in the CPR when the
documents are submitted in the same month. The reconciliation will be provided as an addendum to the CPR
submittal.
All time phased datawill be prepared such that it is grouped to provide visibility for each Government fiscal
year applicable to the period of performance.
If the program isincrementally funded, it may be necessary for the Contractor to provide monthly increments at
the beginning of the program or when EAC changes and/or contract modifications are implemented.
The Contractor will identify the components of Termination Liability and Open Commitments in the notes
section of the CFSR.
The Contract Funds Status Report for ALL task orders (TOs) for contract N66001-12-D-0043 shall be delivered
under the Technical Support TO vice separate submittals under each task order. The CFSR requirements for
each TO shall be met in this single submission, as all information for each TO shall beincluded in CDRL A001.
The CFSR requirements shall be broken out by TO, as well asrolled up at the contract level.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operationa data or information. Other requests shall be referred
to JTRS Network Enterprise Domain PO.
Block 12: First submission shall be NLT 12 working days after the first accounting month subsequent to the
Authorization to Proceed. If the baseline changes as aresult of IBR planning, arevision to the first submission
will be made commensurate with the close of the IBR.
Block 13: Subsequent submissionswill be quarterly, NLT 25 working days after the close of the contractor's
accounting quarter for March, June, September, and December.
15. TOTAL 0 2 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 2 Pages



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT

A

C. CATEGORY

TDP

™

OTHER _MGMT

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.

N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

16. REMARKS (Continued)

Block 14: Delivery of the CFSR isin accordance with the SOW. Electronic submissions of the CFSR are to be made to the Earned Value Repository in accordance with
the ANSI X12 Standards or XML equivalent. (American National Institute, 839 Project Cost Reporting). The delivery of thefinal quarterly CFSR submission to DCARC
shall be made by the Contractor by uploading the CFSR fileinto the DCARC Central Repository website at https://ders.dcarc.pae.osd.mil/evm. The Contractor shall also
submit an Excel file for delivery to the Joint Tactical Radio System (JTRS) Network Enterprise Domain (NED) Program Manager viaamutually agreeable method to be

determined prior to the IBR.

DD FORM 1423-1, FEB 2001

Page 2 of 2 Pages




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT
A

C. CATEGORY
TP TM ____

OTHER _MGMT

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
A002

2. TITLE OF DATA ITEM
Managment Plan

3. SUBTITLE
MANAGEMENT PLAN

17. PRICE
GROUP

4. AUTHORITY (Data

Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18. ESTIMATED

TOTAL PRICE

DI-MGMT-80004A SOW PARA 3.2.8.2 JTRS NETWORK ENTERPRISE DOMAIN PO
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
LT REQUIRED ONE/R SUBMISSION
D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Preparein agreed upon format with content described in the DO SOW and DID. JTRSNED PO 1 1 0
BLOCK 12: Shall be submitted NLT 22-business days after contract award.
BLOCK 13: Updated MP shall be submitted NLT 11 business days after Government comments.
Government has 11-business days to review and approve. Additional updates shall be submitted as
required.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractorsonly. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT
A

C. CATEGORY

TDP

™ __

OTHER _MGMT

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATAITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

A003 Contractor's Progress, Status and Management Report (CSR)

CONTRACT STATUS REPORT (CSR)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-80227

5. CONTRACT REFERENCE
SOW PARA 3.2.8.3

6. REQUIRING OFFICE

JTRS NETWORK ENTERPRISE DOMAIN PO

18. ESTIMATED
TOTAL PRICE

7. DD 250 REQ
LT

9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
REQUIRED MNTHLY SUBMISSION
D BLOCK 16

14. DISTRIBUTION

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

BLOCK 16

a. ADDRESSEE

b.COPIES

Final

Draft Reg Repro

16. REMARKS
BLOCK 4: Delete preparation requirements of DID and prepare in agreed upon format to include the
requirements of the DO SOW.

The Contract Status Report for ALL task orders (TOs) for contract N66001-12-D-0043 shall be delivered under
the Technical Support TO vice separate submittals under each task order. The CSR requirements for each TO
shall be met in this single submission, as all information for each TO shall beincluded in CDRL A003. The
CSR requirements shall be broken out by TO, as well asrolled up at the contract level.

BLOCK 12: 1st report shall be submitted NLT the 20th day of thefirst calendar month following contract
award.

BLOCK 13: Subsequent submissions shall be NLT the 25th day of each calendar month thereafter.
Submit narrative CSR in MS Word file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD

contractorsonly. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.

JTRS NED PO

15. TOTAL

0 1 0

G. PREPARED BY H. DATE

23-APR-2012

I. APPROVED BY

J. DATE
23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data

sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments

this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

regarding this burden estimate or any other aspect of

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _MGMT

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
A004

2. TITLE OF DATA ITEM

CONTRACT PERFORMANCE REPORT (CPR)

3. SUBTITLE
CONTRACT PERFORMANCE REPORT

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-81466A

5. CONTRACT REFERENCE
SOW PARA 3.2.8.4

6. REQUIRING OFFICE
JTRS NETWORK ENTERPRISE DOMAIN
PO

18. ESTIMATED
TOTAL PRICE

7.DD 250 REQ
LT

9. DIST STATEMENT
REQUIRED
D

10. FREQUENCY
MNTHLY

12. DATE OF FIRST SUBMISSION
BLOCK 16

14. DISTRIBUTION

b.COPIES

8. APP CODE
A

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

BLOCK 16

a. ADDRESSEE Final

Draft Reg Repro

16. REMARKS
BLOCK 4: Preparein agreed upon format with content described in the DID and DO SOW.

Paragraph 2.1.6: Changeto read, "All costs shall be reported in "dollars in thousands"

Paragraph 2.2.4.3: "G&A/Overhead costs shall beincluded at the CWBS level block in 8a. Corresponding non-
additive G& A/Overhead entries will also be made in Block 8c."

Paragraph 2.6.1:  "Format 5 is to include a Program Management Overview assessment of EVMS performance to
date as well as apredictive narrative of overal program health. Thisisto include a forward-looking, proactive
Program Management view of the expected progress to be made, and problems anticipated to be encountered for at
least the three next reporting periods; 2. MR changes and usage; 3. UB contents and changes; 4. Differences
and rational for the Best, Worst Case, and Most Likely Management EAC's; 5. Changes to the time phasing of the
baseline information in Format 3; 6. Changes to the staffing information in Format 4, identifying staffing issues
(attrition, shortfalls, etc.,) wherethey exist; 7. Performance measurement milestones that are not consistent with
contractual milestones (OTS); 8. Formal reprogramming (OTB) implementation details, and any other topic
relevant to cost, schedule or technical performance.”

Block 12: Initial CPR isdue NLT than 12 working days after the end of the first full accounting month following
the Authorization to Proceed.

JTRS NED PO

15. TOTAL 0

G. PREPARED BY H. DATE

23-APR-2012

I. APPROVED BY

J. DATE
23-APR-2012

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.

Page 1 of 2 Pages




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TOP __ TM ___ OTHER _MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION

16. REMARKS (Continued)

Block 13: Subsequent CPR submissions are to be made NLT than 12 working days after the end of the contractor's accounting period for the period of performance of the
program.

General Instructions:

1. All costs shall be reported in "dollars in thousands”

2. The"as of" date will follow the contractor's accounting period and the contractor will submit accounting calendar for the period of performance of the contract for
planning purposes a the IBR.

3. All subcontractor CPR's shall beincorporated into the Prime CPR in accordance with the SOW and submitted along with the Prime's monthly CPR submittal.
Subcontractor data shall not lag in performance periods.

4. CPR reporting levels will be discussed and mutually agreed to at the Post Award Conference.5. Variance Analysis:

5a Current Month variances are to be explained separately from Cumulative variances, and cost variances are to be explained separately from schedule variances.
Variance at Completion analysisisto beincluded in the Format 5.

5h. Periodically the Government and the Contractor will jointly review and mutually agree if adjustment to Format 1 reporting levels and Format 5 variance analysis

threshold levels are required to ensure the CPR continue to provide appropriate management visibility through the period of performance of the program. Initial Format 5

thresholds will be negotiated at the PAC and revised as necessary at the conclusion of the IBR.

5c. Variance explanations for each WBS element breaking the thresholds shall address the technical cause, the near-term impact to the program, and the corrective action
plan established to adjudicate the issue. The corrective action plans are to be updated in each submittal.

5d. Schedule variance narratives shall aso identify the significant missed milestones, impact to major milestones, and expected recover dates.

6. Estimate at Completion (EAC) changes will be reported in Format 1 and consistent with the SOW. The Contractor shall ensure that the assumptions and content of the
Estimate at Completion (EAC) and Budget a Completion (BAC) contained in the CPR are consistent for each monthly submittal so that the VAC reported in the CPR is
timely, accurate, and valid.

Block 14: CPR deliveries shall be made in accordance with the SOW. The contractor shall delivery the final electronic submission of the CPR to the Earned Value
Repository in accordance with the ANS| X12 Standards or XML equivalent. (American National Institute, 839 Project Cost Reporting). Winsight is the preferred format.
The delivery of the final monthly CPR submission to DCARC shall be made by the Contractor by uploading the CPR XML file into the DCARC Central Repository
website at https://ders.dcarc.pae.osd.mil/evm. The Contractor will also submit an EVM backup file, containing historica EVM performance to the Repository quarterly.
Specific instructions and registration information is provided at this website. An Excel submission of the CPR shall to be made to the Joint Tactical Radio System (JTRS)
Network Enterprise Domain (NED) Program Manager monthly viaamutually agreeable method to be determined prior to the IBR.

BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD contractors only. Reason: To protect technical/operational data or
information. Other requests shall be referred to JTRS Network Enterprise Domain PO.

DD FORM 1423-1, FEB 2001 Page 2 of 2 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TDP _ TM ___  OTHER _MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE

A005 INTEGRATED MASTER SCHEDULE (IMS) INTEGRATED MASTER SCHEDULE (IMS) GROUP
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-81650 SOW PARA 3.2.85 JTRS NETWORK ENTERPRISE DOMAIN

PO 18. ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION

LT REQUIRED MNTHLY BLOCK 16

D b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft | Reg | Repro
16. REMARKS
BLOCK 4: Preparein agreed upon format with content described in the DID and DO SOW. JTRSNED PO 1 1 0
- Modify Paragraph 2.4 to state "L OE activities are not to be included in the IMS and should be tracked within the
contractor's EVMS"
- Modify Paragraph 2.4.1.15 to state "Near-critical path reporting will be negotiated prior to IBR"
- Modify Paragraph 2.4.1.21 to state "External dependencies shall be also included in the IM S, with unique
coding/structure so they may be analyzed separately. All external dependencies shall be determined and
documented no later than the conclusion of the IBR. Changes after IBR which impact the external dependency
list shall bereflected in the Monthly IM S assessment report (see Paragraph 2.5) and incorporated no later than 30
days after the modification approval date.
- Modify Paragraph 2.4.1.23 Schedule Risk Assessment (SRA) shall be performed prior to the IBR and submitted
with the IBR document package. Subsequent SRA's will be performed and results presented in PMR's. SRA's
will beincluded as an addendum to the IMS submittal for the month in which they are performed.
- Modify Paragraph 2.5 to include: "Variances of more than 10 days to the baseline schedule shall beincluded in
the contractor's monthly schedule assessment. Cause, Impact, and corrective actions for all schedule variances
exceeding 10 days shall beincluded. Critical and near-Critical path analysis shall aso beincluded.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.

Page 1 of 2 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TOP __ TM ___ OTHER _MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION

16. REMARKS (Continued)
Variance assessment may be provided in Excel as a supplement to the native project software file provided.

The Prime contractor shall ensure the program IM S includes adequate planning and statusing for any/all subcontracted effort, regardless of contract value and/or contract

type.
Subcontract schedules shall be made available to the government on an as-required basis for verifying statusin the Prime IMS.

Block 12: First submission is due within 12 working days after the end of the first full accounting period following Authorization to Proceed.
Block 13: Subsequent submittals are due 12 calendar days after the close of the contractor's accounting month end.

Block 14: Datawill be provided in the Contractor's approved scheduling system in its original format to the EVM Repository. The delivery of the submission to DCARC
shall be made by the Contractor by uploading the final, statused IM S to the DCARC Central Repository website at https://ders.dcarc.pae.osd.mil/evm. Specific instructions
and registration information are provided at this website. If Microsoft Project is not the application used in the Contractor's EVMS, the Contractor shall convert the
monthly submittal of the IMSto Microsoft Project for delivery to the Joint Tactical Radio System (JTRS) Network Enterprise Domain (NED) Program Manager viaa
mutually agreeable method to be determined prior to the IBR.

BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD contractors only. Reason: To protect technical/operational data or
information. Other requests shall be referred to JTRS Network Enterprise Domain PO.

DD FORM 1423-1, FEB 2001 Page 2 of 2 Pages



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT
A

C. CATEGORY

TDP ™

OTHER _MGMT

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE 17. PRICE

B002 Management Plan PROJECT MANAGEMENT PLAN GROUP
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-80004A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO

18. ESTIMATED

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION TOTAL PRICE

DD REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Preparein agreed upon format with content described in the DO SOW and DID. JTRSNED PO 1 1 0
BLOCK 12: Shall be submitted NLT 22-business days prior to Integrated Baseline Review (IBR).
BLOCK 13: Updated PMP incorporating IBR accepted comments shall be submitted NLT 11-business days
after IBR. Government has 11-business days to review and approve. Additional updates shall be submitted
as required.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractorsonly. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TOP __ TM ___ OTHER _IPSC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B006 Software Requirements Specification (SRS) SOFTWARE REQUIREMENTS SPECIFICATION
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81433A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix. JTRSNED PO 1 1 0
BLOCK 4: Preparein agreed upon format with content described in the DO SOW and DID.
BLOCK 12: NLT 22-business days prior to Software Requirement Review (SRR). Government has 15
business days to review.
BLOCK 13: Updated SRSincorporating SRR accepted comments shall be submitted NLT 11-business after
SRR. Updated SRS incorporating CDR accepted comments shall be submitted NLT 11-business days after
CDR. Fina SRS shall be submitted NLT 22-business days prior to TRR. Government has 22-business days
to review and approve.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LI
0004

NE ITEM NO.

B. EXHIBIT
A

C. CATEGORY
TDP

™ __

OTHER _IPSC

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B0O7 Software Design Description (SDD) SOFTWARE DESIGN DESCRIPTION
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81435A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix. JTRSNED 1 1 0
BLOCK 4: Preparein agreed upon format with content described in the DO SOW and DID.
BLOCK 12: Draft SDD shall be submitted NLT 15-business days prior to PDR. Government has 15-
business days to review and comment.
BLOCK 13: Updated SDD shall be submitted NLT 22-business days before CDR. Government has 22-
business days to review and comment. Updated SDD incorporating CDR accepted comments shall be
submitted NLT 11-business days after CDR. Final SDD shall be submitted as part of Fina Software Product
Specification (SPS).
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractorsonly. Reason: To protect technical/ operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Frank Camp 23-APR-2012 23-APR-2012

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _IPSC

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B008 Interface Design Description (IDD) INTERFACE DESIGN DESCRIPTION (IDD)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81436A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Delete preparation requirements of DI-IPSC-81436A and prepare in the format and content of JTRSNED PO 1 1 0
the SCA.
BLOCK 12: IDD (updated APIs) shall be submitted NLT 22-business days prior to CDR.
BLOCK 13: Updated IDD (updated APIs) incorporating CDR accepted comments shall be submitted NLT
11-business days after CDR. Government has 22-business days to review and comment. Fina IDD shall be
submitted with Final Software Product Specification (SPS).
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operationa data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _IPSC

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B009 Software Test Plan (STP) SOFTWARE TEST PLAN
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81438A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Classified and Sensitive information shall be provided in a separate Appendix. JTRSNED PO 1 1 0
BLOCK 4: Preparein agreed upon format with content described in the DID and DO SOW with following
exception:
Add paragraph 1.6 - Test Assumptions and Limitations.
BLOCK 12: Draft STP shall be submitted NLT 22-business days prior to CDR. Government has 15-
business days to review and comment.
BLOCK 13: Final STP shall be submitted NLT 33-business days prior to Test Readiness Review (TRR).
Government has 10-business days to review and approve.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractorsonly. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _IPSC

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATAITEM NO. 2. TITLE OF DATA ITEM

3. SUBTITLE

17. PRICE
GROUP

18. ESTIMATED
TOTAL PRICE

B010 Software Test Description (STD) SOFTWARE TEST DESCRIPTION
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-1PSC-81439A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro

16. REMARKS
Classified and Sensitive information shall be provided in a separate Appendix. JTRSNED PO 1 1 0
BLOCK 4: Preparein agreed upon format with content described in the DID and DO SOW with following
exception:
Add paragraph 1.6 - Test Assumptions and Limitations.
BLOCK 12: Draft STP shall be submitted NLT 22-business days prior to CDR. Government has 15-
business days to review and comment.
BLOCK 13: Final STP shall be submitted NLT 33-business days prior to Test Readiness Review (TRR).

Government has 10-business days to review and approve.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractorsonly. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.

15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does

not display a currently valid OMB control number. Please do not return your form to the above organization. Send
Contracting Officer for the Contract/PR No. listed in Block E.

completed form to the Government Issuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TOP __ TM ___ OTHER _IPSC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

BO11 Software Test Report (STR) SOFTWARE TEST REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-1PSC-81440A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Security relevant information shall be provided in a separate Appendix JTRSNED PO 0 1 0
BLOCK 4: Preparein agreed upon format with content described in the DID and DO SOW.
BLOCK 12: STR shall be submitted NLT 22-business days after FQT. Government has 22-business days to
review and approve.
BLOCK 13: N/A
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operationa data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TDP __ TM ___ OTHER _IPSC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B012 Software Version Description (SVD) SOFTWARE VERSION DESCRIPTION
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81442A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Security relevant information shall be provided in a separate Appendix. JTRSNED PO 0 1 0
BLOCK 4: Preparein agreed upon format with content described in the DO SOW and DID.
BLOCK 12: Draft SVD shall be submitted with each formal software delivery and before FQT.
BLOCK 13: Final SVD shall be submitted NLT 22-business days after FQT. Government has 22-business
days to review and approve.
Submit in digital format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operationa data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
Indicate in the SVD for each SRW release the files and Software modules that were modified and/or
added as part of the given maintenance/enhancement effort.
15. TOTAL 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A

TDP ™ OTHER _IPSC

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B013 Software Product Specification (SPS) SOFTWARE PRODUCT SPECIFICATION

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-1PSC-81441A IAW DO SOW

6. REQUIRING OFFICE
JTRS NETWORK ENTERPRISE DOMAIN
PO

18. ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION
DD REQUIRED ONE/R BLOCK 16
D

14. DISTRIBUTION

b.COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION
BLOCK 16

a. ADDRESSEE Final

Draft Reg Repro

16. REMARKS

Classified or Sensitive information in the SPS shall be delivered in a separate Appendix in accordance with
section 6 of the Basic SOW. Classified software files shall be delivered separately on CD ROM or dataDVD.
MS Word documents shall use the MS Word 2007 format.

BLOCK 4: Preparethe SPSin agreed upon format as described in the DO SOW and DID. All source code and
related files necessary to generate executable files shall be delivered. All executable files and any related files
necessary to install or load the executables on to the target system shall also be delivered. File formats shall be
compatible with the development environment and target system mutually agreed upon by the contractor and the
Government.

BLOCK 12: Draft SPS (including SDD, IDD, and code) shall be submitted NLT 5-business days prior to TRR.

BLOCK 13: Final SPS (including SDD, IDD, and code) shall be submitted NLT 22-business days after the
completion of FQT. Government has 22-business days to review and approve. DD250 shall be submitted with
Final SPS.

BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operationa data or information. Other requests shall be referred
to JTRS Network Enterprise Domain PO.

JTRS NED PO 1 1 0

15. TOTAL 1 1 0

G. PREPARED BY H. DATE I. APPROVED BY
23-APR-2012

J. DATE
23-APR-2012

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED. Page 1 of 1 Pages




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT
A

C. CATEGORY
TDP

™ __

OTHER _IPSC

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B014 Software Development Plan (SDP) SOFTWARE DEVELOPMENT PLAN
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81427A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix. JTRSNED PO 1 1 0
The security relevant information shall be identified within the document.
BLOCK 4: Preparein agreed upon format with content described in the DO SOW and DID.
BLOCK 12: NLT 22-business days prior to PDR. Government has 22-business days to review and approve.
BLOCK 13: Updated SDP shall be submitted as required. Government has 22-business days to review and
approve.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractorsonly. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TOP ___ TM___ OTHER _MISC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B016 Scientific and Technical Reports REQUIREMENT TRACEABILITY MATRIX
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80711A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
16. REMARKS JTRS NED PO 1 1 0
BLOCK 4: Delete Block 10 of DID and prepare in agreed upon format with content described in the DO
SOw.
BLOCK 12: Draft RTM shall be submitted NLT 15-business days prior to CDR. Government has 15-
business days to review and comment.
BLOCK 13: Updated RTM incorporating CDR accepted comments shall be submitted NLT 11-business
days after CDR. Updated Final RTM shall be submitted NLT 22-business days prior to TRR. Government
has 11-business days to review and approve.
Submit as electronic export from DOORS.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT

A

C. CATEGORY
TDP

™ __

OTHER _CMAN

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
B017

2. TITLE OF DATA ITEM

CONFIGURATION AUDIT SUMMARY REPORT

3. SUBTITLE
CONFIGURATION AUDIT SUMMARY REPORT

17. PRICE
GROUP

18. ESTIMATED
TOTAL PRICE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-CMAN-81022C IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
LT REQUIRED ONE/R SUBMISSION
D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Preparein agreed upon format with content described in the DO SOW and DID. JTRSNED PO 1 1 0
BLOCK 12: Report shall be submitted NLT 22-business days after completion of Functional Qualification
Test. Government has 15-business days to review and approve.
BLOCK 13: N/A
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operationa data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

——————
DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT
A

C. CATEGORY

TDP

™ __

OTHER _MGMT

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
B018

2. TITLE OF DATA ITEM

Contract Work Breakdown Structure (CWBS)

3. SUBTITLE

CONTRACT WORK BREAKDOWN STRUCTURE

17. PRICE
GROUP

4. AUTHORITY (Data
DI-MGMT-81334C

Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

IAW DO SOW

JTRS NETWORK ENTERPRISE DOMAIN PO

18. ESTIMATED
TOTAL PRICE

7. DD 250 REQ
LT

8. APP CODE

9. DIST STATEMENT
REQUIRED
D

10. FREQUENCY
ONE/R

12. DATE OF FIRST
SUBMISSION
BLOCK 16

14.

DISTRIBUTION

11. AS OF DATE

13. DATE OF SUBSEQUENT

SUBMISSION
BLOCK 16

a. ADDRESSEE

b.COPIES

Final

Draft Reg Repro

16. REMARKS
BLOCK 4: Preparein agreed upon format with content described in the DID and DO SOW. The CWBS
shall comply with MIL-HDBK-881A, Appendix B.

The CWBS and Dictionary must be electronically forwarded to the DCARC Web site at
http://dcarc.pae.osd.mil. Prime contractors are responsible for flowing down CSDR requirements contained in
their prime contracts to al their subcontractors who meet the reporting thresholds. This responsibility
includes requiring subcontractors to electronically report directly to the DCARC

BLOCK 12: CWBS shall be submitted (with a Data Element Dictionary) NLT 22-business days prior to
Integrated Baseline Review (IBR). Government has 15-business days to review and comment.

BLOCK 13: An updated CWBS shall be submitted at Integrated Baseline Review (IBR). Government has
22-business days to review and approve.

Proposed changes to CWBS shall be submitted to the Government as required thereafter. Government
requires 22-business days to review and approve.

Submit in MS Project 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD

contractorsonly. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.

JTRSNED PO

DCARC

15. TOTAL

0 2 0

G. PREPARED BY H. DATE

23-APR-2012

I. APPROVED BY

J. DATE
23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the

sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

time for reviewing instructions, searching existing data

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TP __ TM ___ OTHER _QCIC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B019 Quality Program Plan (QPP) QUALITY ASSURANCE PLAN
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-QCIC-81722 IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro

16. REMARKS
BLOCK 4: Preparein agreed upon format with content described in the DO SOW and DID. JTRSNED PO 1 1 0
BLOCK 12: QA Plan shall be submitted NLT 22-business days prior to Integrated Baseline Review (IBR).

Government has 22-business days to review and comment.
BLOCK 13: Final QA Plan incorporating IBR accepted comments shall be submitted NLT 15-business days
after IBR. Government has 22-business days to review and approve.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operationa data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.

15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TP TM ___  OTHER _MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B020 Management Plan RISK MANAGEMENT PLAN (RMP)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-80004A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Delete preparation requirements of DID and prepare in agreed upon format to include the JTRSNED PO 1 1 0
requirements of the DO SOW.
BLOCK 12: Draft RMP shall be submitted NLT 22-business days prior to Integrated Baseline Review
(IBR). Government has 22-business days to review and comment.
BLOCK 13: Final RMP incorporating IBR accepted comments shall be submitted NLT 15-business days
after IBR. Government has 22-business days to review and approve.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operationa data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TP TM ___ OTHER _CMAN
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B0O21 Contractor's Configuration Management Plan CONFIGURATION MANAGEMENT (CM) PLAN
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-CMAN-80858B IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro

16. REMARKS
BLOCK 4: Preparein agreed upon format with content described in the DO SOW and DID. JTRSNED PO 1 1 0
BLOCK 12: CMP shall be submitted NLT 22-business days prior to Integrated Baseline Review (IBR).

Government has 22-business days to review and comment.
BLOCK 13: Final CMPincorporating IBR accepted comments shall be submitted NLT 15-business days
after IBR. Government has 22-business days to review and approve.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operationa data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.

15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED. Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _MISC

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B022 Technical Report Study/Services INFORMATION PACKAGES
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80508B IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Preparein agreed upon format with content described in the DID and DO SOW. JTRS DO SOW 0 1 0
BLOCK 12: When required, Information Package shall be provided to each attendee NLT 1-business day
prior to the start of each meeting, program review, and conference hosted by the Contractor, unless
otherwise directed in writing by the COR or ACOR.
BLOCK 13: Updated Information Packages concurrent with meeting shall be submitted as required or in
accordance with written COR or ACOR direction.
Submit in MS Office 2007 file formats.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operationa data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

A

B. EXHIBIT

C. CATEGORY
TDP

™ __

OTHER _ADMN

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATAITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

17. PRICE
GROUP

18. ESTIMATED
TOTAL PRICE

B023 Base - Report, Record Of Meeting Minutes RECORD OF MEETING REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-ADMN-81505 IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Preparein agreed upon format with content described in the DID and DO SOW. JTRSNED PO 0 1 0
BLOCK 12: Meeting minutes/action items as agreed to during the meeting/review shall be submitted NLT
5-business days after conclusion of each meeting.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operationa data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
BLOCK 10: Meeting Minutes shall be submitted for formal meetings and as required per written direction
by the COR or ACOR.
15. TOTAL 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

——————
DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _MISC

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B024 Technical Report Study/Services PRESENTATION MATERIAL
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80508B IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

N/A SUBMISSION

BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Preparein agreed upon format with content described in the DID and DO SOW. JTRSNED PO 1 1 0
BLOCK 10: Presentation Material shall be submitted for formal meetings and as required per written
direction by the COR or ACOR.
BLOCK 12: Presentation Material shall be provided to each attendee NLT 1-business day prior to the start
of each meeting, program review, and conference hosted by the Contractor.
BLOCK 13: Updated Presentation Material concurrent with meeting shall be submitted as required or in
accordance with written COR or ACOR direction. .
Submit in M'S PowerPoint 2003 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractorsonly. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST

(1 Data

Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

A

B. EXHIBIT

C. CATEGORY
TDP

™ __

OTHER _MISC

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.

N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
B025

2. TITLE OF DATA ITEM
Technical Report Study/Services

3. SUBTITLE
PORTABILITY EXCEPTIONS

17. PRICE
GROUP

18. ESTIMATED
TOTAL PRICE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-M|SC-80508B IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
LT REQUIRED ASREQ SUBMISSION
D b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
Draft Reg Repro
16. REMARKS
BLOCK 4: Preparein agreed upon format with content described in the DID and DO SOW. JTRSNED PO 0 1 0
BLOCK 12: If required, NLT 22-business days prior to CDR.
BLOCK 13: If required, an updated Technical Report shall be submitted NLT 33-business days prior to
TRR.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operationa data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

——————
DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data

sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of

this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT
A

C. CATEGORY

TDP ™

OTHER _MISC

D. SYSTEM/ITEM
SRW SwiISS

N66001-12-D-0043

E. CONTRACT/PR NO.

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
B026

2. TITLE OF DATA ITEM

Technical Report Study/Services

3. SUBTITLE
DEVELOPMENT ENVIRONMENTS

17. PRICE
GROUP

18. ESTIMATED
TOTAL PRICE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-M|SC-80508B IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Preparein agreed upon format with content described in the DID and DO SOW. JTRSNED PO 0 1
BLOCK 12: NLT 22-business days prior to PDR.
BLOCK 13: If required, an updated Technical Report shall be submitted NLT 33-business days prior to
TRR.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operationa data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 0 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—————
DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT
A

C. CATEGORY
TDP

™ __

OTHER _MISC

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE léRngIJ%E

B027 Scientific and Technical Reports Summary Report of Waveform Model and Report of Test Vector
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80048 IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
The contractor shall provide any waveform models that were devel oped during the course of the contractual JTRSNED PO 1 1 0
work. Additionally, if atask order to update, upgrade or enhance a baseline waveform product has associated
model(s) in the IR, then the contractor shall deliver the updated model as required, such that the model
continues to emulate the contractor-modified software product.
The deliverables of block 1 shall include:
- Source code (inputs to the model)
- Intermediate code/ files
- Output files (from the model)
- Generated reports
- Documentation on how to setup the development/ modeling environment, how to build and how to execute
the model (including equations, flowcharts, etc)
- Revisionsto all modeling documentation in the IR (as required)
- Development tools, along with add-ons, extensions, setup files, profiles, etc. Note: 3rd party tools that
require licenses shall not be required. In those cases documentation shall be provided that notes the vendor,
product, and version number of the required tool(s)
- Any other elements (e.g. deployed simulators) that are required to comprehend, build and run the model
- Explanations, documented incompatibilities, and alternative actions for any issues of obsolescence,
evolution, and/or deviations
The contractor shall provide any waveform test foundations and/or test vectors that were developed/ modified/
utilized during the course of the contract work (in agreed upon format).
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 2 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
A TDP __ TM ___  OTHER _MISC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION

16. REMARKS (Continued)

Documentation shall be included that

describes:

- The nature and purpose of the deliverables

- How to configure/ build/ utilize the deliverables

- The expected results when utilizing the deliverables

BLOCK 12: First submission shall be as defined by specific delivery order.

BLOCK 13: Subsequent submissions shall be as defined by specific delivery order.

BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD contractors only. Reason: To protect technical/operational data or
information. Other requests shall be referred to JTRS Network Enterprise Domain PO.

Block 14 a The delivery of the final submission shall be made by the Contractor to the JTRS NED program office viathe IR.

DD FORM 1423-1, FEB 2001 Page 2 of 2 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT C
A

. CATEGORY
TDP

™

OTHER _IPSC

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE

B028 System/Subsystem Specification (SSS) SYSTEM SUBSY STEM SPECIFICATION (SSS) GROUP
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-1PSC-81431A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO

18. ESTIMATED

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION TOTAL PRICE

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix. JTRSNED PO 1 1 0
BLOCK 4: Preparein agreed upon format with content described in the DO SOW and DID.
BLOCK 12: Draft SSS shall be submitted NLT 15-business days prior to PDR. Government has 15-
business days to review and comment.
BLOCK 13: Updated SSS shall be submitted NLT 22-business days before CDR. Government has 22-
business days to review and comment. Updated SSSincorporating CDR accepted comments shall be
submitted NLT 11-business days after CDR. Final SSSshall be submitted as part of Final Software Product
Specification (SPS).
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/ operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does

not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT
A

C. CATEGORY
TDP

™ __

OTHER _MISC

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B029 Scientific and Technical Reports INTERFACE CONTROL DOCUMENTS (ICD)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80711A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Delete Block 10 of DID and prepare in agreed upon format with content described in the DO JTRSNED PO 1 1 0
SOw.
BLOCK 12: Draft ICD shall be submitted NLT 15-business days prior to PDR. Government has 15-
business days to review and comment.
BLOCK 13: Updated ICD shall be submitted NLT 22-business days before CDR. Government has 22-
business days to review and comment. Updated ICD incorporating CDR accepted comments shall be
submitted NLT 11-business days after CDR. Final ICD shall be submitted as part of Fina Software Product
Specification (SPS).
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractorsonly. Reason: To protect technical/ operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _MISC

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B030 Scientific and Technical Reports WAVEFORM SOFTWARE SECURITY REPORT (WSSR)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80711A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Security relevant information shall be provided in a separate Appendix. JTRSNED PO 1 1 0
BLOCK 4: Prepare in accordance with the current version of the Waveform Software Security Report
template.
BLOCK 12: The Contractor shall submit draft WSSR not later than 45 days after delivery order award.
BLOCK 13: The Contractor shall submit an updated draft WSSR not |ater than 30 days prior to CDR. The
Contractor shall submit drafts as required with Waveform interim builds. Government requires 45 days to
review and comment.
The Contractor shall submit an updated WSSR not later than 30 days prior to FQT. Government requires 30
days to review and comment. The contractor shall submit afinal WSSR 30 days after receipt of Government
comments.
Submit in MS Word 2007.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractorsonly. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _MISC

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

BO35 Scientific and Technical Reports Waveform Design Specification (WDS)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80711A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix. JTRSNED PO 1 1 0
BLOCK 4: Preparein agreed upon format with content described in the DO SOW and DID.
BLOCK 12: NLT 22-business days prior to Software Requirements Review (SRR). Government has 15
business days to review.
BLOCK 13: Updated WDS incorporating SRR accepted comments shall be submitted NLT 11-business
after SRR. Updated WDS incorporating CDR accepted comments shall be submitted NLT 11-business days
after CDR. Fina WDS shall be submitted NLT 22-business days prior to TRR. Government has 22-
business days to review and approve.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractorsonly. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TOP __ TM ___ OTHER _IPSC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

BO36 Interface Design Description (IDD) Application Program Interface
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81436A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix. JTRSNED PO 1 1 0
BLOCK 4: Preparein agreed upon format with content described in the DO SOW and DID.
BLOCK 12: NLT 22-business days prior to Software Requirements Review (SRR). Government has 15
business days to review.
BLOCK 13: Updated SRS incorporating SRR accepted comments shall be submitted NLT 11-business after
SRR. Updated SRS incorporating CDR accepted comments shall be submitted NLT 11-business days after
CDR. Fina SRS shall be submitted NLT 22-business days prior to TRR. Government has 22-business days
to review and approve.
Submit in MS Word 2007 file format.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractorsonly. Reason: To protect technical/operational data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0004

B. EXHIBIT
A

C. CATEGORY
TDP

™ __

OTHER _MISC

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B039 Scientific and Technical Reports IA SELF-ASSESSMENT REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80711A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Preparein agreed upon format with content described in NED-ENG-MP-0011 - JTRSNED [A  JTRSNED PO 0 1 0
Assessment Process and DO SOW.
BLOCK 5: Section 4.3.2, Support to NSA 1A Assessment, via Lean Six Sigma Process.
BLOCK 12: The final report will be delivered NLT 22- business days prior to the IA Assessment Readiness
Review.
BLOCK 13: Upon request by NED PMO.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operationa data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the

sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

time for reviewing instructions, searching existing data

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0004 A

C. CATEGORY
TDP

™ __

OTHER _MISC

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B040 Scientific and Technical Reports IA LIMITATIONS AND EXCEPTIONS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80711A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T- gf-A”LMF;AI;rI Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ASREQ SUBMISSION

D BLOCK 16 b.COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A SUBMISSION

BLOCK 16 Draft Reg Repro
16. REMARKS
BLOCK 4: Preparein agreed upon format with content described in NED-ENG-MP-0011 - JTJRSNED IA  JTRSNED PO 0 1 0
Assessment Process and DO SOW.
BLOCK 5: Section 4.3.2, Support to NSA 1A Assessment, via Lean Six Sigma Process.
BLOCK 12: The expectation isthat the IA Limitations and Exceptions report will be maintained throughout
the development process, being populated with information gleaned or learned from code reviews. NED
PMO may request access to the report at any time during development, and the final report will be delivered
NLT 22 business days prior to TRR.
BLOCK 13: Upon request by NED PMO.
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Reason: To protect technical/operationa data or information. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LI
0004

NE ITEM NO.

B. EXHIBIT

A

TDP

C. CATEGORY
™ __

OTHER _MISC

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATA ITEM NO.
B045

2. TITLE OF DATA ITEM

Scientific and Technical Reports

3. SUBTITLE

Modeling & Simulation Plan

17. PRICE
GROUP

18. ESTIMATED
TOTAL PRICE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80652 IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix. JTRSNED 0 1 0
Classified data shall be handled and delivered IAW section 6 of the Basic SOW.
BLOCK 4: Preparein agreed upon format with content described in the DID.
* Update shall be submitted 30 days after Task Award. Government has 30 days to review and approve.
Submit MS Office 2007 format .
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Other requests shall be referred to JTRS Network Enterprise Domain PO.
15. TOTAL 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

——————
DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TP __ TM ___ OTHER _MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B046 Management Plan Model Validation Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-80004A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18T-§TS:'LMF5;T| Eg
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14, DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D SEE BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
R/ASR Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix IAW section 6 of the Basic JTRSNED 1 1 0
SOw.
BLOCK 4: Preparein agreed upon format with content described in the DID.
BLOCK 12: Model Validation Plan shal be submitted 6 months after task order award. Government has 45
days to review and comment.
Submit M S Office 2007 format .
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Other requests shall be referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of
this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive Services and Communications Directorate(0704-0188).
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LI
0004

NE ITEM NO.

B. EXHIBIT

A

C. CATEGORY
TDP

™ __

OTHER _IPSC

D. SYSTEM/ITEM
SRW SwiISS

E. CONTRACT/PR NO.
N66001-12-D-0043

F. CONTRACTOR
HARRIS CORPORATION

1. DATAITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

17. PRICE
GROUP

18. ESTIMATED
TOTAL PRICE

B047 Software Development Plan (SDP) Waveform Porting Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81427A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D SEE BLOCK 16 b.COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
SEE BLOCK 16 Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix IAW section 6 of Basic SOW. JTRSNED 0 1 0
BLOCK 4: Preparein agreed upon format with content described in the DID.
BLOCK 12: Draft due 60 days prior to TRR. Government has 45 days to review and comment.
BLOCK 13:
Final WPP shall be submitted NLT 30 days after completion of FQT.
Submit MS Office 2007 format .
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractors only. Other requests shall be referred to JTRS Network Enterprise Domain PO.
15. TOTAL 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

——————
DD FORM 1423-1,

FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of

this collection of information, including suggestions for reducing this burden, to the Department of Defense, Executive

Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does
not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

Services and Communications Directorate(0704-0188).

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0004 A TDP _ TM _X  OTHER ____
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SRW SwiISS N66001-12-D-0043 HARRIS CORPORATION
17. PRICE

1. DATAITEMNO. |2. TITLE OF DATA ITEM 3. SUBTITLE GROUP

B048 Data Dictionary (DD) Data Dictionary
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

N/A IAW DO SOW JTRS NETWORK ENTERPRISE DOMAIN PO 18. ESTIMATED

TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

LT REQUIRED ONE/R SUBMISSION

D SEE BLOCK 16 b.COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A SUBMISSION

N/A Draft Reg Repro
16. REMARKS
Classified or Sensitive information shall be provided in a separate Appendix. JTRSNED PO 1 1 0
Classified data shall be handled and delivered IAW section 6 of the Basic SOW.
BLOCK 4: Preparein agreed upon format with content described in the DID.
BLOCK 12: Final DD shall be submitted as part of the Final Software Product Specification (SPS). DD
250 shall be submitted with the Final SPS. Government has 15 days to review and comment. Updated DD,
incorporating Government comments shall be submitted NLT 30 days after receiving Government
comments.
Submit in MS Word Office 2007 file format .
BLOCK 9: Distribution Statement D. Distribution authorized to the Department of Defense and DoD
contractorsonly. Reason: To protect technical/operational data or informaton. Other requests shall be
referred to JTRS Network Enterprise Domain PO.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
23-APR-2012 23-APR-2012

—
DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page 1 of 1 Pages



DEPARTMENT OF DEFENSE

CONTRACT SECURITY CLASSIFICATION SPECIFICATION SECRET
(The requirements of the DoD Industrial Security Manual apply

to all security aspects of this effort.)

1. CLEARANCE AND SAFEGUARDING

a. FACILITY CLEARANCE REQUIRED

b. LEVEL OF SAFEGUARDING REQUIRED
SECRET

2. THIS SPECIFICATION IS FOR: (X and complete as applicable)

3. THIS SPECIFICATION IS: (X and complete as applicable)

X a. PRIME CONTRACT NUMBER X RIGIN . DATE (YYYYMMDD)
N66001-12-D-0043 a. ORIGINAL (Complete date in all cases) ] 20120424
b. SUBCONTRACT NUMBER b. REVISED REVISION NO. DATE (YYYYMMDD)

(Supersedes all
previous specs)

N66001-11-R-0043

¢. SOLICITATION OR OTHER NUMBER | DUE DATE (YYYYMMDD)
20111031

DATE (YYYYMMDD)
c. FINAL (Complete Item 5 in all cases)

4. IS THIS A FOLLOW-ON CONTRACT? I YES

Classified material received or generated under

[ X ]NO. If Yes, complete the following:

(Preceding Contract Number) is transferred to this follow-on contract.

5. IS THIS A FINAL DD FORM 2547 YES

In response to the contractor's request dated

[ X lNO‘ if Yes, complete the following:

, retention of the classified material is authorized for the period of

6. CONTRACTOR (include Commercial and Government Entity (CAGE) Code)

a. NAME, ADDRESS, AND ZIP CODE
HARRIS CORPORATION

RF COMMUNICATIONS DIVISION
1680 UNIVERSITY AVE
ROCHESTER, NY 14610-1887

14304

b. CAGE CODE | c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

DEFENSE SECURITY SERVICE (DSS) (IOFNN)
1600 STEWART AVE, SUITE 205
WESTBURY, NY 11590

7. SUBCONTRACTOR

a. NAME, ADDRESS, AND ZIP CODE

b. CAGE CODE | c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

8. ACTUAL PERFORMANCE

a. LOCATICON

b. CAGE CODE | c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

9. GENERAL IDENTIFICATION OF THIS PROCUREMENT
PROVIDE SOFTWARE IN-SERVICE SUPPORT (MAINTENANCE/UPGRADES AND ENHANCEMENTS) FOR THE JOINT TACTICAL
RADIO SYSTEM (JTRS), NETWORK ENTERPIRSE DOMAIN, AND SOLDIER RADIO WAVEFORM SOFTWARE.

10. CONTRACTOR WILL REQUIRE ACCESS TO: YES| NO {11. IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL: YES| NO
a. COMMUNICATIONS SECURITY (COMSEC) INFORMATION X a7 HAVE ACCESS JO CLASSIFIED INEORMATION ONLY AT ANOTHER e
b. RESTRICTED DATA M 1 b. RECEIVE CLASSIFIED DOCUMENTS ONLY X
¢ CRITICAL NUCLEAR WEAPON DESIGN INFORMATION X | c. RECEIVE AND GENERATE CLASSIFIED MATERIAL X
d. FORMERLY RESTRICTED DATA M | d. FABRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE X
e. INTELLIGENCE INFORMATION = | = PERFORM SERVICES ONLY X

(1) Soniie Compartmented nfarmaton S0 X | BRI S N T TRE e U X

@ vonscr S T T T T S S P S PORMATON | 3¢
f. SPECIAL ACCESS INFORMATION X | h REQUIRE A COMSEC ACCOUNT X
g. NATO INFORMATION X i HAVE TEMPEST REQUIREMENTS X
h. FOREIGN GOVERNMENT INFORMATION M | i HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS X
i, LIMITED DISSEMINATION INFORMATION Y| k BEAUTHORIZED TO USE THE DEFENSE COURIER SERVICE 4
j. FOR OFFICIAL USE ONLY INFORMATION X . OTHER (Specify) P

X

k. OTHER (Specify)

SE

E BLOCK 13 ELECTRONIC MEDIA REQUIREMENTS.

DD FORM 254, DEC 1999

PREVIOUS EDITION IS OBSOLETE.

Adobe Professional 7.0




12. PUBLIC RELEASE. Any information (classified or unclassified) pertaining to this contract shall not be released for public dissemination except as provided
by the Industrial Security Manual or unless it has been approved for public release by appropriate U.S. Government authority. Proposed public releases shall
be submitted for approval prior to release l l Direct | ). 4 l Through (Specify)

JOINT PROGRAM EXECUTIVE OFFICE, JOINT TACTICAL RADIO SYSTEM, 33000 NIXIE WAY, BLDG 50, SAN DIEGO, CA
92147-5110. JPEO JTRS PAO - JEFF MERCER, 619-524-4560)
RELEASE OF COMSEC AND NATO INFORMATION IS NOT AUTHORIZED

to the Directorate for Freedom of Information and Security Review, Office of the Assistant Secretary of Defense (Public Affairs)* for review.
*In the case of non-DoD User Agencies, requests for disclosure shall be submitted to that agency.

13. SECURITY GUIDANCE. The security classification guidance needed for this classified effort is identified below. If any difficulty is encountered in applying this
guidance or if any other contributing factor indicates a need for changes in this guidance, the contractor is authorized and encouraged to provide recommended
changes; to challenge the guidance or the classification assigned to any information or material furnished or generated under this contract; and to submit any
questions for interpretation of this guidance to the official identified below. Pending final decision, the information involved shall be handled and protected at the
highest level of classification assigned or recommended. (Fill in as appropriate for the classified effort. Attach, or forward under separate correspondence, any
documents/guides/extracts referenced herein. Add additional pages as needed to provide complete guidance.)

ECD: 20161031 SOLICITATION / CONTRACT NUMBER: N66001-11-R-0043 / N66001-12-D-0043

CLASSIFICATION GUIDE: OPNAVINST 5513.6D, ENCL: (1) ID 06-04; JTRS SECURITY CLASSIFICATION GUIDE,
VERSION 1.0, 20120215 (UNCLASSIFIED/FOUO)

ACCESS REQUIREMENTS: (CONTINUED ON PAGE 3)

THE TECHNICAL POINT OF CONTACT (TPOC) IS (b)(6) JTRS NED-W, 443-910-3782,

(QIO)

THE CONTRACTING OFFICER’S REPRESENTATIVE (COR) IS (b)(6) , JTRS NED-W,

619-524-5843, (b)(6)

THE CONTRACTING SPECIALIST (KO)IS JUSTIN VALERON, SSC-PAC, CODE 22550, 619-553-3327,
JUSTIN.VALERON@NAVY .MIL

PRIME CONTRACTOR'S ARE REQUIRED TO SEND COPIES OF ALL SUBCONTRACT DD254S TO THE DISTRIBUTION
LIST IN BLOCK 17; JPEO JTRS CODES (SEE ABOVE), AND SECURITY, MICHAEL. H ALVAREZ@NAVY MIL

14. ADDITIONAL SECURITY REQUIREMENTS. Requirements, in addition to ISM requirements, are established for this contract. [ X I Yes ‘ l No
(If Yes, identify the pertinent contractual clauses in the contract document itself, or provide an appropriate statement which identifies the additional
requirements. Provide a copy of the requirements to the cognizant security office. Use ltem 13 if additional space is needed.)

INFORMATION TECHNOLOGY (IT) SYSTEMS PERSONNEL SECURITY PROGRAM REQUIREMENTS ARE ATTACHED AND MUST
BE PASSED TO SUBCONTRACTORS. (CONTINUED ON PAGE 3)

15. INSPECTIONS. Elements of this contract are outside the inspection responsibility of the cognizant security office. l Yes | X | No
(If Yes, explain and identify specific areas or elements carved out and the activity responsible for inspections. Use Iltem 13 if additional space is needed.)

16. CERTIFICATION AND SIGNATURE. Security requirements stated herein are complete and adequate for safeguarding the classified
information to be released or generated under this classified effort. All questions shall be referred to the official named below.

a. TYPED NAME OF CERTIFYING OFFICIAL b. TITLE c. TELEPHONE (include Area Code)
(b)(6) SECURITY’S (COR) 619-524-6236

d. ADDRESS (/nclude Zip Code) 17. REQUIRED DISTRIBUTION ‘

JPEO JTRS X | a CONTRACTOR

33000 NIXIE WAY, BLDG 50 b. SUBCONTRACTOR

SAN DIEGO, CA 92147-5110 c. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR
d. U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SEGURITY ADMINISTRATION
e. ADMINISTRATIVE CONTRACTING OFFICER

f. OTHERS AS NECESSARY

XX | X

2012 0725

DD FORM 254 (BACK), DEC 1999



SOLICITATION / CONTRACT NUMBER: N66001-11-R-0043 / N66001-12-D-0043
BLOCK 13 CONTINUATION: PAGE 3 of 4

10.A FURTHER DISCLOSURE, TO INCLUDE SUBCONTRACTING, OF COMSEC INFORMATION BY A CONTRACTOR
REQUIRES PRIOR APPROVAL OF THE JPEO JTRS TECHNICAL CODE. ACCESS TO ANY COMSEC INFORMATION
REQUIRES SPECIAL BRIEFINGS AT THE CONTRACTOR FACILITY. ACCESS TO CLASSIFIED COMSEC INFORMATION
REQUIRES A FINAL U.S. GOVERNMENT CLEARANCE AT THE APPROPRIATE LEVEL. USE OF COMSEC INFORMATION
IS GOVERNED BY THE NSA INDUSTRIAL COMSEC MANUAL, NSA/CSS POLICY MANUAL 3-16. CONTRACTORS THAT
WILL BE DESIGNATED AS A CMS USER MUST ATTEND AN INITIAL CMS USER TRAINING CLASS GIVEN BY THE CMS
OFFICE, IF YOU HAVE QUESTIONS CALL 619-553-5065. (ACCESS IS FOR COMSEC EQUIPMENT/MATERIAL.)

10.G CONTRACTOR IS REQUIRED TO BE NATO BRIEFED FOR THE SOLE PURPOSE OF ACCESSING SIPRNET. THE
SPECIAL BRIEFING IS PROVIDED BY THE CONTRACTING COMPANY'S FACILITY SECURITY OFFICER. NOTE: THERE
IS NO REQUIREMENT FOR THE CONTRACTOR TO HAVE ACCESS TO NATO MATERIAL ON THIS CONTRACT PER CNO
LTR 5510 SER N09N2/11U213075 DTD 9 SEP 11. THIS INFORMATION IS NOT TO BE ENTERED INTO JPAS.

10.J SEE ATTACHED ADDENDUM PAGES FOR OFFICIAL USE ONLY (FOUO) GUIDANCE.

11.C ALL CLASSIFIED MATERIAL MUST BE MARKED IN ACCORDANCE WITH EXECUTIVE ORDER 13526 DTD 5
JANUARY 2010 AND CNO LTR NO9N2/8U223000 DTD 7 JAN 08. NOTE: EXEMPTION CATEGORIES X1 THROUGH X8
DECLASSIFICATION MARKINGS ARE NO LONGER USED.

11.D APPROXIMATELY (1) 5 DRAWER CONTAINER OF APPROVED GSA STORAGE WILL BE REQUIRED ON THIS
CONTRACT.

11.G THE CONTRACTOR IS AUTHORIZED THE USE OF DTIC REGARDING SPECIFIC CONTRACT RELATED
INFORMATION AND WILL PREPARE AND PROCESS DD FORM 1540 IN ACCORDANCE WITH THE NISPOM, CHAPTER 11,
SECTION 2. THE COR/TPOC WILL CERTIFY NEED-TO-KNOW TO DTIC.

11.H CONTRACTOR IS REQUIRED TO HAVE A COMSEC ACCOUNT AT CONTRACTOR'S FACILITY.
11.J SEE ATTACHED ADDENDUM PAGES FOR OPERATIONS SECURITY (OPSEC) GUIDANCE.

11.L THE USE OF PERSONAL ELECTRONIC MEDIA (COMPUTER LAPTOPS, FLASH (THUMB), OR OTHER REMOVABLE
DRIVES) IS PROHIBITED IN COMSPAWARSYSCOM SPACES EXCEPT WHERE EXPLICITLY PERMITTED BY THE
COMSPAWARSYSCOM DIRECTOR OF SECURITY, (858) 537-8898. ALL REMOVABLE ELECTRONIC MEDIA MUST BE
LABELED (UNCLASSIFIED, ETC.) TO THE HIGHEST CLASSIFICATION OF DATA STORED, AND/OR FOR THE
CLASSIFICATION OF THE SYSTEM IN WHICH IT IS USED. IF CLASSIFIED, ANY REMOVABLE ELECTRONIC MEDIA
MUST BE TRACKED AND STORED APPROPRIATE TO THAT LEVEL OF CLASSIFICATION.

ANTI-TERRORISM/FORCE PROTECTION (AT/FP) BRIEFINGS ARE REQUIRED FOR ALL PERSONNEL (MILITARY, DOD
CIVILIAN, AND CONTRACTOR) PER OPNAVINST F3300.53C. CONTRACTOR EMPLOYEES MUST RECEIVE THE AT/FP
BRIEFING ANNUALLY. THE BRIEFING IS AVAILABLE AT HTTPS:/ATLEVEL1.DTIC.MIL/AT/, IF EXPERIENCING
PROBLEMS ACCESSING THIS WEBSITE CONTACT SSC_PAC SECURITY TRAINING@NAVY.MIL. FORWARD A COPY
OF TRAINING CERTIFICATE TO THE PREVIOUS EMAIL ADDRESS OR FAX TO 618-553-6863.

THE CONTRACTING OFFICER'S REPRESENTATIVE (COR) OR TECHNICAL POINT OF CONTACT (TPOC) WILL SPECIFY
WHICH POSITIONS REQUIRE CLEARANCE.

BLOCK 14 CONTINUATION:
SPECIFIC ON-SITE SECURITY REQUIREMENTS ARE ATTACHED. FOR AUTHORIZED VISITS TO OTHER U.S.

GOVERNMENT ACTIVITIES, THE CONTRACTOR MUST COMPLY WITH ALL ONSITE SECURITY REQUIREMENTS OF THE
HOST COMMAND.
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FOR OFFICIAL USE ONLY (FOUO) GUIDANCE ATTACHED.
OPERATIONS SECURITY REQUIREMENTS ATTACHED.
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INFORMATION TECHNOLOGY (IT) SYSTEMS PERSONNEL SECURITY PROGRAM REQUIREMENTS

The U.S. Government conducts trustworthiness investigations of personnel who are assigned to positions that directly or indirectly
affect the operation of unclassified IT resources and systems that process Department of Defense (DoD) information, to include For
Official Use Only (FOUOQ) and other controlled unclassified information.

The United States Office of Personnel Management (OPM), Federal Investigations Processing Center (FIPC) process all requests for
U.S. Government trustworthiness investigations. Requirements for these investigations are outlined in paragraph C3.6.15 and
Appendix 10 of DoD 5200.2-R, available at http://www.dtic.mil/whs/directives/corres/dir.ntml. Personnel occupying an IT Position shall
be designated as filling one of the IT Position Categories listed below. The contractor shall include all of these requirements in any
subcontracts involving IT support. (Note: Terminology used in DoD 5200.2-R references “ADP” vice “IT”. For purposes of this
requirement, the terms ADP and [T are synonymous.)

The Program Manager (PM), Contracting Officer's Representative (COR) or Technical Representative (TR) shall determine if they or
the contractor shall assign the IT Position category to contractor personnel and inform the contractor of their determination. If it is
decided the contractor shall make the assignment, the PM, COR, or TR must concur with the designation.

DoDD Directive 8500.01E, Subject: Information Assurance (IA), paragraph 4.8 states "Access to all DoD information systems shall be
based on a demonstrated need-to-know, and granted in accordance with applicable laws and DoD 5200.2-R for background
investigations, special access and IT position designations and requirements. An appropriate security clearance and non-disclosure
agreement are also required for access to classified information in accordance with DoD 5200.1-R (reference (0)).” DoD 5200.2-R and
DoDD 5200.2 require all persons assigned to sensitive positions or assigned to sensitive duties be U.S. citizens. All persons assigned
to IT-I and [T-II positions, as well as all persons with access to controlled unclassified information (without regard to degree of IT
access) or performing other duties that are considered "sensitive" as defined in DoDD 5200.2 and DoD 5200.2-R must be U.S. citizens.
Furthermore, access by non-U.S. citizens to unclassified export controlled data will only be granted to persons pursuant to the export
control laws of the U.S. The categories of controlled unclassified information are contained in Appendix 3 of DoD 5200.1-R. These
same restrictions apply to "Representatives of a Foreign Interest” as defined by DoD 5220.22-M (National Industrial Security Program
Operating Manual, NISPOM). DoD 8570.01-M further stipulates additional training and/or certification that is required by all persons
assigned to Information Assurance functions.

Criteria For Designating Positions:

[T-| Position (Privileged)

* Responsibility or the development and administration of Government computer security programs, and including direction and
control of risk analysis an/or threat assessment.

o Significant involvement in life-critical or mission-critical systems.

» Responsibility for the preparation or approval of data for input into a system, which does not necessarily involve personal
access to the system, but with relatively high risk for effecting grave damage or realizing significant personal gain.

o Relatively high risk assignments associated with or directly involving the accounting, disbursement, or authorization for
disbursement from systems of (1) dollar amounts of $10 million per year or greater, or (2) lesser amounts if the activities of the
individual are not subject to technical review by higher authority in the IT-I category to ensure the integrity of the system.

« Positions involving major responsibility for the direction, planning, design, testing, maintenance, operation, monitoring, and/or
management of systems hardware and software.

e  Other positions as designated by Space and Naval Warfare Systems Center Pacific (SSC Pacific) that involve relatively high
risk for effecting grave damage or realizing significant personal gain.

Personnel whose duties meet the criteria for IT-I Position designation require a favorably adjudicated Single Scope Background
Investigation (SSBI) or SSBI Periodic Reinvestigation (SSBI-PR). The SSBI or SSBI-PR shall be updated every 5 years by using
the Electronic Questionnaire for Investigation Processing (eQIP) web based program (SF86 format) or the hardcopy 2010
version.

[T-1l Position (Limited Privileged)

Responsibility for systems design, operation, testing, maintenance, and/or monitoring that is carried out under technical review of
higher authority in the IT-I category, includes but is not limited to:



e Access to and/or processing of proprietary data, information requiring protection under the Privacy Act of 1974, and
Government-developed privileged information involving the award of contracts;

e Accounting, disbursement, or authorization for disbursement from systems of dollar amounts less than $10 million per year.
Other positions are designated by Space and Naval Warfare Systems Center Pacific (SSC Pacific) that involve a degree of
access to a system that creates a significant potential for damage or personal gain less than that in IT-I positions. Personnel
whose duties meet the criteria for an IT-1l Position require a favorably adjudicated National Agency Check with Local Agency
Check and Credit Check (NACLC).

|T-ll Position (Non-Privileged)

o All other positions involving Federal IT activities. Incumbent in this position has non-privileged access to one or more DoD
information systems, application, or database to which they are authorized access. Personnel whose duties meet the criteria
for an IT-lll Position designation require a favorably adjudicated National Agency Check with Inquiries (NACI).

Qualified Cleared Personnel Do NOT Require Trustworthiness Investigations:

When background investigations supporting clearance eligibility have been submitted and/or adjudicated to support assignment to
sensitive national security positions, a separate investigation to support IT access will normally not be required. A determination that
an individual is NOT eligible for assignment to a position of trust will also result in the removal of eligibility for security clearance.
Likewise, a determination that an individual is NOT eligible for a security clearance will result in the denial of eligibility for a position of
trust.

The Facility Security Officer (FSO) must verify employee’s security clearance eligibility in the Joint Personnel Adjudication System
(JPAS) before instructing the individual to complete and submit the Public Trust Position Application, Standard Form (SF) 85, 85P, or
86 for trustworthiness determination.

Procedures for submitting U.S. Government Trustworthiness Investigations:

Only hard copy SF 85, 85P, and 86 are acceptable by OPM-FIPC, preferably typed or printed.
The request package must include:

e Ahard copy of the SF85, SF85P, or SF86;
o Al pertinent signed release forms;
o  SF87 Fingerprint Card or FD 258 or electronic fingerprint transmission

The FSO is responsible for completing the Agency Use Block. Below are instructions for completing the appropriate Standard Form:

For IT-1 SF86 (SSBI):
http://www.opm.qgov/Forms/pdf fill/SF86.pdf

30C

R

. 1 (low risk positions), 5 (moderate risk positions), or 6 (high risk positions)
IT-1

CON

Date

. Leave Blank

. Leave Blank

Enter contracting facility's Cage Code
4219

. None

: NVOO

M: None

ALLTITOMMOO W

r—



N: DOD-NAVY

0-Q: Leave Blank

R: Enter contracting facility’s Cage Code

S: Either Initial or Re-Investigation

T: Enter contracting facility's Cage Code

U: Company representatives/FSO are NOT to sign the SF86, you must leave it blank.

For IT-Il SF85P (NACLC):
http://www.opm.gov/Forms/pdi {ill/SF85P pdf

08B
R.
. 1 (low risk positions), 5 (moderate risk positions), or 6 (high risk positions);
Il
CON
Date
. Leave Blank
. Leave Blank
: Contract Number and Position Title
4219
None
NV00
. None
: DOD-NAVY;
. Enter contracting facility’s Cage Code
. Company representatives/FSO are NOT to sign the SF85P, you must leave this blank.

VTOZEMAS-—IOIMMOUOT»

For IT-1ll SF85 (NACI):
http://www.opm.gov/Forms/pdf fill/SF85.pdf

. 02B

R

CON

Date

. Leave Blank

: Contract Number and Position Title

. 4219

NVOO

DOD-NAVY

Enter contracting facility’s Cage Code;
: Company representatives/FSO are NOT to sign the SF85, you must leave this blank.

ASCTIOUMMOO®®

The company shall review the appropriate SF for completeness and use SECNAV M-5510.30, Appendix G available at
https://doni.daps.dla.mil/secnavmanuals.aspx to determine if any adverse information is present. Additional guidance for requesting
investigations from OPM is found at http://www.opm.gov. Completed SF 85, 85P or 86 packages will be mailed “in care of” to:
Commanding Officer, Space and Naval Warfare Systems Center Pacific, Code 83310, 53560 Hull Street, San Diego, CA 92152-5001.
Note: All forms must be signed by the individual within 60 days of the date of submission. Submitted forms, which are not received
within these 60 days, will be delayed or returned. If no change has occurred, forms must be re-dated and initialed by the
Subject/employee. If the SF85, 85P, or 86 is submitted with missing information or adverse information is found, the form(s) will be
returned to the company/FSO to revised and resubmit.

The Office of the Chief Naval Operations has provided the following guidance in their letter Ser NO9N2/8U223257 dated 9 October
2008 which states in paragraph 2 that the “contractor fitness determinations made by the DON CAF will be maintained in the Joint
Personnel Adjudication System (JPAS). Favorable fitness determinations will support public trust positions only and not national

security eligibility. If no issues are discovered, according to respective guidelines a “Favorable Determination” will be populated in
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JPAS and will be reciprocal within DoN. [f issues are discovered, the DoN CAF will place a “No Determination Made” in the JPAS and
forward the investigation to the submitting office for the commander’s final determination.”

For Trustworthiness Investigations that have been returned to SSC Pacific Security Office with a “No Determination Made” decision,
your company will be notified in writing. If an individual received a negative trustworthiness determination, they will be immediately
removed from their position of trust, the contractor will follow the same employee termination processing above, and they will replace
any individual who has received a negative trustworthiness determination.

If you require additional assistance with the SF85, 85P, and/or 86, you may send an email to SSC Pacific at
W _SPSC SSC_PAC sf85p US@navy.mil.

Visit Authorization Letters (VALSs) for Qualified Employees:

Contractors that have been awarded a classified contract must submit visit requests using “only” the Joint Personnel Adjudication
System (JPAS). All government activities have been directed to use JPAS when transmitting or receiving VALS. Therefore,
contractors who work on classified contracts are required to have established an account through JPAS for their facility. This database
contains all U.S. citizens who have received a clearance of Confidential, Secret, and/or Top Secret. The visit request can be submitted
for one year. When submitting a visit requests to SSC Pacific, use its Security Management Office (SMO) number (660015). This
information is provided in accordance with guidance provided to contractors via the Defense Security Service (DSS) website
hitps://www.dss.mil/ (DSS guidance dated 24 April 2007, subject: Procedures Governing The Use Of JPAS By Cleared
Contractors).

Employment Terminations:

The contractor shall:

Immediately notify the COR or TR of the employee’s termination.

Send email to W_SPSC_SSC PAC sf85p US@navy.mil, Code 83310 notifying them of the termination.
Fax a termination VAL to Code 83320 at (619) 553-6169.

Return any badge and decal to Code 83320.




SPECIFIC ON-SITE SECURITY REQUIREMENTS

. GENERAL.

a.

Contractor Performance. In performance of this Contract the following security services and procedures are incorporated as
an attachment to the DD 254. The Contractor will conform to the requirements of DoD 5220.22-M, Department of Defense
National Industrial Security Program, Operating Manual (NISPOM). When visiting the Joint Program Executive Office, Joint
Tactical Radio System Command (JPEO JTRS) at Old Town Campus (OTC) the Contractor will comply with the security
directives used regarding the protection of classified and controlled unclassified information, SECNAVINST 5510.36 (series),
SECNAVINST 5510.30 (series), and NRADINST 5720.1(series). Both of the SECNAV Instructions are available online at
https://doni.daps.dla.mil/secnavmanuals.aspx. A copy of NRADINST 5720.1 will be provided upon receipt of a written request

from the Contractor’s Facility Security Officer (FSO) to the SPAWAR Systems Command Security’s Contracting Officer's
Representative (COR), Code 83310. If the Contractor establishes a cleared facility or Defense Security Service (DSS)
approved off-site location from SPAWAR SYSCOM, the security provisions of the NISPOM will be followed within this
cleared facility.

Security Supervision. Space and Naval Warfare Systems Center Pacific (SSC Pacific) will exercise security supervision
over all contractors visiting JPEO JTRS and will provide security support to the Contractor as noted below. The Contractor
will identify, in writing to Security's COR, an on-site Point of Contact to interface with Security’s COR.

Il HANDLING CLASSIFIED MATERIAL OR INFORMATION.

a.

Control and Safeguarding. Contractor personnel located at JPEO JTRS are responsible for the control and safeguarding of
all classified material in their possession. All contractor personnel will be briefed by their FSO on their individual
responsibilities to safeguard classified material. In addition, all contractor personnel are invited to attend SSC Pacific
conducted Security Briefings, available at this time by appointment only. In the event of possible or actual loss or
compromise of classified material, the on-site Contractor will immediately report the incident to SSC Pacific’s Code 83310,
telephone (619) 553-3005, as well as the Contractor's FSO. A Code 83310 representative will investigate the
circumstances, determine culpability where possible, and report results of the inquiry to the FSO and the Cognizant DSS
Field Office. On-site contractor personnel will promptly correct any deficient security conditions identified by a SSC Pacific
Security representative.

Storage.

1. Classified material may be stored in containers authorized by SSC Pacific's Physical Security Branch, Code 83320 for
the storage of that level of classified material. Classified material may also be stored in Contractor owned containers
brought on board JPEO JTRS with Code 83320's written permission. Areas located within cleared contractor facilities
on board JPEO JTRS will be approved by DSS.

2. The use of Open Storage areas must be pre-approved in writing by Code 83320 for the open storage, or processing, of
classified material. Specific supplemental security controls for open storage areas, when required, will be provided by
SSC Pacific, Code 83320.

Transmission of Classified Material.

1. All classified material transmitted by mail for use by long term visitors will be addressed as follows:

(a) TOP SECRET, Non-Sensitive Compartmented Information (non-SCI) material using the Defense Courier Service:
SSC Pacific: 271582-SN00, SSC Pacific.

((b) CONFIDENTIAL and SECRET material transmitted by FedEx will be addressed to COMMANDING
OFFICER, SPACE AND NAVAL WARFARE SYSTEMS CENTER PACIFIC, ATTN RECEIVING OFFICER CODE
43150, 4297 PACIFIC HIGHWAY, SAN DIEGO, CA 92110.

(c) CONFIDENTIAL and SECRET material transmitted by USPS Registered and Express mail will be
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H.

addressed to COMMANDING OFFICER, SPACE AND NAVAL WARFARE SYSTEMS CENTER PACIFIC, 53560
HULL STREET, SAN DIEGO CA 92152-5001. The inner envelope will be addressed to the attention of the Contracting
Officer's Representative (COR) or applicable Technical Representative (TR) for this contract, to include their code
number.

2. All SECRET material hand carried to JPEO JTRS by contractor personnel must be delivered to the Classified Material
Control Center (CMCC), Code 83430, building 33, room 1305, for processing.

3. All CONFIDENTIAL material hand carried to JPEO JTRS by contractor personnel that is intended to remain at JPEO
JTRS shall be provided to the designated recipient or proper cleared JPEO JTRS employee.

4. All JPEO JTRS classified material transmitted by contractor personnel from JPEO JTRS will be sent via the JPEQ
JTRS Technical COR or TR for this contract.

5. The sole exception to the above is items categorized as a Data Deliverable. All contract Data Deliverables will be sent
directly to the Technical COR or TR and a notification of deliverables without attachments will be sent to the cognizant
PCO, unless otherwise stated in the contract.

INFORMATION SYSTEMS (IS) Security. Contractors using ISs, networks, or computer resources to process classified, sensitive
unclassified and/or unclassified information will comply with the provisions of SECNAVINST 5239.3 (series) and local policies and
procedures. Contractor personnel must ensure that systems they use at JPEO JTRS have been granted a formal letter of
approval to operate by contacting their Information Assurance Office.

VISITOR CONTROL PROCEDURES.

Title 18 USC 701 provides for criminal sanctions including fine or imprisonment for anyone in possession of a badge who is not
entitled to have possession. Sec. 701. Official badges, identification cards, other insignia. Whoever manufactures, sells, or
possesses any badge, identification card, or other insignia, of the design prescribed by the head of any department or agency of
the United States for use by any officer or employee thereof, or any colorable imitation thereof, or photographs, prints, or in any
other manner makes or executes any engraving, photograph, print, or impression in the likeness of any such badge, identification
card, or other insignia, or any colorable imitation thereof, except as authorized under regulations made pursuant to law, shall be
fined under this title or imprisoned not more than six months, or both.

a.  Contractor personnel assigned to JPEO JTRS will be considered long-term visitors for the purpose of this contract.

b.  Contractors that have been awarded a classified contract must submit visit requests using “only” the Joint Personnel
Adjudication System (JPAS). All government activities have been directed to use JPAS when transmitting or receiving VALs.
Therefore, contractors who work on classified contracts are required to have established an account through JPAS for their
facility. This database contains all U.S. citizens who have received a clearance of Confidential, Secret, and/or Top Secret.
The visit request can be submitted for one year. When submitting visit requests to SPAWAR Systems Center Pacific use its
Security Management Office (SMO) number (660015). This information is provided in accordance with guidance provided to
contractors via the Defense Security Service (DSS) website https://www.dss.mil (DSS guidance dated 24 April 2007, subject:
Procedures Governing the Use of JPAS by Cleared Contractors).

c.  Forvisitors to receive a SPAWAR Systems Center Pacific badge their Government point of contact must approve their visit
request and the visitor must present government issued photo identification.

d.  Visit requests for long-term visitors must be received at least one week prior to the expected arrival of the visitor to ensure
necessary processing of the request.

e.  Code 83320 will issue temporary identification badges to Contractor personnel following receipt of a valid VAL from the
Contractor's FSO. The responsible SPAWARCOM COR will request issuance of picture badges to contractor personnel.
Identification badges are the property of the U.S. Government, will be worn in plain sight, and used for official business only.
Unauthorized use of an SSC Pacific badge will be reported to the DSS.

f.  Prior to the termination of a Contractor employee with a SSC Pacific badge or active VAL on file the FSO must;
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VL.

1. Notify in writing Code 83320, the COR, Security's COR, and the laboratory managers of any laboratories into which the
employee had been granted unescorted access of the termination and effective date. In emergencies, a facsimile may
be sent or a telephone notification may be used. The telephone notification, however, must be followed up in writing
within five working days.

2. Immediately confiscate any SSC Pacific issued identification badge, (to include Common Access Card (CAC) and OP
Form 55 card, if issued), and vehicle decals and return them to Code 83320 no later than five working days after the
effective date of the termination.

g. Common Access Card (CAC).

1. VAL must be on file, form completed and signed, approved by the contractor's COR, and sent to the Badge
and Pass Office, Code 83320.

INSPECTIONS. Code 83310 personnel may conduct periodic inspections of the security practices of the on-site

Contractor. All contractor personnel will cooperate with Code 83351 representatives during these inspections. A report of the
inspection will be forwarded to the Contractor's employing facility, Security's COR and Technical COR. The Contractor must be
responsive to the Code 83310 representative's findings.

REPORTS. As required by the NISPOM, Chapter 1, Section 3, contractors are required to report certain events that have an
impact on the status of the facility clearance (FCL), the status of an employee's personnel clearance (PCL), the proper
safeguarding of classified information, or an indication classified information has been lost or compromised.
a. The Contractor will ensure that certain information pertaining to assigned contractor personnel or operations is reported to
Security’s COR, Code 83310. If further investigation is warranted it will be conducted by Code 83310. This reporting will include
the following:

1. The denial, suspension, or revocation of security clearance of any assigned personnel;

2. Any adverse information on an assigned employee's continued suitability for continued access to classified access;

3. Any instance of loss or compromise, or suspected loss or compromise, of classified information;

4. Actual, probable or possible espionage, sabotage, or subversive information; or

5. Any other circumstances of a security nature that would effect the contractor's operation on board
JPEO JTRS.

b. In addition to the NISPOM reporting requirements, any conviction and/or violation of the Foreign Corrupt Practices
Act, or any other violation of the International Traffic in Arms Regulations (ITAR) shall immediately be reported to
the Designated Disclosure Authority (DDA), COR/TR/PM and Contracting Officer.

PHYSICAL SECURITY.

a.  SSC Pacific will provide appropriate response to emergencies occurring onboard this command. The Contractor will comply
with all emergency rules and procedures established for SSC Pacific.

b.  Aroving Contract Security Guard patrol will be provided by SSC Pacific. Such coverage will consist of, but not be limited to,
physical checks of the window or door access points, classified containers, and improperly secured documents or spaces.
Specific questions or concerns should be addressed to Code 83320.

c. Al personnel aboard SSC Pacific property are subject to random inspections of their vehicles and personal items. Consent
to these inspections is given when personnel accept either a badge or a vehicle pass/decal permitting entrance to this
command.

d. Information about parking restrictions may be found on the Security web site at https://dsp.spawar.navy.mil
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VIil. COR RESPONSIBILITIES.

a.

e.

Review requests by cleared contractors for retention of classified information beyond a two-year period and advise the
contractor of disposition instructions and/or submit a Final DD 254 to Security’s COR.

In conjunction with the appropriate transportation element, coordinates a suitable method of shipment for classified material
when required.

Certify and approve Registration For Scientific and Technical Information Services requests (DD 1540) (DTIC).

Ensure timely notice of contract award is given to host commands when contractor performance is required at other
focations.

Certify need-to-know on visit requests and conference registration forms.

SPECIAL CONSIDERATIONS FOR ON-SITE CLEARED FACILITIES.

Any cleared contractor facility on board JPEO JTRS will be used strictly for official business associated with this contract. No
other work may be performed aboard this facility. Additional JPEO JTRS contracts may be performed in this cleared facility, but
only on a case-by-case basis. The COR, Security's COR, and Contracting Officer must all be in agreement that this particular
arrangement best suits the needs of the Government. At the end of this contract the on-site facility must be vacated, with proper
written notification being submitted to the DSS and Security’s COR.

ITEMS PROHIBITED ABOARD JPEO JTRS AND SSC PACIFIC.

The following items are prohibited within any JPEO JTRS & SSC Pacific controlled areas, with the exception of personnel
authorized to possess weapons in the performance of required duties. Also, note exceptions for alcohol possession and
consumption on board SSC Pacific property.

WEAPONS

1. Ammunition

2. Fireworks

3. Molotov Cocktalil

4. Pipe Bomb

5. Black Jack

6. Slingshots

7. Billy/Sand Club

8. Nunchakus

9. Sand Bag: Partially filled with sand and swung like a mace
10. Metal (Brass) Knuckle

11. Dirk or Dagger

12. Switch Blade or Butterfly Knife

13. Knife with a blade (cutting edge) longer than 4 inches
14. Razor with Unguarded blade.

15. Pipe, Bar or Mallet to be used as a club.

16. Compressed Air or Spring Fired Pellet/BB gun

17. Tear Gas/Pepper Spray Weapon

18. Pistol, Revolver, Rifle, Shotgun or any other Firearm
19. Bows, Crosshows or Arrows

20. Bowie Style Hunting Knife

21. Any weapon prohibited by State law

22. Any object similar to the aforementioned items

23. Any offensive or defensive weapons not described above,
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but likely to cause injury (i.e., Stun Gun, Blow Gun).

24. Any abrasive, caustic, acid, chemical agent or similar substance,
with which to inflict property damage or personal injury

25. Combination Tools with Knife Blades Longer Than 4 inches (i.e.,
Gerber, Leatherman, etc.)

Military personnel aboard JPEO JTRS and SSC Pacific controlled areas not authorized to possess a firearm, as part of
prescribed military duties will be apprehended if found in possession. Civilians in unauthorized possession of a firearm
will be detained while civilian authorities are notified.

CONTROLLED SUBSTANCES

The unauthorized possession or use of controlled substances defined as matijuana, narcotics, hallucinogens,
psychedelics, or other controlled substances included in Schedule 1, I, Ill, 1V, or V established by Section 202 of the
Comprehensive Drug Abuse Prevention and Control Act of 1970 (84 Stat. 1236) is prohibited.

CONTRABAND

Contraband defined as all equipment, products and materials of any kind which are used, intended for use, or designed
for use in injecting, ingesting, inhaling, or otherwise introducing into the human body, marijuana or other controlled
substances, in violation of law. This includes: hypodermic syringes, needles, and other objects to inject controlled
substances in the body or objects to ingest, inhale or otherwise introduce marijuana, cocaine or hashish oil into the body
is prohibited.

ALCOHOL

All JPEO JTRS, tenant command and other government employees, as well as support contractors and authorized visitors may
bring unopened containers of alcohol on board the Center if it remains in their private vehicles except where expressly authorized
for an approved event. Alcohol beverages will be consumed only at designated facilities for which written permission by the
Commanding Officer is granted.

Personnel desiring to hold a social function and serve alcohol, should send a memo (hard copy) to the Commanding Officer, via
the appropriate division head, the Director of Security, and the Public Affairs Officer. The Public Affairs Officer will approve or
disapprove the facility use request based on availability and general use policy. If facility use is approved, the Public Affairs Officer
will forward the memo to the Commanding Officer for approval/disapproval.

COUNTERFEIT CURRENCY

Counterfeit currency defined as any copy, photo, or other likeness of any U.S. currency, either past or present, not
authorized by the U.S. Treasury Department is prohibited.

ESCORTING POLICY.

a.  All personnel within JPEO JTRS and SSC Pacific’s fenced perimeters, with the exception of emergency personnel such as
fire, ambulance, or hazardous material response personnel responding to an actual emergency, must wear an SSC Pacific
issued badge. Only U.S. citizens and U.S. Permanent Residents (former immigrant aliens) may be escorted under this
policy. ALL JPEO JTRS FOREIGN NATIONAL VISITORS MUST BE PROCESSED THROUGH THE SPAWAR FOREIGN
VISITS COORDINATOR OFFICE, 8335. Contact phone number: (858) 537-8884.

b.  All pictured badged JPEO JTRS and tenant command employees, as well as those contractors and other government
employees who have an “E” on their picture badge may escort visitors wearing a red escort-required badge.

XIll. CELLULAR PHONE USAGE.



a.  Cellular phone use is prohibited in all secure spaces, i.e. Open Storage areas, classified laboratories.

b.  Vehicle operators on DoD installations and operators of Government vehicles shall not use cellular phones, unless the
vehicle is safely parked or unless they are using a hands-free device, and are also prohibited from wearing of any other
portable headphones, earphones, or other listening devices while operating a motor vehicle.

c.  The use of cellular phones, portable headphones, earphones, or other listening devices while jogging, walking bicycling, or
skating on roads and streets on Navy installations is prohibited except for use on designated bicycle and running paths and
sidewalks.
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FOR OFFICIAL USE ONLY (FOUO) INFORMATION

1. The For Official Use Only (FOUO) marking is assigned to information at the time of its creation. Itisn’t authorized as a substitute
for a security classification marking but is used on official government information that may be withheld from the public under
exemptions 2 through 9 of the Freedom of Information Act (FOIA).

2. Use of FOUO markings doesn’t mean that the information can’t be released to the public, only that it must
be reviewed by Space and Naval Warfare Systems Center Pacific, San Diego, CA prior to its release to
determine whether a significant and legitimate government purpose is served by withholding the information or
portions of it.

3. An UNCLASSIFIED document containing FOUO information will be marked “FOR OFFICIAL USE ONLY”
on the bottom face and interior pages.

4. Classified documents containing FOUO do not require any markings on the face of the document;
however, the interior pages containing only FOUO information shall be marked top and bottom center with
“FOR OFFICIAL USE ONLY.” Mark only unclassified portions containing FOUO with “(FOUQ)” immediately
before the portion.

5. Any FOUO information released to you by Space and Naval Warfare Systems Center Pacific, San Diego, CA is required to be
marked with the following statement prior to transfer:

THIS DOCUMENT CONTAINS INFORMATION EXEMPT FROM MANDATORY DISCLOSURE UNDER THE FOIA.
EXEMPTION(S) APPLY.

6. Removal of the FOUO marking can only be accomplished by the originator or other competent authority. DO NOT REMOVE ANY
FOUO MARKING WITHOUT WRITTEN AUTHORIZATION FROM SPACE AND NAVAL WARFARE SYSTEMS CENTER SAN DIEGO
PACIFIC, SAN DIEGO, CA OR THE AUTHOR. When the FOUO status is terminated you will be notified.

7. You may disseminate FOUO information to your employees and subcontractors who have a need for the information in
connection with this contract.

8. During working hours, reasonable steps should be taken to minimize risk of access by unauthorized personnel. FOUO
information shall be placed in an out-of-sight location if the work area is accessible to persons who do not have a need for the
information. During nonworking hours, the information shall be stored in locked desks, file cabinets, bookcases, locked rooms, or
similar items.

9. FOUO information may be transmitted via first-class mail, parcel post, fourth-class mail for bulk shipments only.

10. When no longer needed, FOUQ information may be disposed by tearing each copy into little pieces to preclude anyone from
reconstructing the document, and placing it in a regular trash, or recycle, container or in the uncontrolled burn. To ensure the
document is precluded from being reconstructed it is recommended that FOUO be shredded using a crosscut shredder.

11. Unauthorized disclosure of FOUO information doesn'’t constitute a security violation but the releasing agency should be informed of
any unauthorized disclosure. The unauthorized disclosure of FOUQ information protected by the Privacy Act may result in criminal
sanctions.

12.  Electronic transmission of FOUO information (voice, data, or facsimile) should be by approved secure communications systems
whenever practical.
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OPERATIONS SECURITY REQUIREMENTS

All work is to be performed in accordance with DoD and Navy Operations Security (OPSEC) requirements, per the following applicable
documents:

- National Security Decision Directive 298  -National Operations Security Program (NSDD) 298

- DOD 5205.02 -DOD Operations Security (OPSEC) Program
- OPNAVINST 3432.1 -DON Operations Security
- SPAWARINST 3432.1 -Operations Security Policy

The contractor will accomplish the following minimum requirements in support of Space and Naval Warfare Systems Command
(SPAWAR) Operations Security (OPSEC) Program:

- The contractor will practice OPSEC and implement OPSEC countermeasures to protect DOD Ciritical Information. Items of
Critical Information are those facts, which individually, or in the aggregate, reveal sensitive details about SPAWAR or the
contractor's security or operations related to the support or performance of this SOW, and thus require a level of protection
from adversarial collection or exploitation not normally afforded to unclassified information.

- Contractor must protect Critical Information and other sensitive unclassified information and activities, especially those
activities or information which could compromise classified information or operations, or degrade the planning and execution
of military operations performed or supported by the contractor in support of the mission. Protection of Critical Information will
include the adherence to and execution of countermeasures which the contractor is notified by or provided by SPAWAR, for
Critical Information on or related to the SOW.

- Sensitive unclassified information is that information marked FOR OFFICIAL USE ONLY (or FOUOQ), Privacy Act of 1974,
COMPANY PROPRIETARY, and also information as identified by SPAWAR or the SPAWAR Security COR.

- SPAWAR has identified the following items as Critical Information that may be related to this SOW:

e Known or probable vulnerabilities to any U.S. system and their direct support systems.

e  Details of capabilities or limitations of any U.S. system that reveal or could reveal known or probable vulnerabilities
of any U.S. system and their direct support systems.

o  Details of information about military operations, missions and exercises.

o  Details of U.S. systems supporting combat operations (numbers of systems deployed, deployment timelines,
locations, effectiveness, unique capabilities, etc.).

o Operational characteristics for new or modified weapon systems (Probability of Kill (Pk), Countermeasures,
Survivability, etc.).

o Required performance characteristics of U.S. systems using leading edge or greater technology (new, modified or
existing).

o  Telemetered or data-linked data or information from which operational characteristics can be inferred or derived.

o Test or evaluation information pertaining to schedules of events during which Critical Information might be
captured. (advance greater than 3 days).

e Details of SPAWAR/SSC Pacific unique Test or Evaluation capabilities (disclosure of unique capabilities).

«  Existence and/or details of intrusions into or attacks against DoD Networks or Information Systems, including, but
not limited to, tactics, techniques and procedures used, network vulnerabilities exploited, and data targeted for
exploitation.

o  Network User ID’s and Passwords.

o  Counter-IED capabilities and characteristics, including success or failure rates, damage assessments,
advancements to existing or new capabilities.

e Vulnerabilities in Command processes, disclosure of which could allow someone to circumvent security, financial,
personnel safety, or operations procedures.

o  Force Protection specific capabilities or response protocols (timelines/equipment/numbers of personnelitraining
received/etc.).

o  Command leadership and VIP agendas, reservations, plans/routes efc.

o  Detailed facility maps or installation overhead photography (photo with annotation of Command areas or greater
resolution than commercially available).

e Details of COOP, SPAWAR/SSC Pacific emergency evacuation procedures, or emergency recall procedures.
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o  Government personnel information that would reveal force structure and readiness (such as recall rosters or
deployment lists).
o  Compilations of information that directly disclose Command Critical Information.

- The above Critical Information and any that the contractor develops, regardless if in electronic or hardcopy form, must be protected
by a minimum of the following countermeasures:

All emails containing Critical Information must be DoD Public Key Infrastructure (PKI) signed and PKI encrypted when
sent.

Critical Information may not be sent via unclassified fax.

Critical Information may not be discussed via non-secure phones.

Critical Information may not be provided to individuals that do not have a need to know it in order to complete their
assigned duties.

Critical Information may not be disposed of in recycle bins or trash containers.

Critical Information may not be left unattended in uncontrolled areas.

Critical Information in general should be treated with the same care as FOUO or proprietary information.

Critical Information must be destroyed in the same manner as FOUO.

Critical Information must be destroyed at contract termination or returned to the government at the government’s
discretion.

- The contractor shall document items of Critical Information that are applicable to contractor operations involving information on or
related to the SOW. Such determinations of Critical Information will be completed using the DoD OPSEC 5 step process as
described in National Security Decision Directive (NSDD) 298, “National Operations Security Program”.

OPSEC training must be Included as part of the contractors ongoing security awareness program conducted in accordance with

Chapter 3, Section 1, of the NISPOM. NSDD 298, DoD 5205.02, “DOD Operations Security (OPSEC) Program”, and OPNAVINST
3432.1, *Operations Security” should be used to assist in creation or management of training curriculum.

If the contractor cannot resolve an issue concerning OPSEC they will contact the SPAWAR Security COR (who will consult with

the SPAWAR/SSC Pacific OPSEC Manager).
- All above requirements MUST be passed to all Sub-contractors.
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